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Procedure to Participate in Tender 

Tender Enquiry No- TPCODL/P&S/2025-26/1000008583 

Tender 

Enquiry No. 
Work Description 

EMD*  

(Rs.) 

Tender 

Fee** 

(Rs.) 

Last Date for 

payment of 

Tender Fee 

TPCODL/P&S/ 

2025-26/ 

1000008583 

Rate Contract for SITC of 20 kW Solar PV 

Micro Grid at TPCODL under Build - Own 

-Operate - Transfer (BOOT) Model for a 

period of 5 Years 

Rs. 

50,000 
5,000 17.03.2026 

* EMD is exempted for MSME Bidders registered in the State of Odisha. However, MSME 

Bidder shall be barred to participate in the tendering process for a period of 2 years in case it 

backs out post award of the contract. MSME BAs needs to submit Bid Security Declaration. 

** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST. 

Please note that corresponding details mentioned in this document will supersede 

any other details mentioned anywhere else in the Tender Document. 

Procedure to Participate in Tender.  

Following steps are to be followed before “Last date for Payment of Tender Fee”: 

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's 

letter head indicating 

a. Tender Enquiry number  

b. Name of authorized person  

c. Contact number  

d. E-mail id  

e. Details of submission of Tender Fee 

f. GST Registration No 

g. Details of submission of Tender Fee  
h. MSME Certificate, wherever applicable  

i. Details of Bank Account for refund of EMD  

j. Postal Address for refund of EMD  

2. Non-Refundable Tender Fee, as indicated in table above, to be submitted in the form of 

Direct Deposit in the following bank account and submit the receipt along with a covering 

letter clearly indicating the Tender Reference/ Enquiry Number – 

Beneficiary Name:  TP Central Odisha Distribution Ltd.  

Bank Name:    STATE BANK OF INDIA  

Branch Name:   IDCO Towers, Bhubaneshwar  

Address:    P.O. - Sahidnagar, Janapath, Bhubaneswar.  

Branch Code:   7891  

Account No:   10835304915  

IFSC Code:    SBIN0007891 
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E-mail with necessary attachment of 1 and 2 above to be sent to 

arijeet.choudhury@tpcentralodisha.com , and asish.Karmakar@tpcentralodisha.com 

before last date and time for payment of Tender Fee. 

Interested bidders to submit Tender Fee and Authorization Letter before Last date and 

time as indicated above, after which link from TPCODL E-Tender system (Ariba) will be 

shared for further communication and bid submission. 

Please note that all future correspondence regarding the tender, bid submission, due date 

extension, Pre-bid query, etc. will take place through TPCODL E-Tender system (Ariba) 

only. User manual to guide the bidders to submit the bid through E-Tender system (Ariba) 

is enclosed. 

All communication shall be held only with the bidders who have carried out the above steps 

to participate in the Tender. 

It is to be noted that once date of “Last date and time for Payment of Tender Participation 

Fee” is lapsed, no Bidder will be sent link from TPCODL E-Tender System (Ariba). Without 

this link, bidder will not be able to participate in the tender. Any last moment request to 

participate in tender will not be considered. 

Further, all future corrigendum to the said tender will be uploaded in the Tender section 

on website https://www.tpcentralodisha.com. 

 
 
 

  

mailto:arijeet.choudhury@tpcentralodisha.com
asish.Karmakar@tpcentralodisha.com


 

   
 
                                                 

 

  NIT No.: TPCODL/P&S/2025-26/1000008583 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 3 of 67 

 
 
 
 

 
OPEN TENDER NOTIFICATION 

 
FOR 

 
RATE CONTRACT FOR SITC OF 20 KW SOLAR PV 

MICRO GRID AT TPCODL UNDER BUILD-OWN-
OPERATE-TRANSFER (BOOT) MODEL FOR A 

PERIOD OF 5 YEARS 
 

Tender Enquiry No.: TPCODL/P&S/2025-26/1000008583 
 
 
 

Due Date for Bid Submission: 31.03.2026 [15:00 Hours] 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 

TP Central Odisha Distribution Limited 
1st Floor, Anuj Building, Plot No.29, Satya Nagar, 

Bhubaneswar, Odisha 751007   
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1.0 Event Information 

1.1. Scope of work 

Open Tenders are invited from interested Bidders entering into a Contract for the following: 

S. No. Description 
EMD Amount 

(Rs.) 
Tender Fee 

(Rs.) 

1. 

Rate Contract for SITC of 20 kW Solar PV 
Micro Grid at TPCODL under Build-Own-
Operate-Transfer (BOOT) Model for a period 
of 5 Years 

Rs. 50,000 5,000 

Note: Tender Fee is inclusive of GST 

1.2. Availability of Tender Documents 

Please refer “Procedure to participate in the e-tender”. 

1.3. Calendar of Events 

(a) 
Date of sale/ availability of tender 
documents from TPCODL Website 

From 16.03.2026 onwards 

(b) 

Date by which Interested and Eligible 
Bidder to pay Tender Fee and confirm 
participation as mentioned in 
“Procedure to Participate in Tender” 

23.03.2026 

(c) 
Last Date of receipt of pre-bid queries, 
if any 

24.03.2026 

(d) Pre-Bid Meeting* 25.03.2026 

(e) 
Last Date of Posting Consolidated 
replies to all the pre-bid queries as 
received 

30.03.2026 

(f) Last date and time of receipt of Bids 06.04.2026; 15:00 Hours 

(g) 
Date & Time of opening technical bids 
& EMD (Envelope-1 & 2) 

Participating Bidders will get mail intimation 
from TPCODL E-Tender system (Ariba) when 
their Technical Bids are opened.  

(h) 
Date & Time of opening of Price bid of 
qualified bidders 

Bidders will get mail intimation from TPCODL 
E-tender system (Ariba) when their Price Bids 
are opened  

*Pre-Bid Meeting Time and Venue details shall be shared later 

Note :- In the event of last date specified for submission of bids and date of opening of bids is 
declared as a closed holiday for TPCODL’s office, the last date of submission of bids and date 
of opening of bids will be the day following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee of requisite amount 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
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1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure 

I (as applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 
head. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV 
on bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 
Deviations’) 

1.4.9 Documents for safety bid evaluation as per Appendix 13: CSM-F-9 Safety Bid 
Evaluation Criteria 

Please note that in absence of any of the above documents, bid submitted by the bidder 
shall be liable for rejection. 

1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this 
Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 
clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted 
as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents:-  

i. EMD of requisite value and validity 
ii. Tender fee of requisite value 
iii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 
iv. Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document 
v. Filled in Schedule of Deviations as per Annexure III 
vi. Filled in Schedule of Commercial Specifications as per Annexure IV 
vii. Receipt of Bid within the due date and time 

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason 
thereof. 

1.7 Qualification Requirement / Eligibility Criteria 
 
1. The bidder should have average annual turnover of Rs. 5 Cr in last three years Audited 

balance sheet, profit and loss account and auditors report from the statutory auditors of 
the company required). CA Audited Summary sheet and profit & loss account 
statements to be submitted. 

2. The bidder must have experience in SITC of Solar PV Microgrid with Ground Mounting 
Structure, from among either of the following, of having successfully executed similar 
works during last Three (03) years ending on the last day of the month previous to the 
one in which the Tender is issued.  

Three completed works, each valued not less than Rs. 50 Lakhs  

OR  

Two completed works, each valued not less than Rs. 1 Cr. 
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Relevant documentary proof – Copy of Purchase Order/Letter of 
Award/Contract/Work Order, with proof of completion in the form of Completion 
Certificate on successful completion of Order, etc. 

3. Bidder should have service/sales/distribution network/office at Odisha to ensure minimum 
response time. Undertaking on company letterhead for the same with details of 
distribution/sales/service network.  

4. The prospective Bidder(s) should be a registered Sole Proprietor Firm / Partnership Firm/ 
Company and should possess all Statutory Compliance. Bidder must submit the copy 
of all these Registration certificates like Valid PAN, ESI registration, EPF 
registration, GSTN Registration etc. 

5. Joint Ventures (JV) are not allowed and no sub-contracting is also allowed with regard to 
Transportation, Installation and commissioning. This is the sole responsibility of Bidder. 
Self-Declaration on Bidders Letter Head to be submitted. 

 

1.8. Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 
other remedies available, TPCODL reserves the right to exclude a bidder from participating in 
future markets due to the bidder’s violation of any of the rules or obligations contained in the 
General Condition of Contracts. A bidder who violates the market place rules or engages in 
behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder 
from further participation in the marketplace for a length of time, depending upon the 
seriousness of the violation. Examples of violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 

1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 
advertised in any manner without written authorization from TPCODL. This includes all bidding 
information submitted to TPCODL. All tender documents remain the property of TPCODL and 
all suppliers are required to return these documents to TPCODL upon request. Suppliers who 
do not honor these confidentiality provisions will be excluded from participating in future 
bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions 

 The bids will be evaluated commercially on all-inclusive lowest cost for overall tender BOQ 
as calculated in Schedule of Items [Annexure I]. Order shall be awarded to Single 
Business Associate. Hence, all bidders are advised to quote their most competitive rates 
against each line item. 

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. 
Failing to do so, TPCODL may reject the bids. 

 TPCODL reserves the right to place an order for both packages or for any individual 
package at its sole discretion. 

NOTE: In case a new bidder is not registered with TPCODL, factory inspection and evaluation 
shall be carried out to ascertain bidder’s manufacturing capability and quality procedures. 
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However TPCODL reserves the right to carry out factory inspection and evaluation for any 
bidder prior to technical qualification.  

In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be 
evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final 
and binding on the bidder in this regard. 

2.1 Price Variation Clause: The prices shall remain FIRM during the entire contract period. 

3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. TPCODL shall 
respond to the clarification raised by various bidders and the replies will be sent to all 
participating bidders through TPCODL e-tender system (Ariba). 

Bids shall be submitted in 3 (three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days 
from the due date of bid submission in the form of BG / Bank Draft / Bankers Pay Order (issued 
from a Scheduled Bank) online NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution 
Limited’ payable at Bhubaneswar. The EMD has to be strictly in the format as mentioned in 
General Condition of Contract, failing which it shall not be accepted by TPCODL and the bid 
as submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated 
amount also needs to be transferred online through NEFT/ RTGS in case the tender document 
is downloaded from our website. 

TPCODL Bank Details for transferring Tender Fee and EMD is as below: 

Account Name: TP CENTRAL ODISHA DISTRIBUTION LIMITED 
Bank Name: SBI, IDCO Towers, Bhubaneswar 
Bank Account No. : 10835304915 
IFSC Code: SBIN0007891 

For Tender Fee and EMD submitted via online transfer, bidder to ensure that the same are 
carried out through separate transactions. 

The EMD in the form of Bank Draft / BG /Bankers Pay Order shall be delivered at the following 
address in sealed envelope clearly indicating the tender reference / enquiry number, name of 
tender and bidder name: 

Head (Procurement & Stores) 

TP Central Odisha Distribution Limited 

1st Floor, Anuj Building, Plot No.29, Satya Nagar, Bhubaneswar, Odisha 751007  

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower (if available) 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 
h) Project Implementation Plan including Level 2 Schedule for the project 
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i) Unpriced mentioning “Quoted/Not Quoted” against all line items (Prices should not be 
mentioned) 

The technical bid shall be properly indexed and is to be submitted through TPCODL E-
tender platform (Ariba) only. Hard copy of Technical Bids need not be submitted.   

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any 
printed literature furnished by the Bidder may be written in another Language, provided that 
this literature is accompanied by an English translation, in which case, for purposes of 
interpretation of the Bid, the English translation shall govern. 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. Price Bid is to be submitted in soft copy through TPCODL E-Tendering 
system (Ariba) only. Hard copy of Price Bid not be submitted. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 
him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts of 
Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

Please note all correspondence regarding the tender, bid submission, bid submission date 
extension, Pre-bid query etc. will happen through TPCODL E-Tender system (Ariba). 

All communication will be done strictly with the bidder who have done the above step to 
participate in the Tender. 

Communication Details: 

Package Owner  
 
Name:   Arijeet Choudhury 
Designation: Procurement (Commercial Services) 
Contact No.: 9871432126 
E-Mail ID:  arijeet.choudhury@tpcentralodisha.com 
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Escalation Matrix 

 
Name:   Asish Karmakar (Head – Procurement and Stores) 

Contact No.: 8768455566 

E-Mail ID:  Asish.Karmakar@tpcentralodisha.com 

Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender 
System (ARIBA) only. They need to pay Tender Participation Fee to receive the ARIBA Log-
in.  

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to 
destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of 
all costs as well as Duties, Taxes and Levies paid or payable during the execution of the 
supply work, breakup of price constituents.  

Applicable GST to be specified clearly. 

The quantity break up shown else-where other than Price Schedule is tentative. The bidder 
shall ascertain himself regarding material required for completeness of the entire work. Any 
items not indicated in the price schedule but which are required to complete the job as per the 
Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be 
included in prices quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension 
of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 
Bids in the terms and conditions, which are not substantially responsive to the requirements 
of the bidding documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 
as submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The 
EMD is required to protect TPCODL against the risk of bidder’s conduct which would warrant 
forfeiture. 

The EMD shall be denominated in any of the following form: 
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 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha 

Distribution Limited payable at Bhubaneswar. 

 Online transfer of requisite amount through NEFT/ RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 

The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 
a) accept the Purchase Order, or 
b) furnish the required Performance Security Bank Guarantee 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
TPCODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid. 

4.2. Technical Bid Opening 

The bids shall be opened at TPCODL office in front of participated bidders either physically or 
in virtual mode. A link shall be provided to the participated bidders to view the tender opening 
process online. Also Participating Bidders shall get mail intimation from TPCODL E-Tender 
system (Ariba) when their Technical Bids are opened. 

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if 
applicable) of required amount/ validity in prescribed format, shall be rejected. 

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 
one by one. The salient particulars of the techno commercial bid will be read out at the sole 
discretion of TPCODL. 

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the 
technical bid opening will be forfeited at the sole discretion of TPCODL without any further 
correspondence in this regard. 

4.3. Preliminary Examination of Bids/Responsiveness 

TPCODL will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the Bids are generally in 
order. TPCODL may ask for submission of original documents in order to verify the documents 
submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 
the unit price and the total price per item that is obtained by multiplying the unit price and 
quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 
discrepancy between the Total Amount and the sum of the total price per item, the sum of the 
total price per item shall prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of 
each Bid to the Bidding Documents including production capability and acceptable quality of 
the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 
conditions of the Bidding Documents without material deviation. 
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Bid determined as not substantially responsive will be rejected by the TPCODL and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist 
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask 
the Bidder for a clarification on its Bid with respect to the TPCODL specifications and attempt 
will be made to bring all bids on a common footing. All responses to requests for clarification 
shall be in writing and no change in the price or substance of the Bid shall be sought, offered 
or permitted owing to any clarifications sought by TPCODL.  

4.5. Price Bid Opening 

The bids shall be opened at TPCODL office in front of Techno-commercially and / or safety 
qualified bidders either physically or in virtual mode. A link shall be provided to the bidders to 
view the price-bid opening process online. Bidders shall also get mail intimation from TPCODL 
E-Tender system (Ariba) when their Price Bids are opened. 

4.6. Reverse Auctions 

TPCODL reserves the right to conduct the reverse auction as per below approach: 

No of bidders allowed to participate in RA process shall be: Total No of bidders on whom 
tender would be split PLUS 2 more bidders 

Illustrative example: Total no of qualified bidders is 10 & tender needs to be award to single 
bidder. 

PLUS 2 means (01 + 02 = 03) means lowest 3 bidders i.e., L1 to L3 bidders would be allowed 
in the RA process. Balance, H1 to H7 bidders would not be allowed in the RA process. 

In case – Total no of qualified bidders is equal to or less than the PLUS 2 number, all qualified 
bidders shall be allowed in the RA process. 

Illustrative example: Total no of qualified bidders is 6 & tender needs to be award to single 
bidder. PLUS 2 means (01 + 02 = 03), so all 3 qualified bidders would be allowed in the RA 
process.  

4.7 Award Decision 

TPCODL will award the contract to the successful bidder whose bid has been determined to 
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 
in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 
above. The decision to place purchase order/LOI solely depends on TPCODL on the cost 
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other 
factors that TPCODL may deem relevant. 

TPCODL reserves the rights to award contract to one or more bidders so as to meet the 
delivery requirement or nullify award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during delivery process, the award will be 
cancelled and TPCODL reserves right to award contract to other suppliers who are found fit. 

5 Order of Preference/Contradiction 

In case of contradiction in any part of various documents in tender, following shall prevail in 
order of preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
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3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (Annexure VII)  

5. Technical Specifications (Annexure II)  

6. Acceptance Form for Participation in Reverse Auction (Annexure VI)  
7. General Conditions of Contract (Annexure VIII) 

6 Post Award Contract Administration 

7.1. Special Conditions of Contract 

1. The Rate Contract (RC) shall be valid for One Year. Release Order shall be issued 
against the RC within its validity period. Rate shall remain FIRM till the validity of RC 
or RO whichever is later. 

2. The AMC period shall be 5 years for each project, commencing after the completion of 
the respective project. 

3. Business Associate (BA) shall submit applicable Performance Bank Guarantee in 
favour of Respective DISCOM as per GCC within 15 days of issuance of Order. PBG 
applicable shall be 15% of Total RC Value. BG shall be valid for a period of 7 Years 
plus six month claim period from the date of issuance of RC. 

OR 

Business Associate (BA) shall submit 2 Nos of Performance Bank Guarantee in favour 
of TPCODL as per GCC within 15 days of issuance of RC as stated below:  

AMC BG - 5 nos of AMC BG to be submitted @ 2% of RC Value and all the 5 Nos of 
BGs shall be valid for a period of 6 Years plus six month of claim period from the date 
of issuance of RC. 

PBG - 1 No of PBG to be submitted @ 5% of RC Value and the BG shall be valid for a 
period of 7 Years plus six month of claim period from the date of issuance of RC. 

AMC BG shall be released annually (i.e. 2% each year for 5 years) only after 
submission of successful AMC Annual Report. 

(Note: MSME Preferential Norms shall be applicable only on PBG and not on 
AMC BG) 

4. Any change in statutory taxes, duties and levies during the contract period shall be 
borne by TPCODL. However, in case of delay in work execution owing to reasons not 
attributable to TPCODL, any increase in total liability shall be passed on the Bidder, 
whereas any benefits arising owing to such statutory variation in taxes and duties shall 
be passed on TPCODL. 

5. Prices shall be on FOR Basis, inclusive of Transit Insurance/ Packing & Forwarding 
and shall be inclusive of unloading & stacking at TPCODL site / store locations for 
Supplied material. 

6. Watch & Ward of material shall be under BA scope till the project is handed over to 
TPCODL after AMC period. 

7. BA shall be responsible to suitably insure their entire work-force (to the extent of at 
least meeting requirements under Workmen Compensation Act) Tools, Plant, third 
party liability at the project site, free issue items (material issues by TPCODL for 
installation at site) etc. for total contract (PO/RO) value or any other such risks during 
execution of works, till the works are handed over to the company. TPCODL shall stand 
fully indemnified in this respect. 
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8. Delivery of material/ Services shall be decided as per mutually agreed timeline 
between TPCODL EIC/ Project Officer and BA, based on the scope of work & 
complexities of individual project. For any time extension to initially agreed timeline as 
per issued RO, time extension shall be released after approval from functional Chief/ 
Head. 

9. The bidder shall ensure to submit the Manufacturer’s/Contractor’s Guarantee 
certificate of Quality for supplied material (SITC)/ ITC Job after completion of jobs for 
respective RO. 

10. Warrantee Period shall be 12 months on executed works from the date of handing over 
of site to TPCODL. 

11. All the terms and conditions of TPCODL General Conditions of Contract for Composite 
Orders shall be applicable. 

7.2 Drawing Submission and Approval (If Applicable) 

The relevant drawings and GTPs need to be submitted by BA within two weeks of receipt of 
Rate Contract. In case, re-submission of drawings is required on request of TPCODL, same 
needs to be submitted back to TPCODL within 5 days of such request. 

Wherever TPCODL specifications are not available, relevant IS/IEC to be followed. All 
Drawings mentioned in the Tender Specification and other required for the completeness of 
the tender shall be submitted. Drawing submission process shall not be deemed complete of 
all the requirements are not complied during the submission of the same 

7.3 Delivery Timelines  

Delivery of material/ Services shall be decided as per mutually agreed timeline between 
TPCODL EIC/ Project Officer and BA, based on the scope of work & complexities of individual 
project. For any time extension to initially agreed timeline as per issued RO, time extension 
shall be released after approval from functional Chief/ Head. 

7.4 Warranty Period, if applicable. 

The supplier shall give Guarantee for the satisfactory functioning of the material / equipment 
as per specification, for a minimum period of 12 months from the last date of receipt of material 
in good condition at designated store for each consignment. The bidder shall be liable to 
undertake the replacement or rectify defects of the material failed during the guarantee period 
at his own cost within mutually agreed timeframe.  

7.5 Payment Terms  

100% payment shall be made within 45 days of submission of commercially clear invoice with 
full details and fulfilment of statutory compliances and other requirements, if any and verified 
by concerned TPCODL official after completion of work against progressive monthly bills.  

7.6 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 
approach for effective handling, storage, transportation and disposal of the same shall be 
adopted. This would ensure the minimization of environmental and social impact in order to 
combat the climate change. Please refer attached Environment Policy and Sustainability 
Policy, Annexure-XI for more details. 
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7.7 Ethics 

TPCODL is an ethical organization and as a policy, TPCODL lays emphasis on ethical 
practices across its entire domain. Bidder should ensure that they should abide by all the 
ethical norms and in no form either directly or indirectly be involved in unethical practice.  

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the 
following: 

 We shall select our suppliers and service providers fairly and transparently. 

 We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 

 Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 

interactions with, and on behalf of us, including respecting the confidentiality of information 

shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 

service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more 
information. 

Any ethical concerns with respect to this tender can be reported to Chief Ethics Counselor to 
the following e-mail ID: Chief Ethics Counselor Ethics@tpcentralodisha.com  

8 Specification and standards 

As per Annexure. 

9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this 
tender. 

10 Safety 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and 
Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms and 
conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as 
mentioned in the above document.  

mailto:Ethics@tpcentralodisha.com
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ANNEXURE I 

SCHEDULE FOR ITEMS 

 

SITC OF 10 KW SOLAR PV MICRO GRID AT BHARTIAPAL 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

              

Package-A - SITC of Microgrid 

1 
Supply of 20KW Microgrid (Considering all required material 
for Microgrid Station) 

Lot 1   
                         
-    

                    
-    

2 
ITC and all additional Charges for Microgrid including Civil and 
Insurance Cost 

Nos 1   
                         
-    

                    
-    

  Total for Package-A         
                    
-    

              

Package-B - LT Extension 

I Supply for LT Extension           

1 9 Mtr. long 300 Kg. PSC Pole  EA 5.00   
                         
-    

                    
-    

2 LT  Stay set Complete  SET 4.00   
                         
-    

                    
-    

3 7/12 SWG GI stay wire, Grade -2 KG 48.00   
                         
-    

                    
-    

4 LT stay Clamp ( 1.40Kg/pair) EA 4.00   
                         
-    

                    
-    

5 LT Stay insulator EA 4.00   
                         
-    

                    
-    

  LT Accessories with Eye hook and Clamp       
                         
-    

  

6 Pole clamp for EYE hook for (XLPE Aerial bunched Cable) EA 5.00   
                         
-    

                    
-    

7 EYE hook for XLPE Aerial bunched Cable EA 5.00   
                         
-    

                    
-    

8 
Dead End Clamp suitable for messenger XLPE Aerial 
bunched Cable 

EA 2.00   
                         
-    

                    
-    

9 Suspension Clamp with EYE hook for ABC 
PAA 

3.00   
                         
-    

                    
-    

10 
4C×35 mm² (P)+1C×35 mm²(M)+1CX16 mm²(Street Light) (LT 
AB Cable) 

M 126.00   
                         
-    

                    
-    

11 
10 WAY SERVICE Distb.Box with kit kat fuse and Aluminium 
bus bar. 

EA 4.00   
                         
-    

                    
-    

12 
Insulated piercing connector.Type-B-main 25 to 150 sq.mm & 
Tap-6 to 35 sq.mm 

EA 16.00   
                         
-    

                    
-    

13 GI Pipe Earthing  (each 5th pole to earth) EA 1.00   
                         
-    

                    
-    

14 Coil Earthing EA 4.00   
                         
-    

                    
-    

15 
No-8 GI wire (Dia 4.6mm) 0.131 KG/ Mtr.- 2 Mtr. For 
connecting pole with Coil earthing 

KG 1.31   
                         
-    

                    
-    

16 Danger plate (LT) EA 5.00   
                         
-    

                    
-    

17 
Back Clamp for danger Plate 25X3 mm. Flat(GI), 0.59Kg/Mtr. 
Flat(GI) of 0.510mtr length 1 no's = (1x0.59x0.510) 

KG 1.50   
                         
-    

                    
-    

18 GI barbed wire anticlimbing device 3 Kg. Per support KG 15.00   
                         
-    

                    
-    

19 
Back Clamp for anticlimbing device 25X3 mm. Flat(GI), 
0.59Kg/Mtr. Flat(GI) of 0.510mtr length 4 no's = 
(4x0.59x0.510) 

KG 6.02   
                         
-    

                    
-    

20 GI Nut , Bolt & Washer of different sizes (0.5 Kg/ Pole) KG 2.50   
                         
-    

                    
-    
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SITC OF 10 KW SOLAR PV MICRO GRID AT BHARTIAPAL 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

21 Black Paint(GIS Numbering & Zebra Stripping) L 5.00   
                         
-    

                    
-    

22 
Yellow Colour Paint(GIS Numbering & Zebra Stripping) for 
Background 

L 10.00   
                         
-    

                    
-    

I Total for Supply of Materials         
                    
-    

II ITC and Civil Cost           

1 

Installation/Erection of 9 MTR PSC Pole including loading and 
unloading, transportation from site/tent upto 10 Kms., 
excavation,Includes and civil work. The scope also includes 
providing of all civil material for concreting . Transportation, 
loading and unloading of Pole from Nearest division/store/site 
office to site(maximum upto 10KM), Excavation for grouting, 
including concreting as per TPCODL standards and 
drawings.Concreting to be done with PCC-1:1.5:3. of size - 
500x500x1500 and ,Padding 500x500x150mm.Scope of work 
also includes 5 days curing 
and zebra painting (In Black & Yellow Strips/Zebra) .As per 
drawing 

No. 5.0   
                         
-    

                    
-    

2 
Installation of HT & LT Danger Board as per TPCODL 
specification 

No. 5.0   
                         
-    

                    
-    

3 

Fixing of LT Complete stay set includes 1) Turn Buckle 
Assembly 2) Stay Rod & Stay plate 3) Stay Insulator 4) Stay 
Wire. 5)Stay clamps with Nuts & bolts, including excvation, 
supply of 0.5Cum cement concrete foundation 1:2:4 size 
(500mmx500mmx800mm) using 20mm BHG metal with all 
labour and material (Excavation of earth will be done of size 
500X500X1500 mm.) 

No. 4.0   
                         
-    

                    
-    

4 

Construction Earthing chamber including installation of 
earthing pipe.Making earthing chamber including excavation , 
soil treatment with bentonide powder , calculation of earth 
resistance, including Installation of 3Mtr GI Pipe 40mm/50mm 
including welding of GI flat around pipe . BA has to supply of 
charcoal.etc with brick masanory (1:5), PCC (1:4:8) d with cast 
iron cover. size of the pit 450mmx450mmx600mm depth as 
per direction of engineer in charge. Supply of GI Pipe 40mm 
dia 3Mtr long is in scope of TPCODL.The installation will be 
done as per TPCODL drawing 

EA 1.0   
                         
-    

                    
-    

5 

Erection of earthing coil (8 SWG wire dia) along with 8 SWG 
Wire, Nut -bolt & other accessories to earth the pole as per TP 
Central Orissa Distribution Co. Ltd. Design .Scope of work 
also includes the excavation of earth upto 1.2 Mtr depth for 
erection of earthing coil and disposal of extra malba up to 
150Mtr as EIC instructions. 

EA 4.0   
                         
-    

                    
-    

6 
Installation of Barbed Wire ( to avoid the climbing at pole) for 
9Mtr/11Mtr/13 Meter pole/H Pole as per TPCODL specification 
and drawing. 

Set 5.0   
                         
-    

                    
-    

7 
Installation of Pole clamp for EYE hook for (XLPE Aerial 
bunched Cable) 

Pair 5.0   
                         
-    

                    
-    

8 
Installation of Guy Grip Dead end for sringing LT ABC 
Cable.BA will provide necessary tool, manpower, nubolt. 

No. 5.0   
                         
-    

                    
-    

9 
Installation of Dead end clamp  for stringing LT ABC Cable.BA 
will provide necessary tool, manpower, nubolt. 

No. 2.0   
                         
-    

                    
-    

10 
Installation of suspension clamp for stringing LT ABC 
Cable.BA will provide necessary tool, manpower, nubolt. 

Pair 3.0   
                         
-    

                    
-    
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SITC OF 10 KW SOLAR PV MICRO GRID AT BHARTIAPAL 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

11 

Stringing of Different size of LT AB Cable A) 6wire from 4 x35 
+ 1x355mm²+1X16mm2 upto 4X150+1X150+1X16SQM B) & 
5 Wire AB Cable from 3x35+1x25+1x16 mm upto 
X95+1X70+1X16 sqmm BA will provide necessary manpower, 
tools, machinery etc, ladder etc for stringing activities. 
Transportation cost will be paid separately 

K.M 126.0   
                         
-    

                    
-    

13 

BA will install LTDB box in pole for releasing power supply to 
LT 1ph & 3ph consumer.Scope includes provide necessary GI 
clamp arrangement for fixing LTDB to pole.Termination of 
incoming & outgoing cable in LT Dist Box 

EA 4.0   
                         
-    

                    
-    

14 
Installation of Insulated Piercing Connector Type A, B, C and 
D 

No. 16.0   
                         
-    

                    
-    

15 Installation of different size of GI Nut ,bolt & washers,, kG 2.5   
                         
-    

                    
-    

II Total for ITC and Civil Cost         
                    
-    

III Transportation, Inspection and Insurance           

  

Transportation   of   various   items   from TPCODL store/site 
to other site or 
vice versa in TPCODL operational area - Tractor  with labours 
as required  (price  per  trip).  Scope  of  work also include 
loading and unloading  of  materials  heavy  items  like, Rail 
Pole, PCC Pole, HT Panel, Transformer,  Cable  Drum,  LT  
Board  . 
Item whose loading&  unloading is to be  done  with  crane  ,  
charges  for  crane will be paid separately. 
Transport through Tractor upto 40KM 

EA 2.0   
                         
-    

                    
-    

  Inspection Fee of Over Head Line (LV)-Rs. 375 upto 1 KM. Lot 1.0   
                         
-    

                    
-    

  
Inspection Fee of Over Head Line (LV)- Rs. 225/ Additional 
Km 

Lot 1.0   
                         
-    

                    
-    

  Inspection Fee of Drawing Checking and Approval Lot 1.0   
                         
-    

                    
-    

  Insurance Cost for Package B Lot 1.0   
                         
-    

                    
-    

III Total for Transportation, Inspection and Insurance         
                    
-    

I+II+III Total for Package-B         
                    
-    

              

  Total for Package- A + B         
                    
-    
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SITC OF 10 KW SOLAR PV MICRO GRID AT GAMBHARIBANDHA 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

              

Package-A - SITC of Microgrid 

1 
Supply of 20KW Microgrid (Considering all required material 
for Microgrid Station) 

Lot 1   
                         
-    

                    
-    

2 
ITC and all additional Charges for Microgrid including Civil and 
Insurance Cost 

Nos 1   
                         
-    

                    
-    

  Total for Package-A         
                    
-    

              

Package-B - LT Extension 

I Supply for LT Extension           

1 9 Mtr. long 300 Kg. PSC Pole  EA 5.00   
                         
-    

                    
-    

2 LT  Stay set Complete  SET 5.00   
                         
-    

                    
-    

3 7/12 SWG GI stay wire, Grade -2 KG 60.00   
                         
-    

                    
-    

4 LT stay Clamp ( 1.40Kg/pair) EA 5.00   
                         
-    

                    
-    

5 LT Stay insulator EA 5.00   
                         
-    

                    
-    

  LT Accessories with Eye hook and Clamp       
                         
-    

  

6 Pole clamp for EYE hook for (XLPE Aerial bunched Cable) EA 5.00   
                         
-    

                    
-    

7 EYE hook for XLPE Aerial bunched Cable EA 5.00   
                         
-    

                    
-    

8 
Dead End Clamp suitable for messenger XLPE Aerial 
bunched Cable 

EA 2.00   
                         
-    

                    
-    

9 Suspension Clamp with EYE hook for ABC 
PAA 

3.00   
                         
-    

                    
-    

10 
4C×35 mm² (P)+1C×35 mm²(M)+1CX16 mm²(Street Light) (LT 
AB Cable) 

M 147.00   
                         
-    

                    
-    

11 
10 WAY SERVICE Distb.Box with kit kat fuse and Aluminium 
bus bar. 

EA 4.00   
                         
-    

                    
-    

12 
Insulated piercing connector.Type-B-main 25 to 150 sq.mm & 
Tap-6 to 35 sq.mm 

EA 20.00   
                         
-    

                    
-    

13 GI Pipe Earthing  (each 5th pole to earth) EA 1.00   
                         
-    

                    
-    

14 Coil Earthing EA 4.00   
                         
-    

                    
-    

15 
No-8 GI wire (Dia 4.6mm) 0.131 KG/ Mtr.- 2 Mtr. For 
connecting pole with Coil earthing 

KG 1.31   
                         
-    

                    
-    

16 Danger plate (LT) EA 5.00   
                         
-    

                    
-    

17 
Back Clamp for danger Plate 25X3 mm. Flat(GI), 0.59Kg/Mtr. 
Flat(GI) of 0.510mtr length 1 no's = (1x0.59x0.510) 

KG 1.50   
                         
-    

                    
-    

18 GI barbed wire anticlimbing device 3 Kg. Per support KG 15.00   
                         
-    

                    
-    

19 
Back Clamp for anticlimbing device 25X3 mm. Flat(GI), 
0.59Kg/Mtr. Flat(GI) of 0.510mtr length 4 no's = 
(4x0.59x0.510) 

KG 6.02   
                         
-    

                    
-    

20 GI Nut , Bolt & Washer of different sizes (0.5 Kg/ Pole) KG 2.50   
                         
-    

                    
-    

21 Black Paint(GIS Numbering & Zebra Stripping) L 5.00   
                         
-    

                    
-    

22 
Yellow Colour Paint(GIS Numbering & Zebra Stripping) for 
Background 

L 10.00   
                         
-    

                    
-    
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SITC OF 10 KW SOLAR PV MICRO GRID AT GAMBHARIBANDHA 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

I Total for Supply of Materials         
                    
-    

II ITC and Civil Cost           

1 

Installation/Erection of 9 MTR PSC Pole including loading and 
unloading, transportation from site/tent upto 10 Kms., 
excavation,Includes and civil work. The scope also includes 
providing of all civil material for concreting . Transportation, 
loading and unloading of Pole from Nearest division/store/site 
office to site(maximum upto 10KM), Excavation for grouting, 
including concreting as per TPCODL standards and 
drawings.Concreting to be done with PCC-1:1.5:3. of size - 
500x500x1500 and ,Padding 500x500x150mm.Scope of work 
also includes 5 days curing 
and zebra painting (In Black & Yellow Strips/Zebra) .As per 
drawing 

No. 5.0   
                         
-    

                    
-    

2 
Installation of HT & LT Danger Board as per TPCODL 
specification 

No. 5.0   
                         
-    

                    
-    

3 

Fixing of LT Complete stay set includes 1) Turn Buckle 
Assembly 2) Stay Rod & Stay plate 3) Stay Insulator 4) Stay 
Wire. 5)Stay clamps with Nuts & bolts, including excvation, 
supply of 0.5Cum cement concrete foundation 1:2:4 size 
(500mmx500mmx800mm) using 20mm BHG metal with all 
labour and material (Excavation of earth will be done of size 
500X500X1500 mm.) 

No. 5.0   
                         
-    

                    
-    

4 

Construction Earthing chamber including installation of 
earthing pipe.Making earthing chamber including excavation , 
soil treatment with bentonide powder , calculation of earth 
resistance, including Installation of 3Mtr GI Pipe 40mm/50mm 
including welding of GI flat around pipe . BA has to supply of 
charcoal.etc with brick masanory (1:5), PCC (1:4:8) d with cast 
iron cover. size of the pit 450mmx450mmx600mm depth as 
per direction of engineer in charge. Supply of GI Pipe 40mm 
dia 3Mtr long is in scope of TPCODL.The installation will be 
done as per TPCODL drawing 

EA 1.0   
                         
-    

                    
-    

5 

Erection of earthing coil (8 SWG wire dia) along with 8 SWG 
Wire, Nut -bolt & other accessories to earth the pole as per TP 
Central Orissa Distribution Co. Ltd. Design .Scope of work 
also includes the excavation of earth upto 1.2 Mtr depth for 
erection of earthing coil and disposal of extra malba up to 
150Mtr as EIC instructions. 

EA 4.0   
                         
-    

                    
-    

6 
Installation of Barbed Wire ( to avoid the climbing at pole) for 
9Mtr/11Mtr/13 Meter pole/H Pole as per TPCODL specification 
and drawing. 

Set 5.0   
                         
-    

                    
-    

7 
Installation of Pole clamp for EYE hook for (XLPE Aerial 
bunched Cable) 

Pair 5.0   
                         
-    

                    
-    

8 
Installation of Guy Grip Dead end for sringing LT ABC 
Cable.BA will provide necessary tool, manpower, nubolt. 

No. 5.0   
                         
-    

                    
-    

9 
Installation of Dead end clamp  for stringing LT ABC Cable.BA 
will provide necessary tool, manpower, nubolt. 

No. 2.0   
                         
-    

                    
-    

10 
Installation of suspension clamp for stringing LT ABC 
Cable.BA will provide necessary tool, manpower, nubolt. 

Pair 3.0   
                         
-    

                    
-    

11 

Stringing of Different size of LT AB Cable A) 6wire from 4 x35 
+ 1x355mm²+1X16mm2 upto 4X150+1X150+1X16SQM B) & 
5 Wire AB Cable from 3x35+1x25+1x16 mm upto 
X95+1X70+1X16 sqmm BA will provide necessary manpower, 
tools, machinery etc, ladder etc for stringing activities. 
Transportation cost will be paid separately 

K.M 147.0   
                         
-    

                    
-    
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SITC OF 10 KW SOLAR PV MICRO GRID AT GAMBHARIBANDHA 

Sl. 
No. 

Description of Materials Unit Qty 
 Unit 
Rate 
Rs.  

 All Incl 
Unit Rate 

Rs.  

 Total  
Amount  

      A  B   C=B+GST   D=AxC  

13 

BA will install LTDB box in pole for releasing power supply to 
LT 1ph & 3ph consumer.Scope includes provide necessary GI 
clamp arrangement for fixing LTDB to pole.Termination of 
incoming & outgoing cable in LT Dist Box 

EA 4.0   
                         
-    

                    
-    

14 
Installation of Insulated Piercing Connector Type A, B, C and 
D 

No. 20.0   
                         
-    

                    
-    

15 Installation of different size of GI Nut ,bolt & washers,, kG 2.5   
                         
-    

                    
-    

II Total for ITC and Civil Cost         
                    
-    

III Transportation, Inspection and Insurance           

  

Transportation   of   various   items   from TPCODL store/site 
to other site or 
vice versa in TPCODL operational area - Tractor  with labours 
as required  (price  per  trip).  Scope  of  work also include 
loading and unloading  of  materials  heavy  items  like, Rail 
Pole, PCC Pole, HT Panel, Transformer,  Cable  Drum,  LT  
Board  . 
Item whose loading&  unloading is to be  done  with  crane  ,  
charges  for  crane will be paid separately. 
Transport through Tractor upto 40KM 

EA 2.0   
                         
-    

                    
-    

  Inspection Fee of Over Head Line (LV)-Rs. 375 upto 1 KM. Lot 1.0   
                         
-    

                    
-    

  
Inspection Fee of Over Head Line (LV)- Rs. 225/ Additional 
Km 

Lot 1.0   
                         
-    

                    
-    

  Inspection Fee of Drawing Checking and Approval Lot 1.0   
                         
-    

                    
-    

  Insurance Cost for Package B Lot 1.0   
                         
-    

                    
-    

III Total for Transportation, Inspection and Insurance         
                    
-    

I+II+III Total for Package-B         
                    
-    

              

  Total for Package- A + B         
                    
-    

 
 
 
 
 

Signature & Seal of the Bidder 
 

NOTE: 
 The bidders are advised to quote prices strictly in the format attached. 

 The bidder must fill each and every column of the format attached. Mentioning 

“extra/inclusive” in any of the column may lead for rejection of the price bid. 

 No cutting/ overwriting in the prices is permissible. 

 The unit price should be exclusive of taxes & duties which are to be indicated in separate 

columns meant for the purpose. 

 The bids will be evaluated commercially on “all-inclusive line item-wise lowest unit rate”  
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 All the costs pertaining to ROW/or any other expenses for execution of work is included in 

the scope of BA. Accordingly, the BA needs to consider this cost while submitting their Price 

Bid.
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ANNEXURE II 
TECHNICAL SPECIFICATIONS  

 

Available Separately 
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ANNEXURE III 

SCHEDULE OF DEVIATIONS 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, 
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm 
the TPCODL’s specifications: 

 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

 

 

 

 

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, technical 
specifications, scope of work etc. as mentioned in the standard document except those 
as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

SCHEDULE OF COMMERCIAL SPECIFICATIONS 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars               Remarks 

 

1. Prices firm or subject to variation      Firm / Variable 

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given   Yes / No 

1b. Ceiling               --------- % 

1c.      Inclusive of GST                      Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance        Yes / No 

2. Delivery               Weeks / months 

3. Guarantee clause acceptable       Yes / No 

4. Terms of payment acceptable       Yes / No 

5. Performance Bank Guarantee acceptable    Yes / No 

6. Liquidated damages clause acceptable                 Yes / No 

7. Validity (180 days)            Yes / No 

 (From the date of opening of bid) 

8. Inspection during stage of manufacture    Yes / No 

9. Rebate for increased quantity       Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity     Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992       (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 

CHECKLIST OF ALL THE DOCUMENTS TO BE SUBMITTED WITH THE BID 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; 
mandatorily enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned 
on bidder letter head) 

  

9 
List of Machine/tools with updated calibration certificates if 
applicable 

  

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/Performance Certificates   

17 Credit rating/solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name   
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ANNEXURE VI 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPCODL intends 
to use the reverse auctions as an integral part of the entire tendering process. All the bidders 
who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on 
participation in the bid event: 

1. TPCODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed 
and stamped Acceptance Form). 

2. TPCODL will make every effort to make the bid process transparent. However, the award 
decision by TPCODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity 
of TPCODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the auction 
event. Inability to bid due to telephone line glitch, internet response issues, software or 
hardware hangs, power failure or any other reason shall not be the responsibility of 
TPCODL.  

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, 
TPCODL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair 
& transparent competitive bidding.  In case of an auction event is restarted, the best bid 
as already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it 
shall be presumed that the bidder has no further discounts to offer and the initial bid as 
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no 
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the 
auction event shall be out-rightly rejected by TPCODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPCODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of auction event shall be considered by TPCODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 
item based on the final all-inclusive prices offered during conclusion of the auction event 
for arriving at Contract amount.  

 

Signature & Seal of the Bidder  
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ANNEXURE VII 

SCOPE OF WORK 
 
Not Applicable 
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ANNEXURE VIIa 

 
PREFERENTIAL NORMS FOR PROCUREMENT FROM MSMES REGISTERED IN THE 

STATE OF ODISHA 
 

1. Tender Fees 

To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- 
including GST towards cost of tender paper.  

2. Earnest Money Deposit (EMD) 

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall 
be barred to participate in the tendering process for a period of 2 years in case it backs out 
post award of the contract. 

3. Qualification Requirement for Open Tenders 

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha 
shall be reduced to 20% of the existing criteria.  

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects, 
assessment of the Bidder shall be done on the basis of feedback from Customers. Past 
performance experience at Tata Power and its Group Companies shall supersede feedback 
from other Customers. 

4. Reservation for MSME 

It shall be mandatory to procure at least 20% of the total volume of the procurement from 
MSME registered in the State of Odisha (however, it shall not apply where goods/services are 
not available with the MSME), subject to matching L1 discovered prices and meeting technical 
specifications including quality requirements. 

5. Performance Bank Guarantees 

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the 
value normally prescribed.  
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ANNEXURE VIII 
GENERAL CONDITIONS OF CONTRACT 

 

Attached: General Conditions of Contract for Composite Orders 
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ANNEXURE IX 

SAFETY POLICY AND SAFETY TERMS AND CONDITIONS 

 

1. Objective 

The Tata Power engages contractor workforce to execute, run and maintain various operating 
sites and facilities across locations for various business verticals including Generation, 
Transmission, Distribution and Renewable. The activities range from project execution, 
operation, maintenance to facilities management.  

The management of contractor safety represents a significant challenge for management. 
Tata Power has a responsibility to ensure that contractors are provided with enough 
information and support to enable them to conduct their roles safely and without endangering 
health and safety of their own workforce or that of our staff.  

To ensure reduction in reportable injuries and achieve goal of zero accidents, first edition of 
contractor safety code of conduct was launched successfully in the year 2014. Since last four 
years after the launch of CSCC, Tata Power could achieve the objective of reduction in 
reportable injuries and fatalities.  

Over the period, as the system was being matured, a need was felt to make second revision 
of the CSCC process. Objective of second revision is improve existing CSCC system and 
make it user friendly.  

2. Scope: This procedure applies to all operating and project sites of The Tata Power 
Company Ltd and Group companies including new businesses like EV charging, Home 
Automation etc. 

3. Definitions  

3.1. Order Manager: Order Manager is the Tata Power representative, who has 
the ownership of the given job.    

3.2. Site Safety Management Plan: It is the safety plan agreed between Contractor 
and Tata Power. It will contain the entire job specific safety requirement and 
will be signed by the contractor.  

3.3. Contractor: An individual or a company that provides services to Tata Power 

under a signed contract.   

3.4. Emergency: a serious, unexpected or dangerous situation requiring 
immediate action, which may result in loss of revenue/property, business 
discontinuity. In case of Emergency*, services may be procured by selecting 
the qualified vendor based on the vendor category without the safety bid 
evaluation. It must be approved by MB level and above. 

3.5. Expert Service jobs: Jobs which needs expert services of contractor which 

does not involve direct exposure to the potential risk or work which involves 

only supervisory work such as expert for turbine overhaul, expert for boiler 

overhaul, expert for pump and motor, expert for compressor overhaul.    
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3.6. Head of the Division: Business in charge of the division who is overall 

custodian of the generating station or transmission division or distribution 

division.  

3.7. Category A Vendor: Vendor eligible to carry out Very High & High risk (as 

per Tata Power Hazard Identification and Risk Analysis Procedure) and /or 

Long-Term Contract related to operation and maintenance (O&M) of plant. 

Vendors must fulfil the requirement specified for Category A in Appendix 12-

CSMF-5 of this document.  

3.8. Category B Vendor: Vendors eligible to carry out technical jobs, that are 

classified under Medium /low risk. Vendors must fulfil the requirement 

specified for Category B in Appendix 12-CSMF-5 of this document. 

3.9. Category C Vendor: Vendors eligible for to carry out low or very low risk 
administrative and office jobs. For this he must fulfil the requirement 
specified for Category C in Appendix 12-CSMF-5 of this document. 

3.10. Category D Vendor:  All Consultants, Medical Practitioners or vendors 
taking job from Tata Power and working from their own premises (e.g. motor 
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works 
etc.) are classified as Category D Vendor 

3.11. High Risk Jobs:  A Job or its activities are considered as Very High or 

High Risk when Order manager apply the “Tata Power Hazard 

Identification and Risk Analysis” procedure and found safety risk 

associated with are under Very High or High category. Indicative lists of 

jobs are given in appendix 15 of this document.   

3.12. Medium Risk Jobs: Jobs or its activities are considered as medium risk 

when Order manager apply “Tata Power Hazard Identification and Risk 

Analysis” procedure and found the same as Medium Risk.   

3.13. Low Risk Jobs: Any job or its activities are considered as Low or Very 

low risk while Order manager, calculate it by applying “Tata Power 

Hazard Identification and Risk Analysis” procedure and found it under 

Low or Very Low category.  

3.14. Long Duration Jobs: When the duration of job is 12 months or more, it is 

considered as Long duration job  

3.15. High Value Jobs: When the value of the job contract is Rs. One Crore or more it 

will be considered as High value job. 

 

4. Responsibilities  

4.1 Order Manager: Order Manager is the Tata Power representative, who is responsible 
for: 
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4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety 

Concurrences Group, Divisional Safety Head and Expert (External or Internal) if 

required.   

4.1.2 Supervise and ensure work is carried out as per the Site Safety Management Plan 

including agreed Risk Assessment (HIRA/JSA) and Method Statement.   

4.1.3 Conduct audit and evaluate Safety Performance of contractor.  

4.1.4 Ensure contractors adhere to all statutory provisions. 

4.1.5 In case any deviation is needed in agreed safety management plan or in CSCC 

process for execution of job, Management of Change procedure will be applicable, 

and approval may be obtained from divisional head /Cluster head.  

 

4.2 Contractor: The person, entity or organisation who is executing the job for Tata Power 

under a contractual agreement and will be responsible for the following 

 

4.2.1 To follow all Tata Power Critical Safety Procedure, Rules and guidelines given in 

Safety Terms and Conditions  

4.2.2 Undertake job as per Site Safety Management Plan CSM-F10 and method 
statements agreed with Tata Power.  

4.2.3 Raise any concerns with regard to their work and its safety with the Tata Power 
Order Manager. 

4.2.4 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the 
Tata Power Order Manager immediately. 

4.2.5 Ensure that all sub-contractors follow the Tata Power Safety Procedure and agreed 
Site Safety Management Plan CSM-F10. 

4.2.6 To follow all statutory requirements as per the laws of the land. 
4.2.7 All vendors applying for A category jobs or submitting quote for high risk jobs shall 

obtain certificates of ISO 9001, ISO14001 and ISO45001 before submitting quote 
for high risk Jobs.  
 

4.3 Safety Concurrence Group: It is Cross Functional Team constituted by Corporate 

Safety Team, which will have representatives from Execution department, Divisional 

safety and Corporate / Divisional contracts. SCG will be responsible for the following  

4.3.1 Assessment of Safety Potential of new vendor before registration as per CSM-F1-
Safety Category Qualification Form. 

4.3.2 Safety Evaluation of the bids as per evaluation format CSM-F-9 Safety Bid 
Evaluation Criteria  

4.3.3 Finalization of the Site Safety Management Plan CSM-F-10 submitted by the 
contractor.  

4.3.4 Corporate Safety Team / Cluster Safety Head will be part of SCG during Safety Bid 
Evaluation for following types of jobs  
4.3.4.1  High-Risk jobs to be carried out in Annual Overhaul /  Major Shutdowns      
and  Outages.   
4.3.4.2  Capex jobs of High-Risk Category  

5.1 Vendor Registration 

For Vendor Registration, Corporate Contract will issue following documents for evaluation 

of contractor’s safety capability 

1) CSM-F1 –Safety Category Qualification Form 
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2) Safety Terms and Conditions 

The document Safety Terms and Conditions provides the information about Tata Power 

safety System to the contractor. Contractor will submit the CSM-F1- Safety Category 

Qualification Form with all relevant details and documents to Vendor Registration Initiator, 

which will in turn forward it to Safety Concurrence Group (SCG) for evaluation. The SCG 

will evaluate the details submitted by the contractor based on a predetermined criteria CSM-

F-5 Safety Potential Evaluation Criteria for Vendor Registration and will determine the 

category (Category A/B/C/D) for which the contractor will be registered. As mentioned in 

the above criteria, a site visit may also be organized by SCG prior to registration under 

Category A and B. In case, the contractor does not qualify the safety criteria, the contractor 

will not be registered. However, he may apply afresh for registration after 6 months. Please 

refer Appendix 1: Process Flow Chart for Vendor Registration.  

5.2 Bid evaluation 

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare 

the risk involved in the of the job (i.e. High Risk / Medium Risk / Low Risk jobs, based on 

the RPN in HIRA. If the Job is “High Risk” or “Long Duration”, then RFQ will be attached 

with following documents: 

1) CSM-F7- Blank Safety Competency Form 

2) CSM-F8 PPE requirements 

3) Safety Terms and Conditions 

4) Job Specific Safety Requirement (Educational and Professional Qualification, Skill & 

Experience Manpower, Tools and Tackles (e.g. man lifter, use of drone, use & 

availability of rescue kit), Work Methodology etc.)  

 

Otherwise the RFQ will be attached only with Safety Terms and Conditions. Long term and 

low value jobs (see definition) are exempted from the CSCC process.  

Corporate Contracts will collect duly filledCSM-F7 Safety Competency Form along with the 

bid. All other stakeholders will also put their efforts to get all relevant safety data during 

meeting / discussions with the vendor. SCG will evaluate the document as per the CSM-F9 

Safety bid evaluation criteria. If any specific condition related to Contract is required to 

convey to contractor, Site safety team will attach the same as   Annexure for specific 

conditions of job and submit it to contract team along with safety bid evaluation form. 

Commercial bid of contractor will be considered for evaluation by contract team only if 

contractor is qualified in safety bid. Site Safety Management Plan, defining the complete 

procedure of executing the job at site will be signed by the contractor and SCG after mutual 

agreement. CC will attach a copy of site safety Management Plan and any specific condition 

of contract along with PO to the successful bidder. Please refer Appendix 6: Process Flow 

Chart for issuing RFQ and PO significant health and safety risk associated with it. 

5.3 Safety Performance Evaluation 

 

During the time of job execution, regular site inspection will be carried out by the Tata Power 

officials and violations will be dealt as per CSM–F4 Safety Violation Penalty Criteria.  Apart 

from this, monthly safety performance of the contractor will be evaluated based on the 
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predetermined criteria as per CSM-F11 safety Performance Score and monthly score will 

be maintained by the Order Manager. Certain percentage of each running bill will be 

retained as Safety Retention amount and will be released on the basis of Safety 

Performance Score at certain intervals as defined in CSM- F-3- Safety Performance 

Evaluation Criteria. Please refer Appendix 10: Process Flow Chart for Safety Performance 

Evaluation. Percentage of retention amount is mentioned in safety terms and conditions.   

Appendix 1: Process Flow Chart for Vendor Registration 

 

 

 

 

 

Vendor eligible to get 
register in the applied 

category? 

Start 

Vendor registration form along with necessary documents will be uploaded by 
“Requester” to register in MDG. Requester has to mention category           (A/B/C/D) under 

which they want to register the vendor.  

SCG evaluates the vendors as per the defined criteria 
(Separate evaluation criteria for Category A/B/C/D vendors).  

 

YES 

NO 

Vendor is registered under applied 
category. 

Vendor not to be 
registered 

Stop 
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Appendix 2: CSM-F-1 Safety Category Qualification form 

1. “Safety Category Qualification Form” is part of vendor registration form. It needs to 

be filled by the contractor at the time of Registration and should submitted to Requester 

/ order manager with all relevant documents. 

2. The same will be evaluated by Safety Concurrence Group of the Division (SCG) as per 

the criteria given in CSM-F-5. 

3. Information provided by contractor will be verified during site visit. 

Safety Category Qualification Form 

Please consider my application for  

Category A Vendor:  Vendor eligible to carry out Very High- and High-risk O&M jobs 

Category B Vendor:  Vendors eligible to carry out technical jobs, classified as Medium / low risk 

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office jobs 

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata 

Power and working from their own premises.   

Name of the Vendor: 

Sr. 
No 

Safety Information Remarks Attachment 

1 

Certified for 
i. OHSAS 18001/ ISO 45001,  
ii. ISO: 14001  
iii. ISO: 9001 

(ISO certificates to be issued from reputed 
accreditation agencies specified by Tata 
Power) 

i. Y/ N 
ii. Y/ N 
iii. Y/ N 

 Attach copy of the certification 

2 

 Safety Statistics for Last Three (3) Years 

- LTIFR 

- LTISR 

Yes/No 

 Year 1 

(Last FY) 

Year 

2 

Year 

3 

LTIFR    

LTISR    

 

3 
Do you have Safety Policy? 

Yes/No 
Attach copy of the safety 
policy. 

4 
Do you have Safety training process? 

Yes/No Attach safety training process. 

5 

Do you have Safety organization structure e.g. 

Safety Officers and Safety Committees? Yes/No 
Attach copy of the safety 
organization structure. 

6 

Name and address of sites where work is in 

progress or worked earlier Yes/No 
 Site details to be attached for 
inspection by Officials. 

         

Signature   :  

Name and Designation : 

Stamp of Organization :    
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Appendix 3: Safety Terms and Conditions 

Please refer the attached document Safety Terms and Conditions.  

Appendix 4: CSM- F-3- Safety Performance Evaluation Criteria 

1. A certain percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-month 
based on Safety Performance Score of contractors.  The retention amount will be 
calculated based on contract value as below.  

Contract Value Retention Amount (%) 

Up to 10 Lakhs 2.5 

10 – 50 lakhs 2 

0.5 to 10 Cr 1.5 

>10 Cr 1 

2. The evaluation criteria include Lead Indicators such as CFSA (Contractor Field safety 
Audit) score, percentage of workers trained in TPSDI, inspection of critical equipment. Lag 
indicators such as Fatalities, LWDC and man days lost.  

3. The retention amount saved will go to a separate Safety Improvement Fund. 

4. For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the 
retention amount shall be released half yearly based on safety performance. For all 
remaining contracts, the retention amount will be released with the final bill. 

5. Long term jobs with low value (Less than Rs. 1 Cr.)  are exempted from the safety 
retention. Invoice of these type of jobs can be cleared without safety retention.  

6. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension shall be given to the contractor, if such delays are attributable to contractor. 

7. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory 
and additional mutually agreed settlement charges imposed by the appointed committee.  
This charge is over and above the retention amount. 

8. The committee will finalize an amount between 5 -50 lakhs based on factors such as 
advise by statutory authorities, contract value and impact of accident etc. 

9. Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered 
at the end of the job if the contractual safety performance score 100%.  

10. During the progress of the work, concerned Supervisor/Engineer will visit and inspect the 
work site regularly and evaluate the safety performance of the contractor based on matrix 
attached herewith and apply the Consequence management policy as applicable. 

11. Order Manager, divisional chief and SBU head have the authority to terminate the contract 
in case of three consecutive serious violations. 

 

 

file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/CSM%2026.8.15/Safety%20Terms%20and%20Conditions.doc
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Safety Performance Evaluation report- CSM-F-3 

 Lead Indicators 
Unit Of 

measurement 
Target weight age 

1 

% of Employee certified 

in TPSDI/Authorized 

agency 

% 50% 10 

2 
CFSA score (Annexure 

6.1) 

Average 

Severity of 

Violations 

1.49  20 

3 

Monthly inspection 

completed by 

contractor   for Critical 

Equipment, lifting Tools 

& Tackles and hand 

tools used at site as per 

Tata Power Checklist  

% 80 5 

4 

Revalidation of 

Condition of tools, 

tackles and equipment 

by Order Manger.  

% 100 15 

  Lag Indicators        

1 Number of Fatalities No. 0 30 

2 
Number of Lost 

workday case (LWDC) 
No. 0 10 

3 Man-days Lost No. 0 10 
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Appendix 5: CSM- F-4 Safety Violation Penalty Criteria 

Penalty shall be imposed on the contractors under the following circumstances for breaching 

the contractual agreements: 

S No Description of violation 
Severit

y 
Penalty / 

1.  Working without Permit 5 5000/- 

2.  Untrained (TPSDI) worker on high-risk jobs. 5 5000/- 

3.  Unhygienic/Bad condition of PPE   2 250/- 

4.  Not following Tata Power Procedure & Standard 4 2000/- 

5.  Unsafe Act/Condition of Severity 4  4 2000/- 

6.  Unsafe Act/Condition of Severity 5 5 5000/- 

7.  No Earthling of Electrical equipment 5 5000/- 

8.  Damaged welding cable 5 5000/ 

9.  Violation of Positive Isolation Procedure (LOTO Not followed) 5 5000/ 

10.  ELCB of more than 30 mA/ELCB not working   5 5000/ 

11.  On/Off switch of welding m/c not working  5 5000/ 

12.  Electric cable tied with metal wire  5 5000/ 

13.  Leakage found DA hose / cylinder 5 5000/ 

14.  Use of LPG 5 5000/ 

15.  Use of IC engine based Three-wheeler at the work site. 5 5000/ 

16.  Starting the job without Toolbox Talk  5 5000/ 

17.  Spatter falling on DA hose / Gas-line/ pathways / Equipment 5 5000/ 

18.  No safety latch in crane hook 5 5000/ 

19.  Load raised or swung over people or occupied areas of buildings 5 5000/ 

20.  Persons standing in swing area of construction equipment. 5 5000/ 

21.  Using damaged slings. 5 5000/ 

22.  Unstable scaffolding/nonstandard Scaffolding in use  5 5000/ 

23.  Handrails and mid-rails are missing  5 5000/ 

24.  Safety Harness not anchored with lifeline/fixed structure 5 5000/ 

25.  Fall arrestor not provided/ Not being used. 5 5000/ 

26.  Double lifeline not used for working at height 5 5000/ 

27.  No rubber mat in Electrical Distribution (DB) room 4 2000/- 

28.  
Water found accumulated in Electrical Distribution   room/near 

welding machine. 
4 2000/ 

29.  Inserting electric cables into socket, without using plug. 4 2000/ 

30.  Use of damaged electrical cable/two core cables. 4 2000/ 

31.  Inflammable material found in Distribution Room / welding areas. 4 2000/ 

32.  Loose material falling into excavated pit 4 2000/ 

33.  Water logging into excavated pit /trenches  4 2000/ 

34.  No / inadequate Barricade  4 2000/ 

35.  Undercut / cave-in found on sides of excavated pits 4 2000/ 

36.  
Grinding wheel/ Coupling/ Piling winch/other rotating parts 

without guard 
4 2000/ 
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37.  
The HMV/Mobile Crane operator does not have a valid HMV 

driving license. 
4 2000/ 

38.  The loading area is not leveled properly. 4 2000/ 

39.  Ladder not anchored at top 4 2000/ 

40.  Opening found in working platform of scaffolding/floor 4 2000/ 

41.  Inadequate illumination at the working area 4 2000/ 

42.  Loose material lying on Gantry, platform 4 2000/ 

43.  Cleaning with Compressed Air. 3 500/- 

44.  Gas Cylinders using without cap. 3 500/ 

45.  Gas Cylinders stored without securing 3 500/ 

46.  
Bringing inside any other chemicals, apart from approved by 

Safety dept.    
3 500/ 

47.  Using drum for sitting or accessing height. 3 500/ 

48.  
Misusing emergency facilities like fire hydrant line/ hose box/ 

spray system/ eye wash etc. 3 500/ 

49.  
No provision of Safety net where falling materials or tools may 

occurs 
3 500/ 

50.  
Taking electrical supply from non-designated outlet (other than 

socket). 
3 500/ 

51.  Restricted gangways due to unwanted materials.  3 500/ 

52.  Not reporting incident. 3 500/ 

53.  Entering into restricted area like switch yard/ hazardous storage  3 500/ 

54.  Work without supervision 3 500/ 

55.  
Parking of vehicle without applying wheel choke at right front-

front and left rear-rear wheels other than passenger cars. 
3 500/ 

56.  Heavy Vehicle without helper or co-driver. 3 500/ 

57.  Not wearing florescent safety jacket at site. 3 500/ 

58.  People travelling in load body of vehicle. 3 500/ 

59.  Parking of vehicles at non designated area. 3 500/ 

60.  Shifting heavy materials without guide ropes. 3 500/ 

61.  
Using other than 24V lamp inside the confined space/Use of 

other than 24V lamps. 
3 500/ 

62.  Angular loading/ lifting with Crane or hoist. 3 500/ 

63.  By passing the limit switch/ Safety Interlock.  3 500/ 

64.  Housekeeping activities on road without proper barricade. 3 500/ 

65.  Trying to board or alit from running vehicle. 3 500/ 

66.  Cylinder Valves of Gas cylinders not closed when not in use. 3 500/ 

67.  Flash-back arrester not used. 3 500/ 

68.  Hand Trolley wheel found damaged. 3 500/ 

69.  
Guy ropes of required length on both sides of object are not used 

during movement with load. 
3 5/ 00/ 

70.  Scotch block/wedge not provided, when the vehicle is parked. 3 500/ 
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71.  Suitable Trolley not provided to hold the cylinders. 3 500/ 

72.  Locked First Aid box 3 500/ 

73.  
Caution boards, danger signs (luminescent /red) along with 

emergency contact number are not found displayed. 
3 500/ 

74.  Person found jumping barricading tape 3 500/ 

75.  
Stacking of pipes, pile casing, drums without chock 

blocks/wedges 
3 500/ 

76.  
The terrain on which Heavy Equipment/Machinery moves is not 

reasonably hard.   
3 500/ 

77.  Without Safety Helmet at working sites  4 250/- 

78.  Without Crash Helmet (on bikes)  4 500/- 

79.  
Without Full body double lanyard Safety Harness (for work at 

height)  
5 5000/- 

80.  Without Hand gloves - Material Handling, Welding, Cutting,  4 100/- 

81.  Without Safety goggles/ face shield - Welding/Cutting /Grinding 5 5000/- 

82.  Handling Chemical without PVC Apron 5 5000/- 

83.  
Smoking in prohibited area (Closed Go-downs, Storage of 

flammable material, Storage of Gas cylinders) 
5 1000/- 

84.  Sleeping at Workplace  3 100/- 

85.  Driving beyond speed limit  3 1000/- 

86.  Seat Belt While Driving (for front seat passengers and driver)  3 500/- 

87.  Driving without license  4 1000/- 

88.  Heavy Commercial vehicles without reverse horn  3 500/- 

89.  Nonfunctional Head light/ taillight and side indicators 3 100/- 

90.  Using Mobile Phone During Driving  5 5000/- 

91.  Poor visibility of registration number/ without registration number 3 100/- 

92.  Broken/ without Side view mirror  3 100/- 

93.  Over speeding above specified limit 3 500/- 

94.  
Broken/ Without Pressure gauge on Oxygen/ LPG / Acetylene 

cylinder.  
3 500/- 

95.  
Without Flash back arrestor on Industrial Acetylene & Oxygen 

cylinders. 
5 5000/- 

96.  Spillage of hazardous material/chemicals during transportation  4 2000/- 

97.  
Electrical equipment without Earthing/ ELCB/ Double Insulation 

Cable. 
5 5000/- 

98.  Lifting Tools & Tackles used without/ expired Test Certificates. 5 5000/- 

99.  Housekeeping repeatedly not maintained   

100.   First Time 3 Warning 

101.   Second Time 4 1000/- 

102.   Third Time 5 5000/- 
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103.  
Serious Violation of House Keeping (after 1st or 2nd warning to 

be decided by Project Manager depending on the severity) 
5 

Rs.10000/- 

and above 

104.  

Repeat Violation of same nature   

5 

5 X Penalty 

for 

Violation 

105.  

Appointment of subcontractor without his Safety Bid Evaluation 

and/or without the permission of engineer in charge or Order 

manager. 

5 

5% of 

Contract 

Value 
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Appendix 6: Process Flow Chart for issuing RFQ and PO 

 

 

At the time of raising PR, Order Manager will decide 
the type of job (High Risk /Low Risk 

Start 

CC will evaluate commercial bids of only safety qualified bidders  

CC to attach copy of Site Safety Management Plan and Annexure 
A with the PO 

Stop 

CC will attach 
following  
1) Safety Terms 
and Conditions 

YES 

Is the Job 
High Risk? 

NO 

Safety Bid Document will be attached by CC along with the RFQ.  

Safety Bid 
Document 
1) Safety 
Competency 
Assessment Form 
2) PPE requirements   
3) Safety Terms and 
Conditions  

YES 

SCG will carry out safety bid evaluation assessment, conduct site 
visits if required and submit evaluation result to CC.   

Is the job 
duration 

≥12 
month? 
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Appendix 7: CSM-F-7 Safety Competency Form (Template) 

 

Name of the Vendor/Bidder     : - 

 

Name of the Sub Vendor (If job is given to Sub Vendor)  : - 

 

Description of the Job     : -  

 

Request for Quotation (RFQ) No.    :-  

Vendor/Bidder to mandatorily provide the below safety competency related information.  

1. Proposed Manpower Deployment Schedule : - 
 

 

 
 

2. List of Tools, Tackles, Machines and Equipment: - 
 

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / 

project execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure 

vessels are duly certified by the competent person authorised by the Chief Inspector of 

Factories of the respective state prior to start of the job  

Month 1 Month 2 … Month n

Project Manager

Site-In-Charge (Site Manager)

Shift-in-Charge

Safety Officers

Supervisors

Technicians

a………………

b……………….

Highly Skilled Workmen

a………………

b……………….

Skilled Workmen

Semi-Skilled Workmen

Unskilled Workmen

Total Manpower

Proposed Numbers against each category 

month-wise

Category of Manpower Deployed Minimum Qualification & 

Experience

Instructions to Bidder to fill:

1. Bidder to provide the overall site manpower deployment schedule as above.

2. Bidder to indicate (through colour code mentioned below ) their direct and sub-contracted employees

Direct bidder employee

Partly Direct / Partly sub-contracted

Sub-Contracted

3. Against each of the category, bidder to indicate the minimum qualification and experience of the proposed manpower.

4. Rows can be added to also identify other specialised manpower e.g. specific details to be included for high risk activities operators

5. Columns can be extended to the actual duration of Site activities.

6. Bidder to note that if operations is in shifts, then Shift-in-charge / safety officers are required for each shift of operation.
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3. Safety Records: 
 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 

years (data to be provided for the last completed FY and preceding 2 years). 

Description Safety Data for Last 3 Years 

Year 1 (Last FY) Year 2 Year 3 

20__ - __ 20__ - __ 20__ - __ 

Fatalities (Nos.)       

Lost Workday Cases (Nos.)       

 

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 

respective year. Bidders are encouraged to also submit the RCA / incident investigation 

reports and the learning's implemented out of the above reported incidents 

 

4. Job Safety Plan/ Method Statement: 
 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 

detailing the execution philosophy (how the bidder intends to execute the Job/Project), 

identifying all key activities which are required to be performed by the contractor at Site. Bidder 

to also list down all high-risk activities and provide the Hazard Identification and Risk 

Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as annexure A and sample as attachment B)  

 

 

 

Sr. No. Description of Tools / Tackles Capacity / Rating Quantity Make Remarks

1

2

3

4

5

6

7

…
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5. Management System Certification: - 
 

Sr. Certification Yes / 

No 

If Yes,  

Year of Certification  

If No,  

Target  date for Certification 

1. ISO 9001    

2. ISO 14001    

3. OSHAS 18001 / ISO 45001    

4. Any other (please 

specify………….) 

   

Note: Please attach certificates to support above. In case not accredited for above but applied for, 

application letters may be attached. 

  

Appendix 8: CSM-F-8 PPE requirements 

The Contractor shall ensure that the following PPE of Approved standards shall be available 

at all time and shall be used by his employees with no exception whatsoever. 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 

Safety helmet & safety shoes with Composite 

or steel toe cap 

2 Workers mixing asphalt, cement, 

lime / concrete 

Safety goggle & protective 

Hand gloves and footwear, 

Nose mask. 

3 Welders / Grinders Welding screen/goggles, safety shoes, 

leather hand gloves, aprons, 

leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-

vibration hand gloves and Protective clothing. 

5 Electricians Rubber hand gloves & 

Electrical resistant shoes. 

6 Workers engaged in insulation 

using glass wool etc. 

Respiratory mask & leather 

Hand gloves, goggles. 

 Workers engaged in coal handling plant, 

ash handling plant and working in high 

dust area.  

Dust mask, Hand gloves, protective goggles. 

7 Workers working at a height of 1.8 

Meter or above. 

Double lanyard full body harness, fall arrestor 

and safety net made of reinforced nylon fiber 

ropes firmly supported with steel structures 

 

• PPE shall be conforming to BIS/DGMS/DIN specifications, in good condition and 

shall be comfortable to his employees, when used. 
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Appendix 9: CSM- F-10 Site Safety Management Plan / Method 
Statement 

Site Safety Plan / Method Statement (Template) 

 

This Method Statement describes the specific safe working methods which will be used to 

carry out the described work. It gives details of work procedure with control measures to 

counter health and safety issues related to this work. The listed content of this Method 

Statement can be changed/modified subjected to job scope / specifications, but task specific 

method statement once finalized & approved, that should not be modified during work 

execution without permission from the approving authority.  

 

Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors 
involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g. Site Manager) 
 

Signature 
 

 

Date 
 
 

 
1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out);  

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be 

carried out. ) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 

specific approval i.e. Client specific approval required to undertake the work) 
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5.0 Role & Responsibilities of Personnel/Parties Involved in activities: -Clearly define 

role and responsibilities of all personnel involved in activity i.e. Site management staff 

including subcontractors’ parties- Main contractor Project/Site Manager, Sub Contractor Site 

Manager, Project Engineer, Safety officer, Competent Supervisory Staff) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior 
to their engagement in operation. 
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 6.1 Pre-Working Checks 

 

 

 

6.2 Resources (Equipment, tools including manpower) Details i.e. Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 

including any reference to COSHH assessments in case of use of any chemicals, Details of 

the manpower allocated to the task, e.g. titles, qualifications, competences, direct manpower, 

contractors. Details of plant, tools and equipment to be used for the work, including the 

availability of relevant statutory documents, checks or inspections etc. Details of fencing, 

barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

 

 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 

in a sequential manner, including any reference to any identified operational restraints. Also 

refer here sec. 5.0 responsibilities part for every step of work sequence). 
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Sr.No Activity 
Details of job 

sequence 
Risk Involved 

Control 

Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work :- Those checks to 

be carried out by responsible supervisor in witness of his line hierarchy by use of specific 

checklist of certain operational checks and once those completed satisfactory, PTW (if 

applicable) to be closed and isolation arrangements to be restored by removing 

barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in 

appendix 

Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 

Measures: (Where Work 

at height cannot be 

avoided) 

 

Control Measures for 

Electrical Hazards  

 

Others Hazard if any 

(please provide details) 

  

Hazardous 

Substances to be used 

in job : 
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7.0 Emergency Provisions: -Relevant operational possibility of a programme in the case 

of emergency situation i.e. electrical supply restoration. In addition emergency response 

provisions i.e. first aiders, fire fighting, and first aid arrangements, nearest onsite/offsite 

emergency response also to be considered during emergency planning. 

 

8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: -Details 

waste disposal processes and or housekeeping activities, Details of environmental 

impacts and control measures. 

 

 

 

(Attach MSDS if required) 

 

 

Yes /No Yes /No Yes /No Yes /No Yes /No Yes /No Yes /No 
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9.0 Personal Protective Equipment (PPE):-  (Tick on PPE requirements for the task/Job 

 

10.0 First Aid facilities and Nearby Hospitals Details 

  

11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

 

 

1. Please give a brief writeup / methodology of your organization planned to avoid impact of the COVID-
19 pandemic at Tata Power working site. 

 

2. Please give brief details of occupational health and hygiene related interventions planned by your 
organisation to ensure good health and fitness of workforce at Tata Power site. 
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Appendix 10: Process Flow Chart for Safety Performance 
Evaluation 

 

 

 

 

 

 

 

Start 

Safety Performance Score will be assessed every month and records 
will be uploaded/maintained   by "Order Manager"  in  SAP / CSM- F-

11 Safety Performance  Score sheet 

A certain % of each running bill will be retained as Safety   Retention 
amount as per Safety Terms and Conditions 

Is the   average 
Score (at the end 

of Contract) 
=100%? 

Yes 

Release the Safety retention 
amount     +  1 % of bill  amount 

as bonus  

No 

Release complete 
retention amount 

Stop 

Is the   average 
Score (at the end 
of Contract) ≥95 

%? 

Is the average 
Score (at the end 

of Contract)  
between  

 40 -94 %? 

No 

Retention 
amount to be 

released on pro 
rata basis. 

Vendor not 
to be 

considered 
for further 

jobs 

No 

Yes Yes 
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Appendix 11: CSM- F-11 Safety Performance Score 

 

S. 

No 
Parameter 

Unit of 

Measurement 
Target 

Weight 

age 

Actual 

Performanc

e 

Actual 

Score 

Lead Indicator           

1 

% of Employee certified 

in TPSDI/Authorized 

agency 

Number 
50% 

 
10     

2 
CFSA score (Annexure 

6.1) 

Average 

Severity of 

Violations 

1.49 20     

3 

Monthly inspection 

completed for Critical 

Equipment, lifting Tools 

& Tackles and hand 

tools used at site 

Number 80% 10     

4 

Condition of critical 

tools, tackles and 

equipment 

Number 100% 10     

              

Lag Indicator           

1 Number of Fatalities No 0 30     

2 

Number of Lost workday 

case (LWDC) 

(reportable) 

No 0 10     

3 Man-days Lost Man-days 0 10     

          Final Score   

          
Invoice 

Value 
  

          
Amount to 

be released 
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Safety Performance Evaluation Criteria 

Lead Indicators 

  Target 

% of Employee certified 

in TPSDI/Authorized 

agency 

50% 100% Less than 100%  

Score 
 

10 5 

  Target 

CFSA score <=1.49 1.5 to 

2.5 

2.51 to 

3.5 

>=3.51 

Score 20 15 10 0 

  Target 

Monthly inspection 

completed for Critical 

Equipment, lifting Tools 

& Tackles and hand 

tools used at site 

>=80% 79 to 50% <50% 

Score 10 7 0 

  Target 

Condition of critical 

tools, tackles and 

equipment  

100% <100% 

Score 10 0 

 

Lag Indicators 

Number of 

Fatalities 0 >0 

Score 30 0 

Number of LWDC 

(reportable) 0 >0 

Score 10 0 

Number of man 

days lost 0 1 to 5 >5 

Score 10 5 0 

    

 

Appendix 12: CSM-F-5 Safety Potential Evaluation Criteria for 
Vendor Registration 

At the time of vendor registration, vendor will be registered under 3 categories 
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1) Category A- Vendors eligible to carry out High risk Jobs 
2) Category B- Vendors eligible to carry out technical jobs that are low risk 
3) Category C- Vendors eligible to carry out administrative and office jobs 
4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc  

 

For vendors to be registered under Category A, a safety potential evaluation will be carried 

out based on following parameters.  

Sr. 

No  
Description  

  

Remarks  
Weight 

age (%)  

Actual 

Score  

1  Does the contractor have a valid ISO 

45001/ OHSAS 18001/ Certification?  

30  
 

 

2  During site visit check for safety 

adequacy at site  

30  
 

Annexure -

12.1  

3  Check the Safety statistics of 

Contractor  

10  
 

Annexure -

12.2  

4  Check the Safety orientation & 

training process  of Contractor  

15  
 

Annexure 

12.3  

5  Check the organizational structure for 

safety professionals & engineers / 

supervisors.  

10  
 

Annexure -

12.4  

6  Certified/skilled workers as a 

percentage of overall workforce  

5  
  

 
Total  100  

  

 

Evaluation Criteria for Category B 

Sr. No  Description  

  

Remarks  
Weight 

age (%)  

Actual 

Score  

1  Does the contractor have a 

valid ISO 9001 certification? 

30 
 

 

2  During site visit check for 

safety adequacy at site 

30 
 

Annexure -12.1 

3  Check the Safety statistics of 

Contractor 

10 
 

Annexure -12.2 

4  Check the Safety orientation & 

training process of Contractor 

15 
 

Annexure -12.3 

5  Check the organizational 

structure for safety 

professionals & engineers / 

supervisors. 

10 
 

Annexure -12.4 
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6  Certified/skilled workers as a 

percentage of overall 

workforce 

5 
  

 
Total  100  

  

 

Evaluation Criteria for Category C 

Sr. No  Description  

  

Remarks  
Weight 

age 

(%)  

Actual 

Score  

1  Does the contractor have a valid 

ISO 9001 certification?  

40  
 

 

2  Check the Safety statistics of 

Contractor  

40  
 

Annexure -

12.2  

3  Check the Safety orientation & 

training process of Contractor  

20  
 

Annexure -

12.3  
 

Total  100  
  

 

Annexure 12.1: Evaluation Criteria for Category D:  

Category D does not require any evaluation as it is for outsourced job outside the Tata Power 

company premise.  

Annexure 12.2 

 

Annexure 12.3 
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Annexure 12.4 
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Appendix 13: CSM-F-9 Safety Bid Evaluation Criteria 

The User has to select whether the job is high risk/ long duration at time of raising the PR. 

1) The decision whether job is “high risk “or not has to be made by order manager on 
the basis of Risk involved (Risk Priority Number in HIRA) of the Jobs. An indicative 
list of high-risk jobs is attached as annexure  

2) If a technical job is of low risk with estimated duration of the contract is 1 year or 
more  the job should be treated as “long duration”. 

3) All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will 
be declared by Corporate safety. Corporate safety team will audit bid evaluation 
process of a few selected jobs and Quality of evaluated safety Bids. 

4)  Records of jobs sent by for Safety Bid evaluation shall be maintained by Corporate 
Contract team in existing tracing sheet along with other jobs.  

5)  For Safety Bid Evaluation will be based on following parameters. 
 

  Minimum Requirement Weight 

age (%) 

Score 

Obtained 

Manpower  

 

Safety Officer 

(1 per 500 

workers) 

Qualification- Officer shall possess 

Advance Diploma In Industrial Safety by 

state technical board. 

Experience- Minimum 1-year 

experience in relevant field as 

mentioned in the job in PR. 

5  

Safety 

Supervisor (1 

per work site 

up to max. 50 

workers) 

Qualification- Supervisor shall possess 

ITI/ Diploma in relevant field. 

Experience- Minimum 2-year 

experience in relevant field as 

mentioned in the job in PR. 

Training – Trained and certified by 

TPSDI or equivalent institute in relevant 

safety procedures. 

Note: On request of the 

contractor/Users -TPDSI should vet & 

certify the skilled & experienced 

Technician if Technical Qualification is 

not adequate. 

5  

Technician 

(Skilled 

workers as 

electrician, 

rigger, fitter, 

welder, cable 

jointer, line 

men etc)  

Experience- Minimum 2 year 

experience in relevant field as 

mentioned in the job in PR. 

Training – Trained and certified by 

TPSDI or equivalent institute in relevant 

safety procedures. 

5  



 

   
 
                                                 

 

  NIT No.: TPCODL/P&S/2025-26/1000008583 

 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL 
Page 60 of 67 

Tools & 

Tackles 

Equipment /      

Machines/ Tools 

& Tackles(lifting 

and shifting 

tools) 

The list of Equipment /Machines / Tools 

and tackles to be used for job to be 

submitted by the contractor. 

Evaluation of the list will be carried out 

based on  

1) Suitability as per the relevant job 
2) Make and age of the tools from 

authorized agencies defined by 
the user. 

3) Certification by the competent 
authority of respective state. 

30  

Safety 

Records 

Safety Records Safety Records for last 3 years (as per 

vendor or as per our knowledge) –

Recommendation?  

15  

Safety 

Plan 

HIRA/Contract 

Job Safety Plan 

Adequacy of HIRA and Job Safety Plan 

with respect to relevant job. More weight 

age will be given to vendor for using 

mechanized work and advanced tools 

and equipment  

20  

Accredited 

Bodies 

certificate 

 

ISO-9001 ISO-9001 2  

ISO-14001 ISO-14001 3  

OHSAS 18001 

ISO 45000 

OHSAS 18001/ISO 45000 15  

  Total Score   

 

6) Vendor entitled to carry out the job only when qualified for the safety evaluation as 

follows: 

Contractor is qualified in safety bid only if his total score is more than 70% in all 

category 1 jobs such as high risk/long duration.  

7) The Corporate Contract has to ensure that the vendor provides the filled “Safety 

Competency Form” along with the quotation. 

8) Corporate Contract will forward the Safety Competency Form received from the 

contractor to the Safety Concurrence Group for evaluation. 

9) In case SCG wants to visit the site, the Safety Competency will be based on 

evaluation at the time of site visit Annexure 13.1 

  Annexure -13.1:  

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* 

(1-5) 

1 Check the adequacy of safety policy and Safety 

Management system of the contractor. 

  

2 Does the contractor have written down safety procedures?   
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3 Check the records of Near miss, unsafe act, unsafe 

conditions and incidents. 

  

4 Check the organization setup to implement the safety 

systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried out 

regularly and records maintained or not. 

  

6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 

towards safety 

  

 Total Score   

 Site Visit Score    

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is the lowest 

and core of 5 is the highest. 

Appendix 14: CSM-F-11.1 CFSA Format 

CONTRACTOR FIELD SAFETY AUDIT 
 

Project Name :  

 
Date:  

 
Description of Severity rating: Audit Team: 

 

  
1 = Untidy area, minor 

issues, sets poor example 
  

 

  

2 = Restricted access, 

unacceptable trash, 

disorderly 

  

 

  
3 = Rule or procedure 

violation, potential injury 
  

 

  
4 = Unsafe condition, 

serious injury potential 
  

 

  

5 = Immediate serious injury 

potential, stop activity 

immediately and correct 

Audit Time: 10:00hrs -11:30 hrs 

 
  Weather: cloudy 

 

  

Descriptio

n 

Responsibl

e 

Number 

Personnel 

Observed 

Violations 
Remark

s 
Leading Indicators 
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E
n

g
in

e
e
r 

C
o

n
tr

a
c
to

rs
 

G
o

o
d

 C
it

iz
e
n

s
 

V
io

la
to

rs
 

N
u

m
b

e
r 

o
f 

V
io

la
ti

o
n

s
 

S
e
v
e
ri

ty
  

V
io

la
ti

o
n

s
 x

 S
e
v
e
ri

ty
 

  

4
 &

 5
 

P
P

E
 

U
n
s
a
fe

 A
c
t 

U
n
s
a
fe

 C
o
n
d
it
io

n
 

 
Are

a                   

         
1                           

 
  Sub Totals     0 0 0 0 0   0 0 0 0 

 

  

% of 

Observed 

People 

Working 

Safely                       

 

  

Number of 

Violations                       

 

  

Average 

Severity of 

Violations                       

 

  

Number of 

Severity 4 

& 5 

Violations                       

 

  

% of 4 & 5 

Violations                         

 

  

Approxima

te Number 

of Workers 

Observed                       

 

  

Number of 

People on 

Site                       

 

  

% of 

Workers 

Observed                       
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Appendix 15: Indicative List of High-Risk Jobs 

 

To access the exhaustive list of High-risk jobs, please refer the following documents  

1) High Risk Jobs- Generation 
2) High Risk Jobs- T&D 
3) High Risk Jobs- Renewable   

 

Indicative List of High-Risk Jobs -Generation Cluster  
Sl. No. Jobs         

1  Demolition / Painting of Chimney          

2 Survey Sounding Jobs in Sea         

3 Dredging at Coal Birth Jetty          

4 
Maintenance / Testing and Replacement of Extra High Voltage (132 

KV etc.) Switchyard equipment          

5 Maintenance of EOT Cranes         

6 Deep excavation (5 feet or more) near existing buildings /Structure s          

7 Working inside confined spaces (entry through manhole)         

8 Operation Maintenance of elevators         

9 Working on Live control Circuits for identification of faults          

10 Cable laying and termination Jobs          
 

Indicative List of High-Risk Jobs - T&D Cluster  
Sl. No. Jobs         

1 
Transmission Line Tower Erection on columns, near live lines, In 

congested areas, In creeks, In the Sea            

2 

Conductor Stringing on Tower Using Tensioner & Puller in the area such 

as Line Crossing, Near Live lines, Congested Areas, Road Crossing, 

Bridge Crossing, Railway line Crossing, In creeks ,In the Sea            

3 Cable Pulling by Using winch Machine in City and Rural Areas          

4 
Hot Washing of HT and Extra HT lines, Towers and switchyards 

equipment         

5 Installation of Lifts          

6 Installation of EOT Cranes          

7 Tower Dismantling          

8 Working on H Frame /Pole mounted Transformers          

9 Excavation in operational Area heaving power cables in receiving station          

10 Identification and spiking of cable / disconnection of cables from poles          

file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Thermal%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/Hydro%20-High%20risk%20jobs.pdf
file:///E:/M23772%20Data%20Recovered%20By%20Stellar/D/Drive/MAIL%20BACKUP/bkup%2020-05-13/My%20Documents/Corporate%20Safety/CSM/Final%20CSM/T&D%20High%20risk%20jobs.pdf
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Indicative List of High-Risk Jobs - Renewable Cluster 
Sl. No. Jobs         

1 Working on Electrical Panels          

2 Hi Potting of Equipment         

3 Battery commissioning and maintenance          

4 Working on the nasal of Wind Turbine          

5 
Working on live electrical switchyard, material Handling and Equipment 

installation          

6 Roof Top Solar Panels Installation and maintenance         

7 
Working in live Electrical Switchyard, Material Handling, equipment 

installation         

8 
All maintenance activities that requires climbing on Towers /Structures / 

Transformer/ GODs           

9 Loading and Unloading of Solar Panels on trucks          

10 Structural Repair /Dismantling work at height.         
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ANNEXURE X 
TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the 

same shall be binding on the Owner and the Contractor for dealings under this Order/ 

Contract. A copy of the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

The Contractor is requested to bring any concerns regarding this to the notice of our COO e-

mail ID:  Dushyant Kumar Tyagi <dk.tyagi@tpcentralodisha.com>
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ANNEXURE XI 
ENVIRONMENT & SUSTAINABILITY POLICY 
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