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TP CENTRAL ODISHA
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Open Tender Notification

For

Design, Supply, Installation, Testing and commissioning of
conversion of 11 & 33KV overhead line to underground cable
and laying of 11kV & 33kV UG feeder works under SDMF-III

Tender Enquiry No.: TPCODL/P&S/ 1000008565/2025-26
Due Date for Bid Submission: 31.03.2026 [15:00 Hrs.]

The Tata Power Central Odisha Distribution Limited
1st Floor, Anuj Building, 29, Satya Nagar,
Bhubaneswar-751007
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PREAMBLE
TP Central Odisha Distribution Limited (TPCODL) is a joint venture between Tata Power and the

Government of Odisha with the majority stake being held by Tata Power Company (51%).
TPCODL is a state electricity distribution utility with sole rights to distribution of electricity in the
Central Zone inOdisha covering the distribution circles of Bhubaneswar, Cuttack, Paradeep and
Dhenkanal in accordance with the Electricity Act. Tata Power Company has successfully won the
bid to own the license for the distribution and retail supply of electricity in Odisha’s five circles
constituting Central Electricity Supply Utility of Odisha (CESU). It came into operation with effect
from 01.06.2020. TPCODLserves a population of 1.36 Crore with Customer Base of 26 Lakh and a
vast Distribution Area of 29, 354 Sq. Km. The primary business activity includes purchase of

power from GRIDCO Ltd at BSP rate and distribute to consumers. The field structure has been

presented below:

Circle Office (Five Nos.) Division Office (20 Nos.) Sub-Division Office(77 Nos.) Section Office (251 Nos.)

MAP SHOWING THE DETAILS OF 5 CIRCLES AND
20 DIVISIONS UNDER TPCODL
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Name of 20 Electrical Distribution Divisions are as follows:
1. Bhubaneswar City Distribution Division-I (BCDD-I)
. Bhubaneswar City Distribution Division-Il (BCDD-II)

. Bhubaneswar Electrical Division (BED)

. Nimapada Electrical Division, Nimapada (NED)
. Khurda Electrical Division, Khurda (KED)

. Balugaon Electrical Division, Balugaon(BEDB)

. Nayagarh Electrical Division, Nayagarh (NYED)

. Puri Electrical Division, Puri (PED)
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. City Distribution Division-I, Cuttack (CDD-I)
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. City Distribution Division-Il, Cuttack (CDD-II)

. Cuttack Electrical Division, Cuttack (CED)

. Athagarh Electrical Division, Athagarh (AED)

. Salipur Electrical Division, Salipur (SED)

. Dhenkanal Electrical Division, Dhenkanal (DED)

. Talcher Electrical Division, Chainpal (TED)

. Angul Electrical Division, Angul (ANED)

. Kendrapara Electrical Division, Kendrapara (KED-I)
. Kendrapara Electrical Division, Marshaghai (KED-II)
. Jagatsinghpur Electrical Division, Jagatsinghpur(JED)

. Paradeep Electrical Division, Paradeep (PDP)
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VERY VERY IMPORTANT FOR THE PROSPECTIVE BIDDERS TO NOTE
PRIOR TO GOING THROUGH THE TENDER DOCUMENT

The bidders have to pay the requisite tender fees prior to submission of Pre-Bid queries
(if any). The queries of the bidders who have paid the tender fees will be considered for
clarification only. The queries of un-paid bidders shall not be considered for clarification.
The queries are to be submitted in editable format of MS-Excel through e-mail only.

INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER SYSTEM OF TPCODL

Procedure to Participate in Tender
Tender Enquiry No - TPCODL/P&S/1000008565/25-26

Last Date and
Time for payment
of Tender Fee

Tender Enquiry N EMD Tender Fee
No. Work Description (Rs.) * (Rs.) **

Design, Supply, Installation,
Testing and commissioning
of conversion of 11 & 33KV
102%&%;'&@2‘58/26 overhead line to 19,00,000 18.03.2026
underground cable and
laying of 11kV & 33kV UG
feeder works under SDMF-
1l

* EMD is exempted for MSMES registered in the State of Odisha.
* MSMESs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.
For details of MSME norms, pls refer "Annexure Vila"

Please note that corresponding details mentioned in this document will supersede any
other details mentioned anywhere else in the Tender Document.

Procedure to Participate in Tender.

Following steps to be done before “Last date and time for Payment of Tender Fee” as
mentioned above:

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letter head
indicating

Tender Enquiry number

Name of authorized person

Contact number of authorized person
E-mail id of authorized person

Name of Firm
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Address of Firm

GST Registration No

Details of submission of Tender Fee

MSME Certificate, wherever applicable

Details of Bank Account for refund of EMD

Postal Address for refund of EMD
2. Non-Refundable Tender Fee, as indicated in table above, to be submitted in the form of Direct
Deposit in the following bank account and submit the receipt along with a covering letter clearly
indicating the Tender Reference/ Enquiry Number —
Beneficiary Name — TP Central Odisha Distribution Ltd.
Bank Name — STATE BANK OF INDIA
Branch Name — IDCO Towers, Bhubaneshwar
Address — PO- Sahidnagar, Janapath, Bhubaneswar.
Branch Code — 7891
Account No — 10835304915
IFSC Code — SBIN0007891
E-mail with necessary attachment of 1 and 2 above to be sent to liki.debata@tpcentralodisha.com
with copy to asish.karmakar@tpcentralodisha.com before last date and time for payment of
Tender Fee.
Interested bidders to submit Tender Fee and Authorization Letter before Last date and time as
indicated above, after which link from TPCODL E-Tender system (Ariba) will be shared for further
communication and bid submission.
Please note all future correspondence regarding the tender, bid submission, bid submission date

extension, Pre-bid query etc will happen through TPCODL E-Tender system (Ariba). User manual
to guide the bidders to submit the bid through E-Tender system (Ariba) is enclosed.

All communication will be done strictly with the bidders who have done the above step to
participate in the Tender.

Also it may be strictly noted that once date of “Last date and time for Payment of Tender
Participation Fee” is lapsed no Bidder will be sent link from TPCODL E-Tender System (Ariba).
Without this link vendor will not be able to participate in the tender. Any last moment request to
participate in tender will not be entertained.

Also all future corrigendum to the said tender will be informed on Tender section on website
https://www.tpcentralodisha.com.



https://www.tpcentralodisha.com/
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-: Steps for E-tender submission: -

Step 1:

The bidder can get primary information about the tender from the NEWSPAPER advertisement /
TPCODL website (in case of open tender) / invitation through e-mail (in case of limited tenders)
Step 2:

First the prospective Bidder who intends to participate in an open tender should deposit the
requisite tender fee as mentioned in the tender document trough NEFT/ RTGS in the a/c of
TPCODL as mentioned in the tender document. Deposit of the Tender fee should be made within
the scheduled time for such deposit as indicated in the Tender document

Step 3:

After deposit of the tender fee, the bidder should furnish the following information through e-mail
to the contact person indicated in the tender document.

Step 4:

After receipt of the above information through e-mail, Vendor will get an invitation e-mail from
ARIBA System which is the e-tendering platform of TPCODL. In this mail there will be an online
link as Click Here to participate in the tender. The link is valid for 48 hrs only.

Step 5: Click “Click Here” to access this event.

Step 6:

If you are bidding first time for TPCODL through ARIBA site then please "Sign UP by creating
User Name and password as mentioned in Sign Up page. Please follow the process, as
mentioned in the Sign Up page, during creation of User Name and password.

Those who are already having User Name and password for accessing TPCODL events, they can
LOGIN using same User Name and password.

Step 7:
Click Continue. The simple one-page registration screen will open for first time user. All * mark
mandatory field to be filled in.

Step 8:
You will be able to see the RFQ (i.e Detail Tender document).

Step 9:
After review and downloading of all documents click on “Accept Review Pre-requisites” i.e
acceptance of terms and conditions.

Step 10:
Review and accept “Bidder Agreement”.

Step 11:
You can see attached tender document in PDF format against clause no 1.1.1 (Introduction).

Step 12:
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this field do not
attach any price document.)
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Step 13:
Uploading of Price Bid
(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be downloaded and

price and tax details to be filled in as per the format given, print to be taken in vendor's
letter head and signature and seal to be made by authorised person. PDF version of this
price bid to be attached. For Price Bid put all the unit price and taxes and duties in
provided field. Put "0" (ZERO) in not applicable field.

(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL format in
envelope 3.2 of ARIBA system.

Step 14
After uploading successfully Techno commercial offer and price part then click on "Submit
Entire Response”

Note: Once user ID and password created, bidder can also login to ARIBA site through the
following URL:

https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=o0xt0s1BN&dard=1



https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1
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1. Event Information
1.1Scope of work

Open Tenders are invited in through e-tender bidding process from interested Bidders for
entering into for Design, Supply, Installation, Testing and commissioning of conversion of 11 &
33KV overhead line to underground cable and laying of 11kV & 33kV UG feeder works under
SDMF-III as defined below:

EMD Amount | Tender Fee Incl.

Package no Description (Rs.) GST(Rs.)

Design, Supply, Installation, Testing and
commissioning of conversion of 11 &
33KV overhead line to underground cable 19,00,000
and laying of 11kV & 33kV UG feeder
works under SDMF-III

5,000(Inclusive of
GST)

1.2 Availability of Tender Documents

Non-transferable tender documents may be purchased by interested eligible bidders from
address given below, on submission of written application to the under mentioned and upon
payment of non- refundable Tender Fee of requisite amount as mentioned above towards
cost of bid documents.
Head (Procurement & Stores)
Tata Power Central Odisha Distribution Limited

1st Floor, Anuj Building, 29, Satya Nagar, Bhubaneswar-751007

Tender documents may be downloaded by interested eligible bidders from TPCODL website
www.tpcentralodisha.com with effect from 11.03.2026 In the event detailed tender documents are
downloaded from TPCODL website or are received through email from TPCODL, the Tender Fee
shall be compulsorily submitted either online through NEFT/ RTGS or demand draft/ Banker’s
cheque drawn in favour of “TP Central Odisha Distribution Limited”, payable at Bhubaneswar
only. Any such bid submitted without this Fee shall be rejected.

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any
modification/ clarification to the bid documents.

1.3 Calendar of Events

Date of sale/ availability of tender
(@) | documents from TPCODL Website/ARIBA | From 11.03.2026
E-Tender Portal

Last date and time of payment of Tender
fees through RTGS/NEFT to get link for ~ {18.03.2026
participation in E-Tender portal



http://www.tatapower.com/
http://www.tatapower.com/
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Last Date of receipt of Pre-Bid queries in
MS — Excel format through e-mail, (if any)
after which no queries will be
entertained

Date of pre-bid meeting 23.03.2026

Last Date of Posting Consolidated replies
(e) | to all the Pre-Bid queries as received in the 25.03.2026
TPCODL website

Last date and time of receipt of Bids
through ARIBA E-Tender portal

21.03.2026

® 31.03.2026 up to 15:00 Hours

(9) | Date & Time of opening of bids To be intimated later

Note :- In the event of last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL, Bhubaneswar office the last date of submission of bids
and date of opening of bids will be the following working day at appointed times.

1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clausel.7.

1.4.4 Drawing, Type Test details (as applicable)

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure Il on bidder’s
letterhead.

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure 1V
on bidder’s letter head.

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not
available with the bidder, same to be explicitty mentioned in the ‘Schedule of
Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder
shall be liable for rejection.

1.5Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on
this Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders,
clause by clause in the ‘Annexure 1l - Schedule of Deviations’ and same shall be submitted
as a part of the Technical Bid.

1.6 Right of Acceptance/Rejection

Bids are liable for rejection in absence of following documents: -
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1.6.1 EMD of requisite value and validity

1.6.2 Tender fee of requisite value

1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure |l

1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV

1.6.7 Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason
thereof.

1.7 Qualification Criteria:

1.7.1 TECHNICAL REQUIREMENT
This bid is open to any EPC / Turnkey bidder domicile in India independently, who meets the
following Technical qualifying requirement;

e The bidder, as a Principal Contractor (not as a Sub-Contractor), must have successfully
constructed at least 35 Ckt. Kms of 11 kV or higher voltage class UG Cable on EPC
Contract / Turnkey Contract basis, for any State / Central, Distribution / Transmission /
Generation Utility / PSU in India during Last Five Years preceding to the date of NIT. Work
order copy and completion certificate to be submitted
Out of the above, at least 18 Ckt. Kms UG cable should have been under successful
operation in India for a minimum period of One year from the date of commissioning.
Performance certificate to be submitted.

The Bidder must upload copies of the relevant Work Orders along with Handing Over and Taking
Over Certificate or Client certified copies of Completion Certificate in proof of successful
execution of Works and Performance Certificates duly signed by the competent authority of the
Client in proof of successful operation of the above quantum of works from any utility/companies
in India. The works experience schedule shall be as per pro forma given here under.
Work Experience Schedule

Work Order Ref. Sub-Stations/Lines Installed, Erected &
Commissioned

Sl. No. FY Name off Work Qty ofl Date of Documents
the Client |Order Refrelevant Completion ofjprovided in
(No. &scope Commissioningproof of
Date) having
completed
the works
and/or of
successful
operation as
the case may
be. (As
Attachment)
Supporting documents in favour of the above mentioned requirement shall have to be
submitted/ uploaded by the Bidder as an attachment to the e-tender folder. Failure to
furnish/upload any or all information as required as a part of Bid document in all respect
will be at the Bidder’s risk and may result in rejection of the Bid.
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1.7.2 BIDDER’S FINANCIAL QUALIFICATION:
1. MINIMUM AVERAGE ANNUAL TURNOVER (MAAT) :

The average annual turnover of the bidder for the past Three FYs shall be a minimum of Rs.150
Cr. Copy of audited Balance Sheet and P&L Account to be submitted in this regard.

2. The bidder should be a firm registered/incorporated under Companies Act, 1956 or Companies
Act, 2013, and further amendment (s)

(Photocopy of Certificate of Incorporation issued by the Registrar of Companies)

OR

a registered partnership firm (registered under section 59 of the Partnership Act, 1932),
(Photocopy of registered Partnership Deed)

OR

a limited liability partnership (under the Limited Liability Partnership Act, 2002), (Photocopy of the
LLP Registration Certificate issued by Registrar of Companies)

OR

a Proprietorship firm. ("Photocopy of Certificate/license issued by municipal authorities under
Shop & Establishment Act. Or Complete ITR (including computation of income) in the name of
Proprietor. Or Relevant documents issued by Central/State Government authority/department
etc.)

1.7.3 BIDDER’S PERFORMANCE QUALIFICATION:

1. The bidders or Holding / Associate / Subsidiary Companies or its any group company who have
earlier failed to execute even any order of the TPCODL / Odisha Discom/ Govt. Of Odisha /Govt.
funded Project or who stand currently debarred / blacklisted by TPCODL / Govt. Of Odisha/any
other Distribution / Transmission / Generation Utility in India shall not be eligible to participate in
this tender.

2. The bidder should not have any pending litigation with TPCODL with regard to any project or
related activity. The Bid furnished by the bidder shall not be eligible for consideration if it is not
accompanied by the Affidavit. Further, the Bid/LOA/LOI shall be liable for outright rejection/
cancellation at any stage if any information contrary to the affidavit is detected.

3. The bidder must not been declared Insolvent or referred to National Company Law Tribunal
(NCLT) under the Insolvency and Bankruptcy Code (IBC), 2016. In such case the bid shall also
be rejected. In this respect one undertaking from the bidder that they are not declared as
Insolvent or referred to NCLT under IBC shall be submitted along with the bid. Non-disclosure of
this fact by the bidder will lead to rejection of the bid or termination of the contract with forfeiture of
EMD/CPBG.

Note:

The bidder should certify/ declare the same in unequivocal terms by way of an affidavit duly sworn
before a Notary. Failure to furnish/upload any or all information as required as a part of Bid
document in all respect will be at the Bidder’s risk and may result in rejection of the Bid.
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1.7.4. OTHERS:

1. Bidder should have a valid HT/ EHT Electrical license issued by Govt. of Odisha for carrying
out electrical works in Odisha. Copy of license to be submitted.

2. Bidder must have all statutory compliance like valid PAN, ESI registration, EPF registration and
GSTN registration, Certificate of Incorporation.
Note :

The evaluation of bidder’s safety capability with evaluation of safety bid is part of qualifying
requirement for this work.

Evaluation of Bidder capacity is part of part-1 evaluation. TPCODL have right to reject any
bid, at any time with or without assigning notice or reason thereof.
Joint venture/ consortium is not accepted in the tender.

TPCODL reserves the right to relax qualification criteria without assigning any reason
thereof. TPCODL reserves the right to accept or reject any bid at any time without assigning
reason what so ever may be.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to
other remedies available, TPCODL reserves the right to exclude a bidder from participating in

future markets due to the bidder’s violation of any of the rules or obligations contained in the
General Condition of Contracts. A bidder who violates the market place rules or engages in
behavior that disrupts the fair execution of the marketplace, may result in restriction of a
bidder from further participation In the market place for a length of time, depending upon the
seriousness of the violation. Examples of violations include, but are not limited to:

= Failure to honour prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all
bidding information submitted to TPCODL. All tender documents remain the property of
TPCODL and all suppliers are required to return these documents to TPCODL upon request.
Suppliers who do not honor these confidentiality provisions will be excluded from participating
in future bidding events.

2.0 Evaluation Criteria
The bids will be evaluated technically on the compliance to tender terms and conditions.

The bids will be evaluated commercially on the overall all-inclusive lowest cost for the
complete BOQ as calculated in Schedule of ltems [Annexure 1].

TPCODL however, reserves right to split the order line item wise and/or quantity wise
amongst more than one Bidder(s). Hence all bidders are advised to quote their most
competitive rates against each line item.

Bidder has to mandatorily quote as per schedule of item [Annexure-l]. Failing to do so
TPCODL may reject the bid.
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NOTE: In case of a new bidder not registered with TPCODL, factory inspection and
evaluation shall be carried out to ascertain bidder’'s manufacturing capability and quality
procedures. However, TPCODL reserves the right to carry out factory inspection and
evaluation for any bidder prior to technical qualification. In case a bidder is found as
Disqualified in the factory evaluation, their bid shall not be evaluated any further and
shall be summarily rejected. The decision of TPCODL shall be final and binding on the
bidder in this regard.
2.1 Price Variation Clause: Prices will remain firm during the validity of rate contract.

2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has to
be carried out on as and when required basis order from TPCODL on the quantity as specified
in release order.

3.0 Submission of Bid Documents

3.1Bid Submission

Bidders are requested to submit their offer in line with this Tender document. TPCODL shall
respond to the clarification raised by various bidders and the replies will be sent to all
participating bidders through e-mail through TPCODL website/ e-tender portal/e-mail.

Bids shall be submitted in 3 (Three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days
from the due date of bid submission in the form of BG / online NEFT/ RTGS transfer / Bank
Draft / Bankers Pay Order (issued from a scheduled Bank) favoring ‘TP Central Odisha
Distribution Limited “only. The EMD has to be strictly in the format as mentioned in General
Condition of Contract, failing which it shall not be accepted by TPCODL and the bid as
submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated
amount also needs to be transferred online through NEFT/ RTGS in case the tender document
is downloaded from our website.

TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBIN0O007891

SECOND PART: “TECHNICAL BID” shall contain the following documents:

Documentary evidence in support of qualifying criteria

Technical literature/GTP/Type test report etc. (if applicable)

Qualified manpower available

Testing facilities (if applicable)

No Deviation Certificate as per the Annexure Ill — Schedule of Deviations

Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment
terms etc. as per the Annexure IV — Schedule of Commercial Specifications.

Quiality Assurance Plan/Inspection Test Plan for supply items (if applicable)




TPC®DL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED

(A Joint Venture of Tata Power and Government of Odisha)

NIT No.: TPCODL/P&S/1000008565/2025-26

The technical bid shall be properly indexed and is to be submitted through E-Tender
portal of TPCODL.

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as
mentioned in Annexure | along with explicit break up of basic prices, Taxes & duties, Freight
etc. In case any discrepancy is observed between the item description stated in Schedule of
Items mentioned in the tender and the price bid submitted by the bidder, the item description
as mentioned in the tender document (to the extent modified through Corrigendum issued if
any) shall prevail.

FOR BIDS INVITED THROUGH E-PROCUREMENT PORTAL:

The interested bidders are requested to obtain user name and password for purpose of bid
submission through e-procurement portal of TPCODL, Bhubaneswar.

Bids have to be mandatorily submitted only through ARIBA e-procurement portal of
TPCODL. Bids submitted through any other form/ route shall not be admissible

The interested bidders are requested to obtain user name and password for purpose of bid
submission through e-procurement portal(tatapower.sourcing.ariba.com).

Bids shall be submitted in 3 (Three) parts on the assigned folder of e-procurement site. May
please refer the user manual available at (tatapower.sourcing.ariba.com).

Bids have to be mandatorily submitted only through e-procurement portal of TPCODL.
Bids submitted through any other form/ route shall not be admissible.

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in
original hard copy and then placed in sealed envelope which shall be clearly marked as
below:

EMD for Entire Package “Design, Supply, Installation, Testing and commissioning of
conversion of 11 & 33KV overhead line to underground cable and laying of 11kV & 33kV
UG feeder works under SDMF-III”

Please mention our Enquiry Number: - TPCODL/P&S/1000008565/2025-26 on the Tender
and drop the same at Tata Power Central Odisha Distribution Limited, 1st Floor, Anuj
Building, 29, Satya Nagar, Bhubaneswar-751007.

The envelope shall be addressed to:
Head (Procurement and Store)
Tata Power Central Odisha Distribution Limited
1st Floor, Anuj Building, 29, Satya Nagar, Bhubaneswar-751007

The envelope shall also bear the Name and Address of the Bidder along with our Tender No.
and subject.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided that




TPC®DL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED

(A Joint Venture of Tata Power and Government of Odisha)

NIT No.: TPCODL/P&S/1000008565/2025-26

this literature is accompanied by an English translation, in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

The Bidder has the option of sending the Bids in person or by post. (NOT APPLICABLE TO
THIS TENDER) However late receipt due to postal delay or any other reason will not be
entertained. Bids submitted by Email/ Telex/ Telegram / Fax will be rejected. No request from
any Bidder to the TPCODL to collect the proposals from Courier/ Airlines/ Cargo Agents etc.
shall be entertained by the TPCODL.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons
making the bid and must be signed and sealed by the Bidder with his usual signature. The
names of all persons signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing
him to do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of
the Company and shall be accompanied by certified true copies of the resolutions, extracts of
Articles of Association, special or general Power of Attorney etc. to show clearly the title,
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory
evidence of authority of the person signing on behalf of the Bidder shall be furnished with the
bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
3.2Contact Information

¢ Please note all correspondence regarding the tender, bid submission, bid submission date
extension, Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).

No e-mail or verbal correspondence will be responded. All communication will be done
strictly with the bidder who have done the above step to participate in the Tender.

Communication Details:
Contracts:-

Name : Liki Kumari Debata, Procurement
Contact No: 9777451282
E-Mail ID: liki.debata@tpcentralodisha.com

Name : Asish Karmakar, Head Procurement & Store
Contact No: 8768455566
E-Mail ID: asish.karmakar@tpcentralodisha.com
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3.3Bid Prices

Bidders shall quote for the entire Scope of Supply / work with a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price & total price with taxes, duties, packing & freight up to destination
loading unloading at central store Bhubaneswar/ Choudwar of TPCODL. The all-inclusive
prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies paid or
payable during the execution of the supply work, breakup of price constituents.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder
shall ascertain himself regarding material required for completeness of the entire work. Any
items not indicated in the price schedule but which are required to complete the job as per the
Technical Specifications / Scope of Work mentioned in the tender, shall be deemed to be
included in prices quoted.

3.4Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of
the Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
Bids in the terms and conditions, which are not substantially responsive to the requirements
of the bidding documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD
as submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The
EMD is required to protect the TPCODL against the risk of bidder's conduct which would
warrant forfeiture.

The EMD shall be denominate in any of the following form:

Banker's Cheque/ Demand Draft/ Pay order drawn in favour of “TP Central Odisha
Distribution Limited”, payable at Bhubaneswar.

Online transfer of requisite amount through NEFT/ RTGS.

Bank Guarantee valid for 210 days after due date of submission.

The EMD shall be forfeited in case of:

a)

The bidder withdraws its bid during the period of specified bid validity.
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The case of a successful bidder, if the Bidder does not
accept the purchase order, or
furnish the required performance security BG

3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five
years prior to the date of opening of technical bids and test reports are to be submitted along
with the bids. If type tests carried out are not within the five years prior to the date of bidding, the
bidder will arrange to carry out type tests specified, at his cost. The decision to accept/ reject
such bids rests with TPCODL.

4.0 Bid Opening & Evaluation process

4.1Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
TPCODL's processing of Bids or award decisions may result in the rejection of the Bidder's
Bid.

4.2 Technical Bid Opening

The bids shall be opened at TPCODL office in front of participated bidders either physically or
in virtual mode. A link shall be provided to the participated bidders to view the tender opening
process online. Also Participating Bidders shall get mail intimation from TPCODL E-Tender
system (Ariba) when their Technical Bids are opened.

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if
applicable) of required amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened,
one by one. The salient particulars of the techno commercial bid will be read out at the sole
discretion of TPCODL.

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the
technical bid opening will be forfeited at the sole discretion of TPCODL without any further
correspondence in this regard.

4.3 Preliminary Examination of Bids/ Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order. TPCODL may ask for submission of original documents in order to verify the documents
submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the
unit price and the total price per item that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy
between the Total Amount and the sum of the total price per item, the sum of the total price per
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item shall prevail and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each
Bid to the Bidding Documents including production capability and acceptable quality of the
Goods offered. A substantially responsive Bid is one, which conforms to all the terms and
conditions of the Bidding Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the
TPCODL and may not subsequently be made responsive by the Bidder by correction of the
non-conformity.

4.4Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist
in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the
Bidder for a clarification on its Bid for any deviations with respect to the TPCODL specifications
and attempt will be made to bring all bids on a common footing. All responses to requests for
clarification shall be in writing and no change in the price or substance of the Bid shall be
sought, offered or permitted owing to any clarifications sought by TPCODL. After all techno
commercial issues are clarified, the date of price bid opening will be intimated to the technically
accepted bidders and same shall also be notified at TPCODL website.

4.5Price Bid Opening

The bids shall be opened at TPCODL office in front of Techno-commercially and / or safety
gualified bidders either physically or in virtual mode. A link shall be provided to the bidders to
view the price-bid opening process online. Bidders shall also get mail intimation from
TPCODL E-Tender system (Ariba) when their Price Bids are opened.

4.7 Reverse Auctions

TPCODL reserves the right to conduct the reverse auction for the products/ services being
asked for in this tender. The terms and conditions for such reverse auction events shall be as
per the Acceptance Form attached as Annexure VI of this document. The bidders along with
the tender document shall mandatorily submit a duly signed copy of the Acceptance Form
attached as Annexure VI as a token of acceptance for the same.

Reverse Auction shall be conducted among all techno commercially qualified bidders.
5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be
the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0.
The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder in
Annexure | (Schedule of Items) subject to any corrections required in line with Clause 4.3
above. The decision to place rate contract / purchase order / LOI solely depends on TPCODL
on the cost competitiveness across multiple lots, quality, delivery and bidder’s capacity, in
addition to other factors that TPCODL may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the
delivery requirement or nullify the award decision without assigning any reason thereof.
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In case any supplier is found unsatisfactory during the delivery process, the award will be
cancelled and TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in
order of preference:

7.0

1.

Schedule of Items (Annexure 1)

Post Award Contract Administration (Clause7.0)
Submission of Bid Documents (Clause3.0)
Scope of Work and SLA (Annexure VII)
Technical Specifications (Annexure II)

Inspection Test Plan (Annexure VIII)
Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure 1X)

Post Award Contract Administration

7.1Special Conditions of Contract

7.1.1 AWARD OF CONTRACT: After finalization of tender, Rate Contract shall be issued
on successful bidder with a validity period of 12 Months. The bidder shall complete the
Survey of the assigned project jointly with authorized person(s) / agency of TPCODL &
submit Substation wise Joint Survey Report along with SLD, Substation wise BOQ &
proposed work completion Schedule to TPCODL for approval within 30 days of issue of
RC. The Work Completion Schedule should consist of Key Mile Stones covering entire
scope of work such as engineering, procurement, manufacturing, shipment and field
erection activities including Civil works in line with the Work Completion Schedule of
TPCODL. After approval of above reports by TPCODL, Substation wise Release Orders
shall be issued to the bidder basing on the approved BOQ. The bidder shall take all efforts
to complete the Project within scheduled Time.

7.1.2 PRICES/ RATES/ TAXES: The Contract price comprising of Supply, Installation,
Testing and Commissioning shall remain FIRM during the entire Contract period except
statutory variation in Taxes, which shall be to the account of TPCODL against Tax Invoice.
However, the price shall remain firmed until the completion of the Project, even if
contract period is extended due to any reason. There shall be no price variation during the
Contract Period / Extended Contract Period.

7.1.3 PROJECT COMPLETION PERIOD: Work completion Period shall be 12 Months
from date of issue of RO. The work completion period shall be revised if the reason of
delay in completion of works is not attributable to the bidder. L-1 Schedule (Submission of
Activity wise Milestones to complete the project within scheduled time line) shall be
furnished with the Bid documents. The Supply shall sequential and as per agreed
milestones.

7.1.4 PERFORMANCE GUARANTEE:

For major equipment (RMU, LT/ HT Conductor & XLPE Cables, HDPE, RLP & WPB
Pole etc.) and all minor equipment and its workmanship, the bidder shall provide
guarantee of 60 (Sixty) Months commencing immediately after the satisfactory
commissioning and handing over of Entire projects as per individual RO /PO. If any
defects are not remedied within the time frame, the Engineer-In-Charge may proceed to
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do the work at the bidder’s risk and cost. In the event of any emergency, where in the
judgment of the Engineer-In-Charge, delay would cause serious loss or damages, repair
may be made by the Engineer-In-Charge or a third party chosen by the Engineer-In-
Charge without advance notice to the bidder and the cost of such work shall be recovered
from the bidder. In the event such action is taken by the Engineer-In-Charge, the bidder
will be notified in due course and he shall assist wherever possible in making necessary
corrections. This shall not relieve the bidder of his liabilities under the terms and conditions
of the Contract. The repaired or new parts will be supplied and erected free of cost by the
bidder. If any repair is carried out on his behalf at the site, the bidder shall bear the cost of
such repairs.

7.1.5 CONTRACT PERFORMANCE BANK GUARANTEE: The successful Bidder shall
be required to furnish a Contract Performance Bank Guarantee in non-judicial stamp
paper of appropriate value (as per the prescribed format) issued in favour of “TP Central
Odisha Distribution Ltd.” En-cashable at Bhubaneswar Branch of the Issuing Bank only
within 30 (Thirty) days from the date of issue of the Release Order.

BG: The Contract Performance Bank Guarantee (CPBG) amount shall be equal to Five
percent (5%) of the Contract Price (including GST) of rate contract valid for 03 (three)
Months over and above work completion period (SITC) plus Guarantee Period i.e. (12
months (SITC) + 60 Months (Guarantee Period) +3 Months (Claim Period) = 75
months).

If the work completion period gets extended the Contract Performance Bank Guarantee
shall be extended accordingly. In case the contract price gets revised, the successful
bidder shall submit the amended Bank Guarantee to that effect.

The aforesaid CPBG shall be returned to the bidder after successful completion of the
guaranteed obligations under the contract.

7.1.6 LATENT DEFECT WARRANTY: The period of latent defect warranty shall be 5
years reckoned from the date of completion of guarantee period commencing
immediately after the satisfactory commissioning for the entire works under the contract.

The latent defect warranty shall mean such warranties which are ‘Latent’ to the equipment
supplied or erected which would not normally be discovered/seen by an inspection nor
discoverable during the trial run.

These are concealed flaws which one would normally not expect from the item during the
execution of the contract or during the guarantee period but subjected from a
manufacturing defect for which the bidder shall remain liable for replacement/rectification
for such ‘Latent’ defect.

OWNER shall exercise the right of latent defect warranty for replacement/rectification of
Supply/Workmanship. OWNER will have a claim in damages against the bidder if the
defects are a result of the bidder’s breach of contract and/or negligence and OWNER
suffers loss as a result.[]

7.1.7. LIQUIDATED DAMAGE / PENALY: If the bidder fails to supply the
Materials/Equipment or fails to complete the erection including civil works within the due
date of agreed key mile stones as defined in the Works Completion Schedule, TPCODL
has the right to levy LD @0.5% for each week of delay or part thereof of the contract price
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of un-finished portion of works subject to the maximum of 5% (five percent) of the total
contract price.

7.1.8 SUMITTAL & INSPECTION AND TESTING: The time line to submit the GTP &
drawing materials (DTR/11Kv & 33Kv Switchgear panel, HT /LT cable, pole, conductor,
RMU, isolator, Insulator ) shall be submitted within 5 days and balance materials within 15
days after receiving of RC/ LOI. Also, BA shall have to submit PSS layout within 10days.

TPCODL reserves the right to carry out material / services inspection through Third Party
Inspecting Agency (TPIA) and or TPCODL or any authorized representative of OWNER at
the bidder’s or its Vendor’'s manufacturing works. The bidder shall give the advance notice
in writing about the place of Inspection and/or Testing at least 15 days before the schedule
date on which the equipment/materials will be ready for Inspection and/or Testing.

The Engineer-In-Charge shall have the right to re-inspect any equipment/materials though
previously inspected and approved by him at the bidderr’s or its Vendor's works, before
and after the same are erected at Site. If by the above inspection, TPCODL rejects any
equipment, the bidder shall make good for such rejections either by replacement or
modifications/repairs as may be necessary to the satisfaction of the Engineer-In-Charge,
free of cost. Such replacement will also include the replacements or re-execution of such
of those works of other bidders and/or agencies, which might have got damaged or
affected by the replacements or re-work done to the bidder's/Vendor’s work.

7.1.9 INSPECTION COST: Expenses in respect of withessing the Inspection & Testing of
the equipment / materials offered by the bidder, at the inspection and testing site, will be to
the account of TPCODL. However, if re-inspection of same materials is required due to
any non-compliance, Additional cost of such re-inspection, if any, shall be borne by the
bidder.

EPC bidder is responsible for arranging the Electrical Inspectorate Clearance and it should
be in his purview to get it done. TPCODL will facilitate the process for getting clearance
and reimburse the Statutory Fee on production of receipts for such payment.

7.1.10 STORE & STORAGE INSURANCE:

a. The bidder shall make his own arrangements for land for Stores and Workshops as
required for storage of materials supplied and brought to site under the Contract at
his own cost. The bidder shall bring to Site all Construction equipment, tools and
tackles for the purpose of the works.

He shall also employ necessary watch and ward establishment for the purpose.

All the equipment and materials including spares being supplied by the bidder shall
be kept completely insured by the bidder at his cost from time of dispatch from the
bidder's works / Vender's works, up to the completion of erection, testing &
commissioning and taking over of the entire works in accordance with the Contract.

Storage-Cum-Erection Insurance Policy / Certificate endorsing TPCODL
as principal insured.

7.1.11 SURPLUS MATERIALS/EQUIPMENT: Bidder shall plan & execute the Contract in
a manner such that no surplus materials/Equipment is accumulated after completion of the
Contract.
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Surplus Materials/Equipment including construction surplus of the civil works arising out of
the contract, if any, the same shall be taken back by the bidder without any cost to
TPCODL.

7.1.12 RIGHT OF WAY: The responsibilities of acquiring Right of Way (ROW) lies with
bidder at his risk and cost. However, TPCODL will facilitate process of securing the ROW.
The Acquisition of land for Sub- Stations shall be the sole responsibility of TPCODL.
Whereas the bidder shall be responsible for securing the RoW for lines work. Similarly,
responsibilities of getting clearance from Railway, NHAI, Forest, Water and other
Statutory/Govt. bodies lie with the bidder at his risk and cost (except payment of statutory
fees). However, TPCODL will facilitate the process for getting clearance and reimburse
the Statutory Fee on production of receipts for such payment. The Reinstatement of
Roads (damaged during laying of UG Cable) & other RoW compensation are to the
account of the EPC bidder, however statutory fees paid, if any will be reimbursed by
TPCODL.

7.1.13 EMBOSSING / PUNCHING / CASTING: All equipment and materials supplied
lerected under the Project shall bear distinct mark of “TPCODL/ SDMF IlI” by a way of
embossing / punching / casting. This should be clearly visible to naked eye.

7.1.14 ELECTRICITY & WATER: The bidder shall be entitled to use for the purpose of
performing the Services such supplies of electricity and water as may be available on the
Site and shall provide any apparatus necessary for such use. The bidder shall pay at the
applicable tariff plus the overheads, if any, for such use. Where such supplies are not
available, the bidder shall make his own arrangement for provision of any supplies he may
require.

7.1.15 New Items: In case any new item(s) are required during the execution of the
Contract which are not available in the BOQ/Price Schedule contained initial RC issued
after completion of this Tender, the same shall be executed by the bidder at cost not
exceeding the latest Benchmarking Price of TPCODL/other Tata Power managed Utilities
in Odisha. In case the benchmarks are not available, the prices shall be mutually agreed.

7.1.16 All the major/minor material to be purchased in line with the Approved make shared
in the Technical specifications.

7.1.17 All other terms and conditions of TPCODL GCC shall be applicable

The bidder shall follow and comply with TPCODL Contractor Safety Management (CSM)
and annual safety plan and applicable rules and regulation as per relevant safety
guidelines i.e CEA 2010 safety guidelines, CEA 2010 construction guidelines etc.,
pertaining to the safety of workmen, employees, plant and equipment or as may be
prescribed from time to time, without any demur, protest or contest or reservations.

7.2 Drawing Submission & Approval- As per requirement of TPCODL.
7.3 Delivery Terms: As specified in Special conditions of contract clause no 7.1.

7.4 Guarantee / Warranty Period: As specified in Special conditions of contract
clause no 7.1
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7.5 Payment Terms
Supply part:

On delivery of Materials/ Equipment (including spares) at site, bidder shall raise Tax
Invoice for the supplied items @ 100% of the Basic price (taxable value) of Supplies along
with 100% GST on the Basic Price (taxable value) of Supplies.

TPCODL shall release progressive payment accordingly i.e 60% of the basic value plus
100% of tax on delivery of material and certified invoice.

30% shall be released after erection of material/equipment against certified invoice
Balance 10% shall be released after successful commissioning and handed over and
taken over of respective package.

Erection Part:

e 90% shall be released after successful erection of material/equipment against certified
invoice.

e Balance 10% shall be released after successful commissioning and handed over and
taken over of respective package.

All of the above payment shall be payable within thirty (30) days of receipt of the bidder's
certified invoice.

7.6 Climate Change
Significant quantities of waste are generated during the execution of project and an

integrated approach for effective handling, storage, transportation and disposal of the same
shall be adopted. This would ensure the minimization of environmental and social impact in
order to combat the climate change.

7.7Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical
practices across its entire domain. Bidder should ensure that they should abide by all the
ethical norms and in no form either directly or indirectly be involved in unethical practice.
TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on
the following:

We shall select our suppliers and service providers fairly and transparently.

We seek to work with suppliers and service providers who can demonstrate that they
share similar values. We expect them to adopt ethical standards comparable to our own.
Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.

We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.

We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer GCC attached at Annexure IX for more formation. Any ethical
concerns with respect to this tender can be reported to the following e-mail ID:
ethics@tpcentralodisha.com
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8.0 Specification and standards
As per Annexure Il.

9.0 General Condition of Contract
Any condition not mentioned above shall be applicable as per GCC for Service attached
along with this tender at Annexure VIII.

10.0 Safety

Annexure IX — Contractor’s safety code of conduct and Safety Terms and Conditions.

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant

stages during the contract period.




ANNEXURE |
Schedule of Iltems

Attached separately with the tender

Importance Note:

Price shall be quoted considering item description and technical specification.

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are
liable for rejection.

Bidder should quote as per the "ltem description" column. No cutting/ overwriting in the prices is
permissible.

Bidder have to quote against each items having Unit and Qty. No rate should be quoted
where unit and qty are blank. Mentioning “extra/inclusive” in any of the column may lead
for rejection of the price bid.

Unit price of the price bid shall be considered from the bidder quotation and other than unit price
viz items description, unit, gty, etc shall be consider as per the tender price schedule format.

All materials shall be supplied and erected by the BA turnkey basis.

The unit price should be inclusive of freight, insurance and other levies (if any) and exclusive of
GST. GST to be mentioned separately. Total price shall be inclusive of all.

The bidders advised to visit the site and understand scope of the work before price quotation.

The Bidder should ensure that the unit prices for the same item furnished in price schedules are
consistent with each other. In case of any inconsistency in the Unit prices furnished in the price
proposal of the bidder, the TPCODL have right to consider the lowest unit price shall be
considered in evaluation.

There shall be no price variation during the Contract Period / Extended Contract Period.




ANNEXURE Il
Technical specifications

Attached separately with the tender




ANNEXURE il

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, all
such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this schedule
and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

Details of deviation with

Clause No. | Tender Clause Details A
justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this
bid document and comply to all the terms and conditions, technical specifications, scope of work etc.
as mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:




ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid.
In the absence of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

1. Prices firm or subject to variation Firm / Variable
(If variable indicate the price variation
clause with the ceiling if applicable)
If variable price variation on clause given
Ceiling
Inclusive of GST Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No
Delivery Weeks / months
Guarantee clause acceptable Yes/ No
Terms of payment acceptable Yes/ No
Performance Bank Guarantee acceptable Yes/ No
Liguidated damages clause acceptable Yes/ No
Validity (180 days) Yes / No
(From the date of opening of bid)
Inspection during stage of manufacture Yes/ No
Rebate for increased quantity Yes / No (If Yes, indicate value)

Change in price for reduced quantity Yes / No (If Yes, indicate value)

Covered under Small Scale and Ancillary Yes / No
Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’n No.)

Seal of the Bidder:

Signature:
Name:




ANNEXURE V
Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

S. No.

Documents attached

Yes /No/
Not
Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/organogram

Signed copy of this RFQ as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure 111)

Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

List of Machine/tools with updated calibration certificates if applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower

PAN, GST, PF, ESIC (The bidder must have all statutory compliance
like valid PAN, GSTN etc. The bidder must submit the copy of all these
registrations)

Power of Attorney undertaking (Proper authorization letter/ Power of

Attorney to sign the tender on the behalf of bidder)




Annexure VI
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODLintends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the
bidders who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision by
TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due to
telephone line glitch, internet response issues, software or hardware hangs, power failure or any
other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive
bidding. In case of an auction event is restarted, the best bid as already available in the system shall
become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be out- rightly
rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

Thepricesasquotedbythebidderduringtheauctioneventshallbeinclusiveofalltheapplicable taxes, duties
and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of the auction event shall be considered by TPCODL.
. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based

on the final all-inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder




ANNEXURE VII

SCOPE OF WORK

Attached separately with the tender




Annexure-Vlla

Preferential norms for procurement from MSMEs registered in the State of Odisha

1) Tender Fees

To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- including GST
towards cost of tender paper.

2) Earnest Money Deposit (EMD)

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall be barred to
participate in the tendering process for a period of 2 years in case it backs out post award of the contract.

3) Qualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha shall be reduced
to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects, assessment of
the Bidder shall be done on the basis of feedback from Customers. Past performance experience at Tata
Power and its Group Companies shall supersede feedback from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement from MSME registered in
the State of Odisha (however, it shall not apply where goods/services are not available with the MSME),
subject to matching L1 discovered prices and meeting technical specifications including quality requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the value normally
prescribed.




Annexure VIII

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract Attached as Annexure to this document.




ANNEXURE IX

Safety Terms and conditions
Attached separately with the tender




ANNEXURE X
Contractor’s Safety Code of Conduct

Attached separately with the tender




ANNEXURE XI

Attached separately with the tender




Annexure Xll

Vendor Evaluation Score Card

Performance Evaluation of Business Associate will be done in two parts as mentioned
below:

1. Pre-Order Evaluation
2. Post-order Evaluation

Pre-Order Evaluation contains following parameters

a. Responsiveness
b. Bid Adherence
c. Price & competitiveness

Post-Order Evaluation contains following parameters
a. Safety Adherence

b. Statutory Compliances
c. Service Level Agreement
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The Six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards
our colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with ourcustomers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1.  Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating
immediate corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3.  Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4.  Prepare and submit MIS of all issues and concerns, corrective and preventive actions
on monthly basis to the top management for their information.

All members of Team TPCODL, Associates and Stakeholders are requested to submit any
grievance on ethics violation to Mr. Rajeev Kharyal, Chief Ethics Counselor.

3.0 CONTRACT PARAMETERS
3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase order or Rate
Contract (RC) hereafter referred as Contract, through in any or all of following modes- physical
handover / post / e-mail / web document / fax with all the attachments/enclosures which shall
be part of the contract document
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days andwithin five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be
deemed as the Contract Completion Date.

3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall bedeemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the execution of all items in the schedule of quantities
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution
Completion Date.

3.6 Contract Execution Period/Time

The Period from Contract Commencement Date to Contract Execution Completion Date
shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of
Materials is the essence of the contract. The period from effective date of contract to the
date stipulated for completion of delivery of all items/completion of all the works/services, as
per schedule of quantities of the contract is defined as contract execution completion time.
The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all
respects as per schedules of quantities and all the terms and conditions of the contract, in
the contract execution time.

Any revision/amendment in the originally stipulated contract execution time has to be
approved by authorized representative of TPCODL.

3.7 Contract Price /Value

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is the
Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded
and shall be subject to adjustment based on actual quantities supplied/actual measurement
of work done and accepted and certified by the authorized representative of the company
unless otherwise specified in schedule of quantities or in contract documents.

3.8 Contract Document
The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

» Bids & Proposals Received from Associate including relevant annexure/attachments.
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= Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.
= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

» Minutes of Meeting (MoM)

3.9 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.

3.10 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached in Annexure J.
The bidders along with the tender document shall mandatorily submit a duly signed copy of
the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements
of items to be supplied as listed in the Schedule of Quantities together with thetests to be
performed /test reports to be furnished before dispatch, arrangement of stage andfinal
inspections during manufacturing as per terms and conditions of contract, technical
parameters & delivery terms and conditions including transit insurance to be met in order to
fully meet TPCODL’s requirements.

Completeness: Any supplies and services which might have not been specifically mentioned
in the Contract but are necessary for the scope mentioned in Special Terms & Conditions
and/or completeness of the works at the highest possible level, including any royalties, license
fees & compensation to be paid, whether incurred by the associates or by a third party for the
work covered in the scope, regardless of when incurred, shall be supplied/provided by the
associate without any extra cost and within the time schedule for efficient , smooth and
satisfactory operation and maintenance of the works at the highest possible level under Indian
conditions (but according to international standards for facility of this type), unless expressly
excluded from the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the
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Contract by submitting a request in writing to the Associate. The Associate shall, within fifteen
days of receipt of such request from the TPCODL, provide Purchaser with a reasonably
detailed estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

4.1 Technical Evaluation

TPCODL reserves the right to assign scores to different parameters including but not limited
to the following while evaluating the bids. TPCODL reserves the right to change the
parameters and score without prior information to the associates:

S. . Max.
No. Evaluation Parameter Score

A | Bidders already Registered with TPCODL 100

Quality of the Products & Services

a. For Supply Part:
No Material Rejections in last 2 years
Deduction of 3 marks for each PO/ RO (for same product category)
with major rejections in last 2 years. (Major rejection shall be 12
considered when material is taken back by the vendor for rectification
and the quantity of rejected material is more than 10%).

A.1. | b. For Service Part: 12
No violation of statutory compliances in last 1 year.
Deduction of 2 marks for each instance of violation in last 1 year.

c. Safety 16
Deduction of 2 marks for each instance of safety violation in last 1 year.
Deduction of 4 marks for each reported Non-Fatal Accident in last 1
year. In case of any reported fatal accident: ZERO MARKS

Timely Execution of Contracts
A.2. | Total Achieved Score = {30 — 3 x (Avg. %age LD deductions in last 2 30
years)}

Legal Issues with TPCODL
A.3. | Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 30
in last 2 years: 30 marks else ‘Zero’ marks
B | Bidders new to TPCODL 100
Visits

For Supply Part: Factory Visit and Evaluation.

For Service Part: Client Site Visit where the bidder is providing similar
services.

B.1. | The visits as above shall be arranged by the bidder. However all costs
towards conveyance, lodging, boarding etc. shall be borne by TPCODL.
The score assigned by TPCODL based on the above visits shall be final
and binding on the bidder. 20
Safety:

30
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S. . Max.
No. Evaluation Parameter Score

Score achieved against the BA safety Management System
questionnaire.

Client Referrals

At least 3 nos. Customer References for similar products/ services in last
3 years. All customer references shall be either of the following:

B.2. | = Govt. Organizations/ PSUs/ Power Distribution Utilities. 30
= Private Organizations with an annual turnover of >= 500 cr.
PO copies or Completion Certificates are admissible.

Each reference: 10 marks

Blacklisting Information

B.3. | Not blacklisted by any reputed organization / utility in last 2 years: 20 20
marks else ‘Zero’ marks.

= Bidder shall be considered as technically qualified if they are able to achieve a technical
score of >70 marks on the above parameters. ‘A’ or ‘B’.

= The bidder must have the PF and ESI registration. In case it is not there (provided the
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above
parameters and will be considered as disqualified.

4.2 Indemnity

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in the
GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation
arising from any accident to the person or property of those in Associate’s employment or to
any other person or properties including those of TPCODL, arising due to reasons attributable
to any, act, omission or negligence of the Associate the Associates, for the entire period of
contract including period of guarantee.

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as
per Annexure-E to Order Issuing Authority.

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity Bond
on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order Issuing
Authority.

4.3 Display of Notice Boards at Work Sites

The Associate shall put up display notice board at each project site where the works are in
progress indicating the information given below:

»  Name of the Project.

= Estimated Cost of Project.

» Date of Commencement.

= Expected date of completion.

= Name of Associate and his telephone number.

= Name of Engineer-in-Charge and his telephone number.

4.4 Disposal of Waste at Site

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change.
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The associates shall follow the below criteria for disposal of waste at site during the execution
of project.

= Associate shall ensure that the detailed project plan include the waste management,
segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting,
storing, disposing and transferring the same to pre-arranged facility/destination in timely
and safe manner as per environmental legislations during the execution of project. The
project plan shall also include the innovative construction practice to eliminate or minimize
waste, protect surface/ground water, control dust and other emissions to air and control
noise during the execution of project. The copy of same shall be given to EIC before the
commencement of project.

» The purchase policy of BA shall encourage the procurement of material with recycledand
minimum packaging of goods during delivery. Associate shall provide the appropriate
means for site to site transportation of materials to avoid damage and litter generation.

» Associate shall educate and inform to its project team about the requirement and
responsibilities for waste minimization and disposal in general and provide training of
practices that support this. Waste management should be treated like a safety program.

» |n the event that area of contaminated or biological hazard is identified, Associate shall
ensure that plant, equipment, personnel and any activity associated with the work is carried
out in consultation with EIC of TPCODL.

= Associate shall ensure that the residents living near the site are kept informed about
proposed working schedule and shall informed timings and duration of any abnormal noise
full activity that is likely to happen.

= Associate shall ensure the regular maintenance and monitoring of vehicles and equipment
for efficient fuel use so that emissions and noise are within acceptable limitsto avoid air
pollution.

4.5 Deployment of Work Force

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution
of the contract including Sundays and Holidays whenever required to do so with no extra
cost to TPCODL. However, prior permission shall be taken from the site Engineer to carry
out the work beyond normal working hours or on Sundays and Holidays. Female employees
shall not be deployed beyond normal working hours/days and no child labour shall ever be
deployed. Associate shall depute full time qualified and experienced engineers to supervise
the work at site. All such staff shall be maintained from commencement to completion of all
works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed
for the works under this contract will not be considered in Company’s employment at any time.
Associate shall continue to be responsible for all such employees, their safety, all typesof
statutory compliances related thereto and in any other manner whatsoever. The company will
stand indemnified by the Associate in respect of all the above. At the same time Company
upon noticing any breach or default on any statutory compliances, may at their sole discretion,
decide to act in a manner as deemed fit at the risks and costs of the Associate.
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TPCODL shall have the right to instruct the Associate to change the Sub- Associates or skilled
/unskilled workers in case the conduct, the workmanship or speed of the work is not
satisfactory.

Associates shall submit duly signed undertaking regarding engagement of competent staff /
employee commensurate to the nature of job to Engineer—in—charge in the format attached as
Annexure — H.

4.6 Damages to Properties

The Associates shall take necessary steps to ensure that the equipment and installations of
the Company, Third parties, including other utility services like water supply pipelines; open
drains telephone cables etc. are not damaged during execution of the works. The Associates
shall be responsible for all such damages and shall have to repair/ replace and/or compensate
for the entire claims in respect of such damages at its own cost.

4.7 Issuance of Material

The material issued to the Associate shall be in the custody of the Associates who shall be
fully responsible for the same. After completion of the works, the Associates will reconcile
the material. Any cost of material which is short or damaged/lost will be deducted from
Associate bill/ deposits.

4.8 Company’s Right To Use Works

If Taking Over Certificate is delayed for any reason, for which TPCODL’s decision shall be
final and binding upon the Associate, the Company shall be entitled to use the works or portion
thereof without affecting Associate’s responsibility and liability to complete the balance works
as per company’s directives from time to time, though Associate shall be afforded reasonable
opportunity by the company to enable Associates to complete all balance works required for
issuance of ‘Taking Over Certificate’ by the company.

4.9 Rights of TPCODL to vary the scope work

TPCODL shall have the right, during the performance of the Contract, to change the scope
and/or technical character of the Project and/or of the supplies and services stipulated in the
Contract by communicating the intent to do so in writing to the Associate. On receipt of such
communication the Associate shall, within the time frame specified in the contract shall provide
TPCODL with a reasonably detailed estimate of the cost of the change in scope outlined in
the TPCODL communication. The change in the Contract price and time shall be revised
upwards or downwards, as the case may be, and shall be mutually agreed to. The Associate
shall not be entitled to any extension of time unless such changes adversely affectthe time
schedule.

The Associate shall not proceed with the changes in the scope of work till such time revision
of Contract price and time schedule are approved and communicated to the associate by
TPCODL.

Any change in the Scope of Work and/or Terms & Conditions of the order shall be intimated
by TPCODL through an amendment to the contract. The amendment shall be treated valid
only if signed by the authorized signatory of the original contract.

5.0 PRICES/ RATES/ TAXES
5.1 For Supply part of Contract
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Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding
charges, freight and transit insurance charges covering loading at Associate’s works,
transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site,
cost of documentation including all the relevant test certificates and other supportive
documents to be furnished.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices/rates shall remain firm till actual completion of entire supply of
goods/material/equipment as per contract is achieved and shall remain valid till the completion
of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.2 For Service part of Contract

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for
which MDCC is issued by TPCODL and to the extent required for completion of works, cost of
service executed as per schedule of quantities, cost of testing as per contract terms, cost of
documentations including all relevant test certificates and other supportive documents to be
furnished as per contract terms. The rates shall remain firm till actual completion of contract.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice
is submitted according to the relevant act.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in
all or any of the schedules of items of contract.

5.3 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution
time and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not attributable
to TPCODL no upward revision in tax /duties shall be considered irrespective of changes in
the statutory tax structure either within the contract execution time or beyond. However, in
such cases, benefits due to any downward revisions in statutory tax rates shall be passed on
to TPCODL.

6.0 TERMS OF PAYMENT

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free
advance on fulfillment of the following by the Associate:

a) Acceptance of PO/ LOI.
b) Submission of advance payment BG of 15% of the Release Order/ Purchase
Order price which shall remain valid till the advance is fully adjusted.
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c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ PO
price valid till 30 days after taking over of the works.

10% of the Release Order/ Purchase Order price shall be paid as interest free advance
against approval of drawings under Category-1 of major drawings, Quality Plans,
Pert Chart, Field Quality Plan, posting of Project Manager and
commencement of the first mile stone of the work mutually agreed including C-3 Form,
and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for the
awarded jobs. The drawing list shall be mutually agreed at the time of award of work.

50% on account payment of the total of item wise cost of material Release Order/
Purchase Order shall be paid against receipt of material at site in good condition and
certification by TPCODL along with bills complete in all respects viz. MDCCs etc.

20% on account payment of the actual executed value shall be paid against
mechanical completion of erection on prorate basis against monthly bills and 70% on
account of the actual executed value shall be paid against the service line item
including composite line item. In case this milestone is not completed beyond 120 days
for reasons attributable to TPCODL, the payment corresponding to supply part shall
be released subject to submission of BG of equivalent amount by the BA valid for a
period of further 12 months. If required, it shall be extended by the BA on request of
TPCODL.

15% payment of the actual executed Release Order/ Purchase Order shall be paid
after completion of acceptance test and Taking Over of the complete systems specified
in the enquiry, including clearance of Electrical Inspection, compliance of final punch
point and after reconciliation & adjustment of payments, if any, towards Quantities of
materials issued from purchaser’s stock and consumed by the contractor for
expeditious completion of the job. In case this milestone is not completed beyond 120
days beyond schedule for reasons attributable to TPCODL, the payment
corresponding to supply part shall be released subject to submission of BG of
equivalent amount by the BA valid for a period of further 12 months. If required, it shall
be extended by the BA on request of TPCODL.

The Contractor shall submit all Operation & Maintenance manuals and “As Built
Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG)
equivalent to 5/10% of actual executed contract price before the release of this last
payment and return of CPBG. The validity of EWBG shall be for a period of 15 months
from the date of taking over of the works or specified guarantee period in
drawing/tender/technical specification documents etc. whichever is later. The
associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and
final payment.

6.1 Pre-Requisites for Payment

» Associate should have completed execution of that part of contract, for which payment is

Sou

ght, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract

and obtained certification for execution of the work.

= Associate has undertaken joint measurement of the work executed along with TPCODL'’s
Engineer-in-charge
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= Associate’s bills/invoices submitted have been certified by Engineer-In-Charge.
6.2 Bills & Invoices

Unless specified otherwise in the special conditions of contract, Associate shall raise not more
than one invoice/contract per month for the services rendered in the prescribed Tax Format
and the invoice shall be submitted within 15 days of the following month at Billlnward Receipt
Desk (BIRD) located at IDCO Towers, Janpath, Bubaneswar.

All Bills shall be supported by joint measurement of work done, quality test report and a copy
of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law)
and a copy of statement substantiating that statutory payments having been affected.

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number,
PAN number as applicable.

Final bill submission after completion of project or execution of job must be within 30 days
from the actual date of completion/execution of work awarded.

6.3 Payment & Statutory Deductions

Payment shall be released within 30 days from the submission of the bills. The associate shall
submit “No Demand Certificate” in the format as per Annexure-D at the time of receiptof full
and final payment. In case any non-compliance to contract conditions comes toTPCODL'’s
notice, TPCODL will be entitled to deduct 30% of estimated wages plus 20% of wages as
TPCODL'’s overheads. Associates would be obliged to provide the copy of monthly wage sheet
in any case, failing which no payment shall be made. TPCODL at their sole discretion may
deposit the PF etc. with statutory authorities. TPCODL will deduct the amounts of TDS as per
statutory requirement under the income tax act and the DVAT Actand certificates (wherever
applicable) will be issued to associate accordingly.

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts
for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised
in any condition.

6.3.1 Statutory Deductions

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the
income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act
and certificates (wherever applicable) will be issued to associate accordingly. For consumption
of TPCODL’s Water and Electricity by Associate for execution of Contract, Associate shall pay
0.5% & 1.0% respectively of contract value and it shall be deducted from the running bills. The
Engineer-in-Charge as stated in the Order shall be responsible for certification of the work
executed and the bills. Bills (including original) shall be submitted in triplicate at Bill Inward
Receipt Desk (BIRD) located at IDCO Towers, Janpath, Bhubaneswar.

6.4 Guidelines for Raising Running/Final Bills

Contract Value Up to 5 Lakhs One Final Bill

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill

All Bills shall be processed only when all bank Guarantees are in place and before payments
of Final Bill Associate have to furnish NDC.
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6.5 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.6 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-D.

7.0 MODE OF PAYMENT

Payment shall be made through RTGS mode for which Business Associated shall submit the
details of Bank Account and other details as per annexure K. Further, for any payments made,
TPCODL is not responsible for any consequences/disputes Associate have amongthe
owners channel partners, sub-Associates and all such dispute/concerns shall be settled solely
by the Associate.

The quantities of items indicated are estimated and preliminary. However, payments shall be
made on the basis of actual quantity of work carried out and measured jointly by the Company
and the Associate. Associates shall be responsible to organize joint measurements of works
with TPCODL Engineer-in-Charge before raising any bill of work done. In the event Associate
fails to do so, TPCODL at their sole discretion, may take measurements of work done and
proceed as deemed fit and in such an event Associate’s right to lodge any subsequent claim
shall stand forfeited.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum
Performance Guarantee (SPBG) in the format as per Annexure B of this document frombanks
acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

» For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

» For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable.

» |ncase of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the
new SPBG to TPCODL. Alternatively, Associate may extend the
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validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one
month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable
under this contract from time to time. In case of violation any risk, costs etc shall be in
associates account and keep TPCODL indemnified always till completion of contracts.

9.2 Social Accountability

TPCODL expects its Associates to follow guidelines of best practices on the following aspects
1. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0o N o a B~ W DN

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and topromote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities
has been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community
TPCODL has taken initiative by proposing relaxations in contract clauses as per below:

S. s es , Guideline
No. Initiative for SC/ ST BA’s Document
1 Tender Fees 100% waiver for SC/ST community | All Open Tenders
° Earnest Money 50 % relaxation of estimated EMD All limited and Open
Deposit value Tenders
25% relaxation in PBG for order -
3 gig?;ngce Bank value above 50 lacs else 50% ngrg:;ed and Open
relaxation
5 —
4 Turnover 25% relaxa}tlgn in company tu”?ov?r All Open Tenders
under qualifying requirement criteria
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**Classification of BAs under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

» Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

» Private limited company: Only such firms shall qualify which have SC/ST directorsholding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

9.4 Compliance to Labour Laws

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of
wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL shall
pay the wages to BA employees on behalf of BA. Apart from deducting the amount of wages
paid, TPCODL shall deduct an additional service charge equivalent to 25% of the wages paid
from the payment due to BA.

9.5 Compliance to Construction and Demolition Waste Management Rules &
Environment (Protection) Amendment Rules

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016,
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation
measures in handling construction material and C&D wastes issued by CPCB.

Following are some main points of above Rules/Guidelines for Construction work, cable laying
jobs etc.

1. Barricading to be provided at site to cover complete area.
Construction material and waste should be inside the closed area made by using
barricading.

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust.

4. The board of Dust mitigation measures shall be displayed at site for public viewing
with required details.

5. Loose sand or soil and construction material that causes dust shall be covered.

6. Transport material that are easily wind borne need to be covered by a sheet made of
either jute, tarpaulin, plastic or any other effective material.

7. All areas for storing C&D waste/construction material to be demarcated and preferably
barricaded particularly those materials that have potential to be dustborne.

8. Grinding and cutting of building materials in open area shall be prohibited.

9. Construction material and waste should be stored only within earmarked area and road
side storage of construction material and waste shall be prohibited.

10. No uncovered vehicles carrying construction material and waste shall be permitted.

11. Construction and demolition waste processing and disposal site shall be identified and
required dust mitigation measures to be notified at the site.
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10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and characterof the
work to be executed and the type of the equipment and duties required including wherever
necessary of the site conditions and relevant matters and details. Any information thus
procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve the
Associate from his responsibility and executing the works in accordance with the termsof
contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and
workmanship according to the latest engineering practice and shall be manufactured from
materials of best quality considering strength and durability for their best performance and, in
any case, in accordance with the specifications set forth in this Contract. All material shall be
new. Substitution of specified material or variation from the process of
fabrication/construction/manufacture may be permitted but only with the prior written approval
of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such
work in India and at site. This shall not be construed as relieving the Associate from complying
with any requirement of TPCODL as enumerated in the Contract which may be more rigid than
and not contrary to the above mentioned rules, nor providing such construction as may be
required by the above mentioned rules and regulations. In case of variance of the Technical
Specification from the laws, ordinance, rules and regulations governing the work, the
Associate shall immediately notify the same to the TPCODL. It is the sole responsibility of the
Associate, however, to determine that such variance exists. Wherever required by rules and
regulations, the Associate shall also obtain the statutory authorities' approval for the plant,
machinery and equipment to be supplied by the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document.Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to
or better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the
type and quality of products to be used. The Associate shall not change the brand name and
qualities of the bought out items without the prior written approval of the TPCODL. All such
products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
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circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 SAFETY

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety
Management System (CSMS) as applicable at all stages during the contract period. Associate
shall execute the contracts ensuring the following in and as order of priority:

= Safety of Human Beings.
» Safety of equipment/Assets.
= Timely Completion of Contract.

Safety related requirements as mentioned in our Contractor Safety Management System is
attached as annexure L and is an integral part of this GCC.

12.0 INSPECTION/PARTICIPATION
12.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at
various stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by
Associate /Outsourced Agencies.

» During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

» During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

» During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
* Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out within maximum of two weeks of
TPCODL giving written intimation to the Associate or receiving appropriate advance written
inspection call from the Associate, unless otherwise specified elsewhere in the contract
document.

12.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the
Associate in basic and detail engineering. The Associate shall provide documents, drawings,
calculations etc. as may be required by TPCODL’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL’s engineers. Similarly, facilities shall also be provided
by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-
associates) if such basic and detail engineering activities are carried out in the design offices
of sub-Associates.
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The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be
followed by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied
with the safety arrangements at the plant, TPCODL have the right to call off inspection till such
time corrective action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct
all the tests—type tests, routine tests etc-as specified in the contract document and submit
copies of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action
points after completion of inspection and it shall be binding on the Associate to provide
compliance on all the points requiring compliance and furnish the compliance report to the
designated authority of TPCODL for receiving clearance for dispatch of materials.

12.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and
such an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting
the inspection.

12.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate
to submit all the test reports as applicable as per contract specifications, related to inspection
and testing of the goods ordered for scrutiny and clearance for dispatch.

12.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.

13.0 MDCC & DELIVERY OF MATERIALS
13.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered
at TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report
on the action points documented during pre-dispatch inspection and testing at Associate’s/
Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of
TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from
the Associate and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so
as to avoid loss or damage during handling and transport by air, sea, rail and road or any other
means.

All such packing shall allow to the extent possible for easy removal and checking at Site.
The associate shall take special precautions to prevent rusting of steel and iron parts during
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transit by sea. Gas seals or other materials shall be utilised by the associate for protection
against moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly
drawings and corresponding part numbers. Each bale or package shall contain a packing note
quoting specifically the name of the associate, item description, quantity, item / package
identification.

All packing cases, containers, packing and other similar materials shall be new and supplied
free by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for
loss, damage or depreciation or deterioration to the materials and supplies due to faulty and/or
insecure packing or otherwise during transportation to the Site until otherwise provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-
contractors:

i) ldentify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.

ii) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

D e tnan ione ey "
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried
out by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

13.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a
product ordered, or not packed and transported as per the terms and conditions of the contract
is liable to be rejected. Such item shall be lifted back by Associates within 15 days from receipt
of rejection note from TPCODL and have to supply back the material within next30 days or
within the timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned
in this GCC separately shall be applicable; but the period for levy of LD shall be considered
as per the original delivery schedule and not from the agreed timelines for material
rectification.

13.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL Bhubaneswar.

13.4 Submission of mandatory documents on Delivery
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Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. | Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report Lr; r(i(r;\ﬁitz(rje-dispatch inspection is
8 E)?\::qc;gr?gg ii?e(r;[s? as per template Wherever applicable

13.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material

TPCODL material code and material description shall be mentioned in invoice and
on material.

“Property of TPCODL” shall be embossed on material.

The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.

A O DN

The weight and quantity of material shall be mentioned wherever applicable

6 The material supplied shall be co-related with the packing list.

The name plate detail on equipment shall include Material code, Material
description, specification detail of material [as applicable], Serial No. Year of

4 manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”,
Guarantee period and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour

8 for unloading the material at TPCODL central store.
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in

his presence wherever possible.

14.0 GUARANTEE
14.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied/service or work
rendered under the contract is free from design, manufacturing, material, construction,erection
& installation and workmanship & quality defects and is capable of its due, ratedand
intended quality performance, as an integrated product delivered under the contract. for a
specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The
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Associate should also guarantee that the equipment/material is new and unused except for
the usage required for the tests and checks required as part of quality assurance.

14.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in
the Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not specified
in the standard specifications,, the guarantee period shall be as per the Special Terms and
Conditions of the Contract. In case of no mention of the guarantee period in standard
specifications or SCC, Guarantee Period will be 15 Months from the Date of Commissioning
or 24 months from the date of delivery of final lot of supplies made, whichever is earlier.

14.3 Failure in Guarantee Period (GP)

If the equipment and material supplied/service or work rendered under the contract fails to
perform its due, rated & intended quality performance, during the Guarantee period, the
associate is liable to undertake repair/rectify/replace the equipment and material
supplied/service or work rendered under the contract within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and
material supplied/service or work rendered under the contract of performing its due, rated and
intended quality performance. If Associate fails to repair/rectify/replace the equipment or
material supplied/service or work rendered under the contract, failed in Guarantee Period,
TPCODL will be at liberty to get the same done at Associate’s risks and costs and recover all
such expenses plus the TPCODL’s own charges (@ 20% of expenses incurred), from the
Associate or from the “Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be
until the expiry of twelve months from the date of such replacement or renewal or until theend
of original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days
of reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to
the vendor or by encashment of the SPBG as the case may be.

14.4 Cost of repairs on failure in GP

The cost of repairs/rectification /replacement, apart from the actual cost of
repairs/rectification/replacement is also inclusive of all associate costs of required
transportation, site inspection /mobilization/dismantling and re-installation costs as applicable,
to be borne by the Associate. The Associate has to ensure that the interruption inthe usage of
intended purpose of the equipment is minimized to the maximum extent In lieu of the time
taken for repairs/rectification/replacement.
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14.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by
them.

14.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’
if noticed and reported by the Company.

14.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of at least
10 years post completion of guarantee period of equipment supplied against the contract.

15.0 LIQUIDATED DAMAGES

Liquidated damages @1% of the total executed contract value per week or part thereof, for
the period of delay in integrated completion, subject to maximum 10% of the value of the
contract shall become leviable without prejudice to other rights of the TPCODL. This amount
shall be recoverable from any amount due or becoming due to the Business Associates under
this or any other contract. In specific cases, TPCODL reserves the right to apply LD only on
the unexecuted portion of the supply and works for standalone use, provided full quantity is
executed within a maximum 30% additional time. Deduction of LD shall be on landed cost i.e
contract value inclusive of taxes and in pursuant statutory compliance GST would be
applicable at the stipulated rate and the same shall be borne by Business Associate. In case
of LD deduction, a GST invoice shall be issued by TPCODL as a proof of deduction/ recovery.

15.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.2 Material Recovery

In case of any recoveries for materials or services (for material free issued by TPCODL and
not reconciled by BA or for services claimed and paid in excess at the time of running bills),
the total cost which shall be recovered from the BA, shall be the gross amount of material or
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such recoveries.

16.0 ASSIGNMENT OR SUBCONTRACTING

Associates shall not assign/subcontract/outsource the schedule of activities of contract
TPCODL enters with the associate, in part or full, without TPCODL'’s prior written approval.
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However outsourcing of materials/equipment/services by Associate to make the integrated
product for which TPCODL'’s has placed the contract with the associate from suppliers, makes
and agencies which have been mutually agreed upon during contract pre-award stage is
permitted subject to following conditions.

In such cases where outsourcing is done by the Associate

= Shall ensure that outsourced suppliers comply with the technical and financial qualification
requirements specified by TPCODL in the contract document

= Shall furnish all particulars about the proposed outsourcing agencies and the details of the
goods/services/work outsourced to the Associate while seeking approval of TPCODLfor
inclusion for outsourcing. The Associate shall give approval or shall refuse approvalin
writing within thirty (30) days of receipt of such request. However the Associate shall not
be entitled for any additional contract execution time whatsoever in lieu of the process for
approval for outsourcing agencies, and shall be held responsible for any delay in the
project execution time.

» Shall remain jointly and severally liable for any action, deficiency, and/or negligence on
the part of his outsourcing agencies. The approval extended by the Associate to
outsourcing agencies recommended by the Associate shall not discharge the later from
his Contract obligations.

Shall submit to the Associate unpriced copies of purchase orders with technical specifications
included in the orders, placed on outsourcing agencies as soon as the respective orders have
been placed by the Associate.

17.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

18.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the
confidentiality of various information they come across while executing the contract asdetailed
below.

18.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information
related to the Contract/Project and the subject matter contained therein and all other
information given to the Associate by the TPCODL in connection with the performance of the
contract shall be held confidential by the Associate and shall remain the property of the
TPCODL and shall not be used or disclosed to third parties by the Associate for any purpose
other than for which they have been supplied or prepared. The Associate may disclose to third
parties, upon execution of confidentiality agreements, such part of the drawings, specifications
or information if such disclosure is necessary for the performance of the Work provided such
third parties agree in writing to keep such information confidential to the sameextent and
degree as provided herein, for the benefit of the TPCODL.

18.2 Geographical Data
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Maps, layouts and photographs of the unit/plant including its surrounding regions showing
vital installation for national security of country or those of TPCODL shall not be published or
disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

18.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and
employed in the design of the equipment shall remain with the Associate. TPCODL shall hold
in confidence such processes and shall not disclose such processes to the third parties without
prior approval of the Associate and execution by such third parties of secrecy agreements
satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes
shall become the property of the TPCODL. Title to technical specifications, drawings, flow
sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and
such other information, which the Associate has supplied to the TPCODL under the Contract
shall be passed on to the TPCODL. The TPCODL shall have the right to use these for
construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or
expansion of the works including for the manufacture of spare parts.

18.4 Exclusions
The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

= Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

18.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages
as may be determined by the competent authority of TPCODL.

19.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright,
patent, business secret, geographical indication or any other form of intellectual property right,
it shall be obliged, under the terms of this present GCC, to share such knowledge or
information with the TPCODL. All rights, with respect to, or arising from such intellectual
property, as afore mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages
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arising from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this
respect, and any costs, damages, expenses, compensation payable by TPCODL in this regard
to a third party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable
from the Associate.

20.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason
of any infringement of patent, trade mark, registered design, copy rights and/or industrial
property rights by manufacture, sale or use of the equipment supplied by the Associate
whether or not the TPCODL is held liable for by any court judgement. In this connection, the
TPCODL shall pass on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required tobe paid by the
TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns
arising from any breach of the Associate’s obligations under the Contract or for which the
Associate has assumed responsibilities under the Contract including those imposed under any
local or national law or laws, or in respect to all salaries, wages or other compensation for all
persons employed by the Associate or his Sub-Associates or suppliers in connection with the
performance of any work covered by the Contract. The Associate shall execute, deliver and
shall cause his Sub-Associate and suppliers to execute and deliver, such other further
instruments and to comply with all the requirements of such laws and regulation as may be
necessary there under to conform and effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the casemay
be due to negligence on his part to carry out Work in accordance with Indian laws and
regulations and the specifications set forth herein.

21.0 LIABILITY & LIMITATIONS
21.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss
(or equivalents thereof no matter how claimed, computed or characterized) arising out of or
in connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages
for any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

21.2 Limitation of Liability
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The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

22.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its
obligations under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable
control, directly or indirectly, of the Affected Party and could not have been avoided even if the
Affected Party had taken reasonable care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion,
etc.

» Politically motivated sabotage, or terrorism, etc.

= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties.

= Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under
Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of
its obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made allpossible
efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this
Contract shall be suspended until such event ceases and the Scheduled Completion shall be
delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall
hold consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the
Contract to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
23.0 SUSPENSION Of CONTRACT
23.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of
the schedule of items of contract to be supplied/work to executed by Associate under the
contract by providing to the Associate at least two business days written notice for contracts
having contract completion period less than sixty days and at least seven business days’
notice for all other contracts.
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Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

*» Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

* Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of
contract as specified in the resumption notice, within the time frame specified in the
resumption notice,

23.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 27 for breach/default of contract
conditions.

23.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu ofsuspension of
whole or part of contract, on representation of the Associate providing justifiedestimates of
such additional costs and such estimates are found acceptable and approved by competent
authority of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption
notice shall be subject to the Associate taking corrective action for the breach ofcontract
conditions within the time frame and as per the terms specified in the suspension notice.

24 TERMINATION OF CONTRACTS
24.1 Termination for Default/Breach of Contract

The contract / PO shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:
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a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/ PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity
or quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the termsthereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract
/PO or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 24 (except sub clause g thereof) be
committed by the associate for the first time, TPCODL shall issue, along the with notice of
default or breach, a warning notice instructing the associate to take remedial/corrective action
within the time frame stipulated in the warning notice and not to repeat the same in future. The
timeframe for corrective action by the associate shall be specific to the nature of breach of
contract and the same shall not be objected to by the Associate. If the Associate fails to comply
with the instructions in the warning notice or in taking corrective action to the satisfaction of
TPCODL then TPCODL may terminate the entire or part of contract at its discretion by issuing
termination notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 24 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate
shall comply and proceed further in the following manner:

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks.
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ii) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include initiation
of actions not limited to discontinuation of other allied and associated arrangements which the
associate might have entered into with third parties for due discharge of its obligations under
the contract with TPCODL.

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to fulfill
its contractual obligations with regard to the part of contract not terminated.

iv) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material ,supplies, equipment ,works or in general as to the subject matter of the contract in
regard to which the associate claims having completed its obligations before or during such
termination.

v) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the associate,
which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the
following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of money
from TPCODL as may be found payable to it in regard to works executed by it under the terms
of the contract and no other claim of any nature whatsoever shall be made by the Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if any
paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him
on this ground. The same shall be without prejudice to other rights available to TPCODL under
law against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided
in clauses stated above and constituting repeated breach or misconduct , TPCODL shall be
entitled to bar the associates its agents , affiliates from undertaking any negotiation /tendering,
bidding, participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

24.2 Termination for convenience of Associate
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Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such
request. This convenience will be available to associate only after one year from the contract
effective date. For this purpose, associate will provide a notice period of 90 days to TPCODL,
Associate will have to pay TPCODL a ‘termination convenience fee’ equivalent to 5% of
unexecuted contract value.

24.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/
services rendered till the actual date of contract termination against submission of invoice by
the Associate to that effect.

25.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavor to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred
by either party for resolution by the sole arbitrator to be appointed mutually by both the parties.
The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation
Act 1996 and the Seat and Venue of arbitration shall be Bhubaneswar. The language to be
used at proceedings shall be English and the award of the arbitrator shall be final and binding
on the parties. The parties shall bear their respective costs of arbitration. The associate shall
continue to discharge its obligations towards due performance of the works as per the terms
of the contract during the arbitration proceedings unless otherwise directed in writing by
TPCODL or suspended by the arbitrator. Further, TPCODL shall continue making such
payments as may be found due and payable to the associate for such works.

251 Governing law and jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

26.0 ATTRIBUTES OF GCC
26.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms
of this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

26.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

26.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the
SCC to the extent stipulated hereinabove while balance portion of respective clauses of
GCC shall continue to be applicable.

27.0 INSURANCE
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The Associate shall arrange accident insurance policy for his foreign
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates'
manufacturing works as well as for his Indian engineers and supervisory staff. The Associate
shall also take out for his Indian workmen, where applicable, a separate policy as required
under Employee’s Compensation Act 1923

Associates shall be responsible to suitably insure their entire work-force (to the extent of
meeting all statutory requirements including but not limited to Employee’s Compensation Act
1923 or ESIC Act, 1948, whichever is applicable). Associate shall also ensure adoption of
Group Insurance Policy for a sum assured as notified by TPCODL from time to time.

Associate shall also ensure to cover all Tools, Plant, Third party liability at the project site, All
Risk comprehensive insurance for the entire works (insurance for free issue items will be in
TPCODL scope) for total contract (PO/RO) value or any other such risks during execution of
works, till the works are handed over to the company, in consultation with TPCODL and shall
submit copies of such insurances to the Engineer-in- Charge for review / acceptance before
commencing the work. Engineer-in-charge must ensure compliance to insurance requirement
by Associate before commencement of works. TPCODL shall stand fully indemnified in this
respect.

27.1 Remedy on failure to insure

If Associate fails to effect and keep in force the Insurance for which it is responsible under the
contract, Owner/Project Manager may effect and keep in force any such insurance, and pay
such premiums as may be necessary for that purpose, and from time to time, after insurance
of a reimbursement request therefor accompanied by relevant supporting documentation,
deduct the amount so paid by TPCODL from any amounts due or which may become due to
the Associate under the contract. If due to failure of Associate for the getting of proper
insurance cover, any liability fastened on TPCODL be indemnified by the Associate along with
all costs and expenses.

28.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

29.0 FOSSILS

All fossils, coins, articles of value or antiquity, and structures and other remains or things of
geological or archaeological interest discovered on the Site shall (as between the parties) be
notified and handed over to TPCODL for onward submission as per the prevailing laws. The
Associate shall take reasonable precautions to prevent his staff, labour or other persons from
removing or damaging any such article or thing. The Associate shall, immediately upon
discovery of such article or thing, inform TPCODL.

30.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, installations, erections, constructions
materials, drawings & documents shall pass to the TPCODL after Commissioning and
complete handing over-taking over.

However, such passing of title of ownership and property to the TPCODL shall not in any way
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absolve, dilute or diminish the responsibility and obligations of the Associate under this
Contract including loss or damages and all risks, which shall vest with the Associate.

The Associate shall take all corrective measures arising out of discrepancies, errors and
omissions in drawings and other information within the time schedule and without extra cost
to the TPCODL.

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out
engineering, and site works by other agencies arising out of discrepancies, errors and
omissions stated in as well as of any late revision/s of drawings and information submitted
by the Associate.

31.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL;
be it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-l. You can also log on to our website www.tpcentralodisha.com to
provide your feedback according to the guidelines mentioned below:

32.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any
grievances, same may be lodged by log on to our website www.tpcentralodisha.com

33.0 LIST OF ANNEXURES

S. No. Subject Annexure
1. Performa for Bid Security Bank Guarantee A
2 Performa for Advance Payment Bank Guarantee B
3. Performa for Performance Bank Guarantee (CP cum EP) C
4 Performa for No Demand Certificate by Associate D
5 Performa for Indemnification on Statutory Compliance E
6 Performa For Application For Issuance of Consolidated TDS E

Certificate
7. HR Service Level Agreement G
8. Under taking for competence of workmen H
9. Business Associate Feedback Form I

10. Acceptance Form For Participation In Reverse Auction Event

11. NEFT or RTGS payment request form

12 Contractor Safety Management System

13 Vendor Appraisal Form

Z|IZ2|r| X| «

14 Manufacturers Authorization Form
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ANNEXURE-A

PROFORMA FOR BID SECURITY BANK ARANTEE
TP Central Odisha Distribution Limited

Bhubaneswar
WHEREAS, (Name of the Bidder) (hereinafter called “the
BIDDER”) has submitted his bid dated for the (Name of Contract)

(hereinafter called “the BID”).

KNOW ALL men by these presents we (Name of the Bank)
of (Name of the Country) having
our registered office at (hereinafter called “the BANK) are bound
unto TP Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20__.The
CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid

or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee,
in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the Bank
being hereby waived, and any demand in respect thereof should reach the Bank not later than
the above date.

DATE.................. SIGNATURE OF THE
BANK.......cooi
WITNESS.......ccoiiiee SEAL......cooiiiiiiiiiee

(Signature, Name & Address)

(At least 2 witnesses)
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ANNEXURE-B
PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE
(On Rs.100/- Stamp Paper)
Note:

(a) Format shall be followed in toto
(b) Claim period of six months must be kept up

(c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar

Advance Payment B.G.No...........c............

Contract No...........cc........ dated...............
You have entered into a Contract
No with
M/s. (hereinafter referred to as “the

Vendor”) for the supply and delivery of

(hereinafter referred to as" the said Equipment”’) for the price and on the terms and
conditions contained in the said contract.

In accordance with the terms of the said contract, you have agreed to make an advance

payment of Rs.
(Rupees only)  being %
( percent) of the total value of the contract on “the Vendor” furnishing you with

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of
receipt of “the said equipment” covered by your above mentioned contract. For this
purpose you have agreed to accept our guarantee.

In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and
without reference to “the Vendor” such amount or amounts not exceeding the sum of Rs.
(Rupees only) being

% ( percent) of the total value of the contract on receipt of your intimating
that “the Vendor” has not fulfilled his contractual obligations. You shall be the sole judge
for such non-fulfillment and “the Vendor” shall have no right to question such judgment.

You shall have the right to file / make your claim on us under the guarantee for a further
period of three months from the date of expiry.

This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but
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10.

not be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor” and to exercise the same in any covenant
contained or implied in the said contract or any other course or remedy or security
available to you, and our Bank shall not be released from its obligations under this
guarantee by your exercising any of your rights with reference to matters aforesaid or any
of them or by reasons of any other act or forbearance or other acts of omissionor
commission on your part or any other indulgence shown by you or by any other
matter or thing whatsoever which under the law would, but for this provision have the
effect of relieving our bank from its obligation under this guarantee.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’'s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect)

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs.

(Rupees only) and the guarantee
will remain in force upto and including (Date) and shall be extended from
time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
month from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200
Witness

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE-C
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP

(On Rs.100/- Stamp Paper)

Note:

(a)
(b)

(c)

Format shall be followed in toto
Claim period of one month must be kept up

The guarantee to be accompanied by the covering letter from the bank confirming the

signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEPBG No.......coiieiiiciieeee
Order/Contract No..................... dated...............
1. You have entered into a Contract No with
M/s. (hereinafter referred to as

“the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of
contract and to be valid till the end of Guarantee period plus one month towards “Contract
cum Equipment performance”. For this purpose you have agreed to accept theguarantee.

In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and
without reference to “the Vendor” such amount or amounts not exceeding the sum of

Rs. (Rupees
only) being
% ( percent) of the total value of the contract on receipt of your

intimating that “the Vendor” has not fulfilled his contractual obligations. You shall be the
sole judge for such non-fulfillment and “the Vendor” shall have no right to question such
judgment.

You shall have the right to file / make your claim on us under the guarantee for a further
period of three month from the date of expiry.

This guarantee shall not be revoked without express consent and shall not be affected
by your granting time or any other indulgence to “the Vendor”, which shall include but not
be limited to, postponement from time to time of the exercise the same in you or any
right which you may have against “the Vendor” and to exercise the same in any covenant
contained or implied in the said contract or any other course or remedy or security
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available to you, and our Bank shall not be released from its obligations under this
guarantee by your exercising any of your rights with reference to matters aforesaid or
any of them or by reasons of any other act or forbearance or other acts of omission or
commission on your part or any other indulgence shown by you or by any other matter or
thing whatsoever which under the law would, but for this provision have the effect of
relieving our bank from its obligation under this guarantee.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor’'s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar)

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees

only and the guarantee will remain in force upto and including (Date) and
shall be extended from time to time for such period or period as may be desired by “the
Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number




Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 40 of 104

ANNEXURE-D
PROFORMA FOR “NO DEMAND CERTIFICATE” BY A IATE
(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of
receipt of full and final payment)

(Certificate No. CCP/002)

Name of the Project
Order/ Contract No.
Dated

Name of the Associate

Scheme No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable

to us from TPCODL, in respect of our aforesaid Order No
dated including amendments, if any, issued by TPCODL to our entire
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL
under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or protest
in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Dated Signature
Place Name
Designation

(Company Seal)
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ANNEXURE — E
PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES”
(To be submitted by the successful Bidder within seven days of award of work)
(Certificate No. CCP/001)
Name of the Project
Letter of Award / Contract No.
Dated
Name of the Associate
Scheme No. / Job No.

By this confirmation we,
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed,
levied or hereinafter recovered by the Provident Fund Organization under the provisions of the
Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of
employees employed by us.

We well and truly bind ourselves and our heirs executors administrators and representatives
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL.

AND WHEREAS we, (Associate)
is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act
1952, have entered into the above written bond for the indemnity to M/s. TPCODL against all
losses from the acts or default of the said Associate in respect of compliance of theProvident
Fund Act.

Similarly we hereby confirm that we have complied with all statutory and local laws and nothing
is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, Electricity
dues etc. We have entered into the above written bond for the indemnity to M/s. TPCODL
against all losses from the acts or default of the said Associate in respect of compliance of the
Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, Electricity dues etc.

NOW THE CONDITION, of the above written bond is as such that if the Associate during the
period of this contract commits any default or fails to make payment of Contributions in respect
of his employees to the Employees Provident Fund Organization, he shall indemnify the
Principal Employer M/s. TPCODL from all and every loss and damage caused to them from
any act, omissions or negligence of the said Associate in respect of compliances under the
Employees Provident Fund and Miscellaneous Provisions Act, 1952.

IN WITNESS to the above written bond we have here to set our hands, with our free consent.
Dated Signature
Place Name

Designation (Company Seal)
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ANNEXURE-F

PROFORMA FOR APPLICATION FOR | ANCE OF CONSOLIDATED TD
CERTIFICATE

To be printed on the letterhead

To,

TP Central Odisha Distribution Limited,

Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY
Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.

For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE - G
SERVICE LEVEL AGREEMENT

(To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues)

The following shall be adhered to by the Business Associates during his / its
association with TPCODL:

Shall Abide by Tata Core Values:

Integrity — We must conduct our business fairly, with honesty and transparency. Everything
we do must stand the test of public scrutiny.

Understanding — We must be caring, show respect, compassion and humanity to our
colleagues and customers and always work for the benefit of the communities we serve.
Excellence — We must constantly strive to achieve the highest possible standards in our day
to day work and in the quality of services we provide.

Unity — We must work cohesively with our colleagues across the group and with our
customers and partners to build strong relationships based on tolerance, understanding and
mutual co-operation.

Responsibility — We must continue to be responsible and sensitive to the communities and
environments in which we work and always ensuring that what comes from the people; goes
back to the people many times over.

Agility- We must work in a speedy and responsive manner and be proactive and innovative
in our approach.

2.0 The Business Associate / his manager / supervisor who is responsible for managing the

3.0

4.0

project site / performance contract etc. in TPCODL would also ensure adherence of
these values by his employees / persons deployed by him in connection with his works
undertaken in TPCODL.

The Business Associates are required to:

a) Support and respect the protection of human rights and make sure that they are not
complicit in human right abuses.

b) Respect freedom of association and effective recognition of the right to collective
bargaining.

c) Not to resort to any form of forced and compulsory labour.

d) Shall ensure abolition of child labour in his area of work.

e) There is no discrimination in respect of employment and occupation in respect of his
employees.

f) Support precautionary approach to environmental challenges.

g) Promote greater environmental responsibility by himself and his employees in his
areas of work.

h) Deploy and defuse environmental friendly technologies while carrying out the works.

i)  Work against corruptions in all its form including extortion and bribery by himself and
his employees.

The Business Associates are required to adhere to all applicable Labour Laws with
special reference to the following:
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No person below the age of 18 years and no child labour will be engaged directly or
indirectly for executing the work connected with the business of TPCODL.

Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the
workers shall be made within the prescribed period of 7" / 10™" day of the following month.

Deduction / deposit / record keeping and all other requirements under Employees PF Act
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be adhered
to.

Only statutorily authorized deductions (if any) shall be made in accordance with the relevant
statutes.

All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of
the workers engaged for TPCODL work. The work will be commenced only after completing
necessary formalities for obtaining Labour License (if applicable).

Necessary registers / records, filing of returns etc. shall be maintained for verification by
Statutory / TPCODL authorities.

Payment of wages shall be made only in presence of and with certification of authorized
representative of TPCODL or shall be made in the form of cheque / bank transfer to the
employee.

During the period of contract, the Business Associate will arrange for deployment of his
supervisor / manager for total supervision and control of the work and their manpower. All the
activities related to their manpower e.g. attendance, leave, wage disbursement etc. will be
done under the supervision & control of Business Associates, While adhering to the prescribed
standard / norms of production / productivity & quality. During execution of the work, Business
Associate shall engage only such qualified / skilled manpower as may be envisaged / required
for ensuring level of production / service into the contract / work order.

Clearances as follows shall be obtained from IR & Welfare Group:

i. Clearance for commencement (before start of the work).
i No Objection Certificate (after completion / before final settlement).
iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month

The Business Associate shall indemnify TPCODL from any liabilities under applicable
Labour Statutes.

The Business Associate shall ensure safety and health of his employees and shall also
maintain hygienic working environment / condition in his area of work.

The Business Associate and his employee shall abide by Laws of Land and shall not violate
any applicable provisions.

The Business Associate appreciates with and acquiesces to the right of TPCODL as
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable
labour laws and deduct the same from his running bills / final payments / enchasing security
deposit / Bank Guarantee as the case may be. If there is any further shortfall TPCODL has
the right to recover the same from the Business Associate.

The Business Associate ensures that person employed by him adhere to the moral and
legal conduct and shall not violate any standard conduct envisaged in the premise of



5.0

d)

Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 45 of 104

TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc. The Business
Associate or his employees should refrain from corrupt practices, giving or taking bribe in
connection with any TPCODL business.

The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for
adherence by all concerned. Business Associate Cell (BA Cell) will be the process
owner for implementation of the system with the help of concerned Engineer l/c or
Officer l/c.

Statutory Compliance being a professed value in TPCODL Code of Conduct, the concerned
Engineer / Officer in charges are requested to adhere to the provisions and advise respective
Business Associates in their domain to comply in letter and spirit.

Immediately after issuance of letter of intent, the authorized representative of the Business
Associate will report to BA Cell for completion of statutory requirements.

Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW)
is issued by BA Cell to the Business associate. However in exceptional exigencies inengineer
I/c / Officer I/c may direct the Business Associate to start the work and inform BA Cell about
the same. Statutory requirements in this case may be completed in parallel.

First monthly bill will be released only after producing CCW to the finance department.
Similarly closure of work and final settlement will be affected after issuance of no objection
certificate from BA Cell group.

R irements for ‘Clearance for Commencement of Work’ W):

Submission of filled up Form ‘A’ for database (Annexure-1).

Copy of PF Code allocation letter.

Copy of ESI Code allocation letter.
Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20
workers during the period of contract).

Submission of duly filled up Form VI A (Notice of Commencement).

Copy of insurance cover note under WC Act 1923 (if applicable).

Copy of Contract Agreement.

Copy of indemnity bond (if applicable).

Affidavit with regard to payment of wages through cheque / bank transfer only.

Requirements during execution of work:

Copy of receipt of application for license / license (if applicable).

Copy of PF Challan (latest by 26" day of every Month).

Copy of ESI Challan (latest by 26" day of every Month).

Copy of Wage disbursement sheet / Bank statement.
Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/
TPCODL authorities.

Certification of wage disbursement by authorized representative of TPCODL.

Copy of ‘Labour Welfare Fund’ deposit certificate / Challan.

Insuring safe working practices at the work place.

Requirements for ‘No Objection Certificate’ (NOC) for closure of work:

Submission of duly filled up Form VI A (Notice of Completion).
Copy of Half yearly / Annual return for ESI/ PF / CL(R&A).
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Consolidated copy of wage sheet of last month indicating full & final settlement of all dueslike
retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by
employees in Form X regarding termination of employment.

Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the
concerned workers.

In case any of the above are deviated / not complied with the Letter of Award/Order
shall be liable to be withdrawn / cancelled.

Enclosure:
Form A
Form X
Form XI
Form VI A
Form XXIV
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EORM (A)
[To be submitted by the Business Associate to the Principal Employer within a week from LoA
issuance]

A. Details of the Agency

Name of Agency

2. Nature of work

3. Local Address with Ph.No.
(With Father’'s name)

4. Permanent Address (Full)

5. PF code no. & Place

6. ESI Code no. & Place

7. Name and address of

Sub-contractor (if any)

B. Details of Work

Name of work (as specified in LOI/LOA)
LOI/LOA Nos. & Dates

8.
9.
10. Period of contract (Specify Dates)

[Including Extension period, if any]
11. Work Area [Department / Location]
12. Name / Cell no. of Officer l/c

13. Maximum No. of workers and staff to be engaged on any day during the year.

»  Supervisory Staff
» Workers
14. Do you have any other contract in TPCODL  : Yes/No

If yes, furnish details:
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15. Details of Workmen’s compensation Policy, if applicable

Name of INSUrance COMPANY ... ...t

If no, | hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made
there under.

C. Details of workers to be engaged
No. of Workers

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory

* Number to be indicated

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. |/We
undertake to keep the TPCODL indemnified against any loss or liability arising out of failure of my /
our abiding the relevant laws.

The name of my / our representatives is ........cc.cooveiiiiiiiiiiiiiceeen to enter the TPCODL
Premises on my behalf.

Date:

(Signature of the Business Associate

or his Authorized Representative)

This Business Associate is / will be engaged in TPCODL.

(Signature and seal of

Officer l/c of the Work)
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Form X
n kin

I hereby undertake that all the dues in

respect of my employment with M/s for the period of

to have been settled and

final payments including retrenchment benefit have been made to me in full.

Date:
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Form Xl

Undertaking

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to

M/s vide  work
order No. dated

| on behalf of

M/s hereby undertake:

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract,
payable as per the provisions of relevant statute pertaining to
i. wages/ salary
ii. PF & ESI, Bhubaneswar Labour Fund
ii. All other statutory obligation

has been paid /settled in full and no amount/ compliance is due/ pending.

2. Thatin case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments,

M/s will settle the same on it's own and such

liability will be borne by M/s

3. That M/s hereby indemnify M/s TPCODL
from any future liability i.r.o. any statutory obligation in respect of said contract.

Date:

( )
Authorized Signatory

For M/s
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FORM- VI A
Notice for Commencemen mpletion of contract work
I/We, Sh. / M/s

(Name

and Address of the Contractor) hereby

intimate that the contract work

(name of work) in establishment

of the (name and address of the
Principal Employer) for which License
No. dated ha

s been issued to me/us by the Licensing Officer

(name of the

Headquarters), has been commenced /

date / on date.

completed with  effect from

Signature of Contractor

The Inspector

With Office Seal
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EORM XXIV
[See Rule 82(1)]

Return to be sent by the Contractor to the licensing Officer (in duplicate)

Half -Yearly Ending

1. Name and address of the Contractor

2. Name and address of the Establishment

3. Name and address of the Principal Employer

4. Duration of Contract: From to
5. No. of days during the half year on which

(a) the establishment of the principal employer had worked

(b) the contractor’s establishment had worked

6. Maximum No. of contract labour employed on any day during the half —year:
Men Women Children Total
7. (i) Daily hours of work and spread over
(i) (a) whether weekly holiday observed and on what day

(b) if so, whether it was paid for
(iii) No. of man — hours of overtime worked

8. No. of man days worked by

Men Women Children Total
9. Amount of wages paid
Men Women Children Total

10. Amount of deductions from wages, if any

Men Women Children Total

Whether the following have been provided —

(i) Canteen

(i) Rest rooms
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(iii) Drinking water

(iv) Créches

(v) First Aid

Signature of contractor

Place

Date
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ANNEXURE — H

UNDERTAKING FOR COMPETENCE OF WORKMEN

Name of Associate
Tender No.

Item

With reference to the tender mentioned above, 1/We

hereby  undertake that the  workmen/  employee(s) engaged by M/s

for the job against said tender shall be competent in all

respect, commensurate to the nature of job.

Date:

Authorized Signatory

For M/s

Seal
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ANNEXURE-I

BUSINESS A IATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential. Please
send the duly filled feedback form in the "TPCODL addressed - attached envelop”

You are associated with us as
0O OEMs O Service Contractor [ Material Suppliers O Material & Manpower
Supplier

You are associated with us for
O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at
0O Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs 0 25 Lacs to 1 Crore 0 More than 1 Cr.

Additional information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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TION - A

(Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.).

Parameters

-
N
w
IS
(3]

Do Not Agree
Slightly in
Agreement
In Fair
Agreement
Mostly in
Agreement
Fully Agree

Remarks/
Suggestion

You receive all relevant queries /
tenders from us in timely manner.

We provide you enough lead time
to respond to our queries /
tenders.

We provide you adequate support
(drawings, documents,
clarifications, briefing etc.) to
enable you meet our
requirements.

All following elements of our
contract / purchase order are
rational :

4.1

Scope of Work

4.2

Delivery / Execution Schedule

43

Payment Terms

44

Liquidated Damages

4.5

Performance Guarantee

Our purchase orders / contracts
are simple, specific & easy to
understand

TPCODL demonstrate
willingness to be flexible in
administration of Contract/
Purchase Order

We provide timely responses /
clarifications to your queries

TPCODL representative you
interact / coordinate with is
adequately empowered to
support you in meeting
contractual obligations

TPCODL provide you all
necessary infrastructure support
for timely and quality completion
of work (including AMC)

10

TPCODL Engineer-in-Charge
timely certifies the jobs executed/
material supplied
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1 2 3 4 5
] ®
S. 5| S5/ _E| £ ¢ Remarks/
No. HETREITE D < | 2| 5| 2| Suggestion
5| 58 =8| 28 >
Z o L £ o O =
g | o2 <2 =2 2
TPCODL Engineer-in-Charge
11 efficiently supervises the job

execution for timely completion of
job

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process

Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?

TPCODL never defaults on

14
contractual terms
In TPCODL Contracts closure is
15 o h S
done within set time limit
Our material receiving procedures
16 | @re well defined and efficiently
deployed to reduce mutual
inconvenience
17 Bank Guarantees are released in
time bound manner
18 Our processes related to payment

/ account settlement are effective.

19 | You get payments on time

TPCODL Employees follow
Ethical behaviour

20
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SECTION -B
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum)
SN Parameters 1 2 3 4 5 Remark.sl
Suggestion

How do you rate courtesy/
empathy/ attitude level and

1 warmth of TPCODL employees
you interact with from following
team?

1.1 | Project Engineering

1.2 | Division / Sub-Division

1.3 | Projects/HOG

1.4 | Inspection & Quality Assurance

1.5 | Stores

1.6 | Metering & Billing

1.7 | Accounts / Finance

1.8 | Administration

1.9 | IT & Automation

How would you rate TPCODL in
comparison to your other clients
2 in terms of fairness of
treatment and transparency
with its Business Associates?

How would you rate TPCODL in
comparison to your other clients
in terms of processes and
systems to manage
partnership with its Business
Associates

How would you rate TPCODL in
comparison to your other clients
4 in terms of building long term &
mutually relationship with its
Business Associates
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SECTION-C
Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.
o (/2] (/2]
2| 2 4 U
2> > > >
SNo Parameters £ < o) c Remark_sl
« s © = Suggestion
t o e t
- = o )
(&) o o (&}
Based on your experience with
1 TPCODL, would you like to continue
your relationship with TPCODL?
If someone asks you about TPCODL,
2 would you talk “positively” about
TPCODL?
Would you refer TPCODL name to
3 others in your community, fraternity and
society as a professional & dynamic
organization?
SECTION -D
If w 10. how will rate TPCODL. that trul

ick
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SECTION — E

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL'’s improvement in particular areas of major concerns
for you. We also welcome your suggestions to adopt any best practices, altitudes that you
have observed / experienced elsewhere in Indian/ International organization.

Recommendation Elease tick (\) your top 5 expectations out of the following 10 points
listed below -
(Please list down
improvement you .
expect from Timely payment
TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs, drawings, other docs etc.
Adequate information provided on website
for tender notification, parties qualified eftc.
4 Timely receipt of material at site for
execution
Performance Guarantee/EMD released in
time
5 Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
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ANNEXURE-J
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the
bidders who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in
the bid event:

1. TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

2. TPCODL will make every effort to make the bid process transparent. However, the award decision
by TPCODL would be final and binding on the supplier.

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

4. The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to bid
due to telephone line glitch, internet response issues, software or hardware hangs, power failure or
any other reason shall not be the responsibility of TPCODL.

6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive
bidding. In case an auction event is restarted, the best bid as already available in the system shall
become the start price for the new auction.

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly
rejected by TPCODL.

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.
11. No requests for time extension of the auction event shall be considered by TPCODL.

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving at
Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-K
To,
DGM (Finance)

The TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank
Account as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person (to
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send payment information)
Name of the Authorized Signatory

Contact Person’s Name

Official Correspondence Address

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorized Signatory)

(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm
that the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorized signatory and the MICR and IFSC Code of our

branch mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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1.

ANNEXURE-L

CONTRACTOR SAFETY MANAGEMENT SYSTEM
OBJECTIVE

The objective of the Contractor Safety Management System is to lay down clear guidelines
for all Business Associates (including their associates, staff and agents) whichwould
facilitate them to observe all statutory rules and regulations, comply with applicable
standards of Central Electricity Authority (Measures relating to safety and electric supply)
Regulations, 2010 & (safety requirements for construction, operation and maintenance of
electrical plants and electric lines) Regulations,2011, TPCODL Safety Manual and
Guidelines and thus, ensure creation of safe working environment for all stakeholders of
our network.

SCOPE
All contracts (minor and major) will be subject to the provisions of this document.
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor

Contracts”.

Major Contracts: Contracts which satisfy any two or more criteria listed under the head
“Major Contracts”

Criteria Minor Contracts Major Contracts
Value of Contract < Rs. 1500000/- (less than | >= Rs. 1500000/-
Rs. Fifteen Lac) (Equal or more than

Rs. Fifteen Lac)

Period Period less than 1 year Any period

Working on energized
electrical equipment No Yes

Working on height (above
1.8 Mtrs from ground) No Yes

Work involving construction
activity No Yes

Working with hazardous
goods or chemicals No Yes

Work involving danger to
general public No Yes

Note: Exceptions for major and minor contract are — in house software development,
supply of material or equipment but no direct or indirect installation of the same
material, administration contracts (courier, water supply, printing, security, transport,
etc.), minor civil work like plastering at ground level or flooring, etc. The facility
management (housekeeping) contract will always be treated as a minor contract.



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 65 of 104

3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE

COMMENCEMENT OF CONTRACT

3.1 Business Associate is required to fill the Safety Management System Questionnaire
as per annexure 1 and submit along with the vendor registration process / bid /
tender document. The filled questionnaire will be scrutinized by Engineer In-charge /
indenting group and recommend suitability of the BA with respect to safety
requirements. The fulfilment of statutory requirements for vendor registration
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.

3.2 Business Associate is required to take suitable risk control measures mentioned
against the identified Hazards and Risk document provided for all contracts as per
annexure 2. The primary objective of this is to evaluate the understanding of the BA
towards risk mitigation and employment of safe work procedures. BA is required to
conduct the Hazard identification and Risk Assessment study as per the procedure
and deploy more or other measures if deemed necessary.

3.3 Business Associate shall comply with Statutory Requirements related to Safety and
Occupational Health and submit the “Safety Undertaking” as per annexure 4.

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY
BUSINESS ASSOCIATES

The requirements of the contractor safety management system applicable to the minor or
major contracts related to various groups are as following —

4.1 Maintenance of Distribution Network — Annexure 3.1

4.2 Distribution Projects — Annexure 3.2

4.3 EHV Projects — Annexure 3.3

4.4 Maintenance of Sub transmission network — Annexure 3.4

4.5 Civil / Generation Projects — Annexure 3.5

4.6 Meter Management Group (MMG), Revenue Recovery Group (RRG),
Energy Auditing Group, AMI, MRG, etc. — Annex3.6

4.7 Maintenance and Operation of Street Light. — Annexure 3.7

1. Please note that hydra cranes used by any dept should be ACE Model No. FX 150 ACE
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra
cranes like ACE 14XW or ACE 12 XW, etc are prohibited.

(Details as per Annexure attached)

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work
Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as
detailed in this document.

The Business Associate (BA) having major contract will appointing Safety supervisor, engineer
/ manager for the TPCODL work. The BA shall make all necessary arrangements for getting
their workforce safety trained and competency checked from the concerned official of
TPCODL before deployment in the field. BA Cell shall recommend the suitability after
competency checked by Engineer In-charge and SAFETY group (or his representative) of
TPCODL. After getting the clearance from concerned official, BA cell and receivingtemporary
I-card issued by TPCODL, Business Associate shall commence the working.

Safety Representative of Business Associates will formally become the nodal point for safety
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any
of the safety representatives appointed for TPCODL work site. BA needs to ensure
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that Safety representative is available at all points of time; failing which the work being
carried out in the interim (period when Safety representative is not available) shall be
treated as working under improper supervision and due penal provisions shall be
initiated against the BA. BA will be required to provide all applicable infrastructureand power
to ensure smooth working of the safety representative to maintain a sound safety management
system. In all contracts safety representative will not be assigned any other activity at
site apart from the works related to safety management. The dutiesare detailed in
clause 5.5 of this document. TPCODL will be auditing the facilities provided to the BA's
safety team time to time.

The Safety Representative of the BA shall be required to meet and follow the instructions of
the Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for providing
the MIS and/or any other relevant information, as and when desired, within the stipulated time
frame as per the requirements of TPCODL. Any non-conformance to safety will lead to the
negative marking or issue of safety violation challan/ tokens which shall affectthe monthly
evaluation and performance of BA.

All contracts where BA has to depute vehicle for their staff and equipment to move from one
location to other, the BA shall ensure that vehicle complies all required statutory clearances
and requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy
and are in good & safe state of working.

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITEPERSONNEL
Qualification and experience required for the safety and site personnel are as following:

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for
Diploma holder. Having formal experience of the safety systems will be an added
advantage

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at
least Diploma (relevant branch) and he has working experience on electrical system of at
least 3 yrs. Having the formal experience of the safety systems will be an addedadvantage.

5.3 Safety Manager: The educational qualification of safety manager should be graduate
engineer with working experience on electrical system / network of at least 3 yrs. OR
Diploma in Industrial Safety with working experience of 05 years including at least 02 years
on electrical network.

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA
shall assign the duties of Safety Representative to the Work Supervisor. Work Supervisor
will deliver required duties of Safety Representative (as per clause 5.5) in addition to other
duties without diluting the importance of safety.

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the
BA shall employ only qualified and skilled persons and shall comply the provisions of
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric
supply) Regulations, 2010. Persons holding valid approvals only by any Government
approved agency or a competency assessment panel or a team set up by TPCODL
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shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The skill
/ qualification required for the electrician and electrical supervisor are given in annexure
5. The contracts related to maintenance of Distribution Network, Distribution Projects,
EHV Projects, maintenance of Sub-Transmission Network, MMG & EAG,maintenance
and operation of street lights, shall preferably have at least 20 per cent of ITI qualified
electricians in the first year of the contract. This figure shall preferably be incremented by
15 per cent every subsequent year.

Note: For the competency assessment may please refer the work instructions. An employee
shall have to necessarily undergo the competency assessment check once in every eighteen
months.

5.5

5.6

Requirements from the Safety Representative(s) of the Business Associate:

5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training
to all new employees joining the BA will be conducted by the BA as per Safety
training modules of TPCODL.

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.

5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE)

5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10%
buffer stock of standard PPEs.

5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as
mentioned in TPCODL Safety standard and O & M and concerned function’s
manual.

5.5.6 Safety inspections / audits as per the process of TPCODL

5.5.7 Working in close coordination SAFETY Group of TPCODL.

5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to
Engineer In-Charge and SAFETY Group of TPCODL immediately after its
occurrence.

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be
ensured.

5.5.10 Ensuring compliance with safety and other laws as may be applicable and
providing for safety assurance.

Training and Syllabus: The BA shall not deploy any person at work place / site or send

newly recruited personnel directly to concerned official for competency assessment

without Safety Induction Training.

5.6.1 All new BA employees have to necessarily undergo one and half days Safety
training and Competency assessment at training centre of BA cell. This training will be
conducted once in a week. After the completion of Safety training & Competency
assessment I-card will be issued to all competent BA employees

5.6.2 BA is expected to initially train and judge the capability of the workman at his
own end before further recommending the workmen for Competency assessment. If any
BA workman sent for competency assessment. In case any BA workman fails in the
Competency test at concerned official, it will be deemed that BA has not imparted
sufficient training at his end and actual cost of training ¥ 7500/ BA employee/ failed
attempt will be recovered.

5.6.3 The workers who have imparted Safety Training and issued I|-Cards of
TPCODL, are not deployed at TPCODL worksites/ voluntarily left the job by workers/
used somewhere else other than TPCODL by the BA, in that case Managementreserves
the rights to intervene and recover the actual cost of training i.e. ¥ 7500/BA employee.
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce
deployed at TPCODL)
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5.7 It is desired that Safety representative of the BA to impart the general safety training to
each employee of duration 2 hrs per month. The training will be organized at BA level
and the record to be sent to engineer in-charge and SAFETY group of TPCODL every
month. Please refer schedule and syllabus in annexure 6.

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall
commence the project or any work only when the required PPE are made available to the
team of employees involved in the work. Each PPE of BA shall be checked / inspected by the
safety representative / supervisor at zone before the work start or as prescribed in thelist.
Safety representative shall regularly check the healthiness of each PPE allocated to lineman.
Suitable record shall be maintained at zone. Defective PPE shall be immediately replaced or
within 24 hours by the BA. In no case linemen or any other official of BA may be allowed to
work with defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone
for immediate replacement with defective one. The PPE shall be IS / BS / CE marked and
exactly as per the standard or specification mentioned in the annexure 7. Working without PPE
/ non-standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of
this document. If TPCODL finds that BA has not provided the adequate / appropriate PPE to
their staff, TPCODL reserves the rights to stop the work and call the BA to provide appropriate
PPEs at the risk. If the BA fails to provide the required PPEs at the risk then the same shall
be provided by TPCODL at the actual cost of the PPE. The amount shall be charged to BA
and same shall be first recovered from the current bill of BA or any future payment to be made
to BA. In the event of any balance amount still left for recovery, the same shall be adjusted
against retention amount or by invoking bank guarantee submitted by BA.

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection /
audit conducted by his technical team comprising of safety representative as per the
annexure 8. The safety representative will be required to conduct the HIRA (Hazard
Identification and Risk Assessment) as per annexure 2 of the process and work
undertaken at least two times in a year or every time if a new process / activity / machine
is introduced or whenever an accident take place. The risk identified to be addressed
suitably with —

e Engineering Control
e Management Control, and
e Personal Protective Equipment.

The safety representative of BA shall inform and educate for the identified risk and
hazard control methods to employees, supervisor and engineer as well as the
engineer in-charge and SAFETY group of TPCODL.

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety
all through the contract duration. Safety shall always be of paramount importance during
the contract period. Safety performance will be monitored on yearly basis throughout
the period and no relaxation will be given for bad performance. BA with good track
record and excellent performance will be rewarded suitably as per clause
6.0 of this document. The BA has to provide monthly “Performance Report — Safety” to
engineer in-charge and SAFETY group TPCODL this shall be part of monthly bill along
with training details. Performa of the report is enclosed as annexure 9.

5.10 Pre — Employment Medical Check-up and Fitness of employees engaged for the
critical works: The BA shall submit the health fitness certificate for all those workers
involved in climbing the pole or working at height for following diseases:

5.10.2 Epilepsy
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5.10.3 Colour blindness
5.10.4 Deafness
5.10.5 Vertigo & height phobia

Every year BA will give an undertaking stating that all the employees are fit to work and have
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted
to BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell.
All such medical check-ups shall be repeated once in a year for all workers involved in climbing
the pole or working on electrical network.

6. REWARD AND PUNITIVE MEASURES

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive
measures shall be made. Each unsafe act or violation of the safety guidelines as described
in the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the measures
identified are following:

6.1.1 Working without PPE/ Safety Gadgets

6.1.2 Working without proper tools and tackles, barricading, Poor condition of
Crane / Hydra / Vehicle, using without certification / Licence, Incompetent
driver/ Helper

6.1.3 Working without creation of effective safety zone

6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without
competency

6.1.5 Working without adherence to PTW process or authorization/ not
adherence to SOPs / W.I. of TPCODL.

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking
proper fall protection measures/ Poor condition of Ladder

6.2 Measures of Reward and Punitive Measures

The Engineer In-Charge, NSO, SC, ASOs, CSI / Sls and SHE &DM group will conduct
the surprise audits of the work / project and if any non-conformance is found the same
will be booked and entered in the format “Safety Violation Record” annexure 10. The
flow of the information is given below:

Safety Violation Escalation & Monitoring process

Action Responsibility

Safety Violation form has been filled and counter foil sent to | Engineer In-charge/ NSO /
SAFETY team for information. The main form is to be given | SC / SAFETY Group /CSI/
to BA supervisor / Engineer in-charge. (Automatically ASO/ Any authorised
generated if Site audit done through Mobile App.) TPCODL official.

}

Entry of the violation in the master record and sending the | SAFETY Group
information to concerned Manager, HoG, HoD, Head andChief
(O &S). (Automatically generated if Site audit done
through Mobile App.).

!

Forwarding the information Centralized Account Payable | Engineer In-charge
(CAPS) for amount deduction from the current bill of the BA,
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if any.

!

HoG (Safety — II) & HoG (Safety & Quality — Commercial)
and CAPS to generate the MIS of the violations and the
amount deducted.

SAFETY Group

!

The pool of the amount generated after the deduction to be
utilized in safety welfare of BA employees.

SAFETY Group with
approval of CFO/Chief (O &
S) /CEO&MD

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the violation.
If the same violation is repeated it may escalate into a higher penalty. If a particularBusiness
Associate employee violates safety norms three times, he shall not be allowed to work in
TPCODL for a period of one year from the date of the 3™ violation.

6.3 Safety Violation Escalation Matrix
6.3.1

Consequence of Safety Violation Observed
(Not related to Incident/ Accident)

Violation

S.No. Safety Violation ist 2nd

Working without PPE (Helmet/Gloves/Safety
Harness/ Safety Shoes etc.)

2 Improper Working at Height A B

3 Working without proper tools and tackles A B

Poor condition of Crane/Hydra/

Subsequent
Violations

Will attract the
same penality
as applicable in
the 4th
violation.

a
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
& Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) The number of
A Warning letter Engineer Incharge Nil violations are to
B Levy of Penalty Engineer Incharge 2,000 be calculated
cumulatively
Memo to BA & Levy of Penalty Head of Group 4,000 over the
Memo to BA & Levy of Penalty Head of Department 10,000 contract period
M to BA, L f P It d t i ti f and not on
emo to » Levy © enaltysan ermination o Head of Department 1,00,000 monthly basis.
Contract
Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)
Consequence of Safety Violation Observed Violation
(Not related to Incident/ Accident)
" " Subsequent
S.No. Safety Violation 1st 3rd ath Violations
Worki ith t PPE (Hel t/Gl Safet
1 orking withou (Helmet/Gloves/Safety B o) D

Harness/ Safety Shoes etc.)

2 Improper Working at Height B

3 Working without proper tools and tackles

Poor condition of Crane/Hydra/

Will attract the

same penality
as applicable in
the 4th
violation.

4 Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
& Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) | The humber of
A Levy of Penalty Engineer Incharge 5,000 violations are to
- be calculated
B Memo to BA & Levy of Penalty Engineer Incharge 10,000 N
cumulatively
Memo to BA & Levy of Penalty Head of Group 25,000 over the
Memo to BA & Levy of Penalty Head of Department 50,000 contract period
™ to BA, L f Penalty and termination of and not on
emo to » Levy o enalty an ermination o Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)
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Once the BA reaches the “BLACK” (color — “5”) category, i.e. highest level of safety violation,
“Termination” notice to BA will be issued from the office of the Head of Department (equivalent
to GM/ Sr. GM level) and further, if required, continuation / extension of contract will only be
initiated by Functional Chief / Head of the department (equivalent to Sr. GM / Chief level) and
approved by CEO & MD. Till the extension, the contract will remain suspended.

TPCODL encourages the reportage of the safety violation during the contract work by BA. Any
TPCODL employee can register a safety violation against the BA in the “Safety ViolationForm”
annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower
portion) of the document to the supervisor of the BA, inform the site engineer of TPCODL and
send the top portion of the Safety Violation Form to SAFETY group for the further necessary

action against the BA. The cumulative nos. of Safety Violations pertaining to any
icular BA shall £ culated ly basi

Safety violations resulting in incident / accident will be treated as per gravity of the injury /
fatality and its impact as well as type i.e. minor or Major. Consequences of incident / accident
are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any
accident, findings and recommendations of Accident Enquiry Committee will be final and
binding and will supersede the arbitration clause of GCC.

Consequence Of an Incident / Accident

(In case of MAJOR contract) Incident / Accident

paiinbay
uonoy

Sl. No Type of the injury 1st 2nd 3rd 4th
. - . . F =
1 Slight injury (First Aid Case) . . ) ) £
(Strengthening of process through continuous improvement in the w ork procedure) 3 @
Minor injury (No or Hospitalization less then s =
2 F 0 3
48 Hrs) S 2
(13
3 Major injury (Bone injury or burn or ! @ g’-
Hospitalization more then 48 Hrs) =
. 5 ° 5
4 Single fatality g
5 Multiple fatalities (Two or more fatalities 3
during one event) =2
Legend |Action to be taken Responsibility Penalty (in Rs.)
F Memo to BA and levy of penalty Engineer Incharge 5,000/-
‘ Memo to BA and levy of penalty Head of Group 20,000/- The number of
violations are to be
‘ Memo to BA and levy of penalty Head of Group 50,000/- calculated
cumulatively over the
Memo to BA and levy of penalty Head of Department 2,00,000/- contract period and
not on monthly basis.
J ‘ Memo to BA and levy of penalty Head of Department 5,00,000/-.
Memo to BA, levy of_ pénalty, termination of Functional Head 10,00,000/-
contract and black listing of BA

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where
worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be deducted
from the current bill produced for the payment. This penalty will be similar for first two incidents.
However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the
above matrix)
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Consequence Of an Incident/ Accident

(In case of MINOR contract) Incident / Accident

palinbay
uonoy

SI. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case) L

(Strengthening of process through continuous improvement in the w ork procedure)

Minor injury (No or Hospitalization less then
48 Hrs)

Maijor injury (Bone injury or burn or

L

sainseaw
uolonpal ysu axeL

3 Hospitalization more then 48 Hrs) o
a4 Single fatality g
=)
5 Multiple fatalities (Two or more fatalities g
during one event) o
Legend |Action to be taken Responsibility Penalty (in Rs.)
L Memo to BA and levy of penalty Engineer Incharge 5,000/~
Memo to BA and levy of penalty Engineer Incharge 10,000/~ The number of
violations are to be
Memo to BA and levy of penalty Head of Group 25,000/~ calculated
cumulatively over the
o Memo to BA and levy of penalty Head of Department 1,00,000/- contract period and
not on monthly basis.
Memo to BA and levy of penalty Head of Department 3,00,000/-.
Memo to BA, levy of. p.enalty, termination of Functional Head 5,00,000/-
contract and black listing of the BA

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3)
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged
from the current bill produced for the payment. This penalty will be similar for first two incidents.
However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the
above matrix.)

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3),
the concerned BA may be debarred from extension of contract or participate in new contract.
In such event the approval of Chief (O & S) will be necessary for extension or award of new
contract to concerned BA.

6.3.2 COMPENSATION FOR BA PERSONNEL

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per
the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as
applicable. Also, the BA will be required to take adequate measures for compensating the
victim(s) or his/her/their kin as follows:

. For Death or Permanent / Total Di lemen

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engagedemployee,
to cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability
shall be considered as defined under Employees’ CompensationAct, 1923). In the event of
any such unfortunate incident, the BA would ensure that adequatecompensation is paid
immediately to the family of the victim(s) from his own resources. This compensation shall be
covered under the insurance policy subscribed by the BA mentioned earlier and the
arrangement should be such that it would get reimbursed to the BA by the insurance agency
subsequently.
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Il. For Permanent Partial Di lement and Tempor: Total Di lemen

The compensation in this case will be as per provisions of the Employees’ Compensation Act,
1923 or Employees’ State Insurance Act, 1948, as applicable.

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit
documentary evidence of the policy to the BA Cell before commencement of work. The BA
shall ensure that the Insurance policy is active at all times and all employees are covered in
all respects till the conclusion of contract period or till working with TPCODL. The BA shall
submit a copy of the policy after periodic renewals to the BA Cell.

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10
lakhs from his own resources.

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory
provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made
available to the employees’ nominee(s) as per the stipulated timelines.

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed
that BA complying with Contractors Safety Management, Safety Manual and Safety process
will be rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any
case major accident is reported during an assessment period BA will not be eligible for this
reward scheme. Assessment of contracts will be once in year. Generally the assessment cycle
is calendar year and guidelines will be declared time to time.

Abbreviations Used in the Document

TPCODL TP Central Odisha Distribution Limited

BA Business Associate

HIRA Hazard Identification & Risk Assessment

JSA Job Safety Analysis

EHV Extra High Voltage

SAFETY Safety, Occupation Health, Environment & Disaster
Management

MMG Meter Management Group

EAG Energy Audit Group

PPE Personal Protective Equipment

SOP Standard Operating Procedures

CSl/si Circle Safety In-charge / Safety In-charge

ASO Area Safety Officer

NSO Nodal Safety Officer

SC Safety Coordinator

HoG / HoD Head of Group / Head of Department

AGM/ GM/VP Assistant General Manager / General Manager / Vice
President




Doc. Title

GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS

Rev. No

0

\ Page 74 of 104

CFO / Chief (O & S)/

Chief Finance Officer / Chief (Operating & Safety) / Chief

CEO & MD Executive Officer & Managing Director
COoSs Corporate Operation Services

CAP Centralized Account Payable System
PTW Permit To Work

GCC General Conditions of Contract.

- END -
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Annexure 1 (Refer Para 3.1)

Business Associate Safety Management System Questionnaire

Certification

The information provided in this questionnaire is a summary of the
company's occupational health and safety management system.

Company Name:

Turnover and experience: Name of top officer:

Date: Position

Contract Details

Contract Name Contract Number:

Questionnaire achieved

Business Associates Safety Management System Marks Yes No Score

Safety Policy and Management

- Is there a written company Safety policy? 1

- If yes provide a copy of the policy, if No please refer
Note 1.

- Does the company have an Safety Management 1
system

- If yes provide details, if No please refer Note 1.

- Is there a company Safety Management System 2
manual or plan?

- If yes provide a copy of the content page(s), if No
please refer Note 1.

- Are Safety and occupational health 2
responsibilities clearly identified for all levels of
Management and staff?

- If yes provide details, if No please refer Note 1.

Safe Work Practices and Procedures

- Has the company prepared safe operating 1
procedures or specific safety instructions relevant to
its operations and relevant work as per contract?

- If yes provide a summary listing of procedures or
instructions, if No please refer Note 2.
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Certification

- Comments

- Is there a register of injury or accident? 1

- If yes provide a copy (format)

- Is there a documented incident or accident 1
investigation procedure?

- If yes provide a copy of a standard incident report
form, if No please refer Note 2.

- Comments

Safety Training

- Describe how occupational health and safety 2
training is conducted in your company

If No please refer Note 1.

- Is a record maintained of all training and induction 1
programs undertaken for employees in your
company?

- If yes provide examples of safety training records, if
No please refer Note 2.

- Are regular safety inspections / audits are 1
undertaken at worksites?

-If yes provide details (formats), if No please refer Note
3.

- Is there a procedure by which employees can 1
report hazards at workplaces?

- If yes provide details if No please refer Note 1.

Safety Monitoring

- Is there an officer / supervisor responsible for 1
monitoring workplace / worksite safety?
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Certification

- If yes provide details

Safety Performance Monitoring

- Are employees regularly provided with information 1
on company health and safety performance?

- If yes provide details

- Has the company ever been convicted of an NO Marks
occupational health and safety offence? (Negative
mark ONE
- If yes provide details for each
case)
- Has there been any major accident of employee at |NO Marks
TPCODL site in past (Negative
mark ONE
for each
case

- Has there been any fatal accident of employee at NO Mark

TPCODL site in past. (Negative
- (Note: Bid evaluation committee has to take mark FIVE

cognizance of the incident and shall evaluate the for each

bid only after formal approval of competent case)

authority i.e. CTO.
- In case of yes please refer Note 4.

Minimum of 75% marks is required for qualification. Total Marks achieved

Company Reference

1.  Name of company
2. Name of company

Note

1: If company does not have formal procedure on Safety Management System than vendor
may submit proposed Safety road map along with safety action plan and brief safety policy
on his letter head signed by head of the organization.

2: The vendor may submit the same in the Safety Action Plan.

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will
assist the vendor in developing the audit system. For other points also vendor may take the
assistance of SAFETY group for development of Safety management system.
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his
employees based on following points.

i. ~ Action plan for enhancing safety awareness
ii.  Action plan for safety training of employee
iii.  Action plan for increasing safety audit in field
iv.  Action plan for provision and utilization of safety PPE.
v.  Action plan for fatality reduction.
vi.  Action plan for enhanced supervision at site
vii.  Action plan for making employee more responsible and accountable for
safety.
viii. — Action plan for availability and utilization of all required tool and equipment.
ix.  Safety Improvement done in last two years, specially highlighting those which
have been taken after the fatal accident along with results.
x.  Safety initiatives planed or started recently.
xi.  Any other point.

Based on above points and documentary evidences vendor will be required to submit a
detailed report in support of his bid. The bid evaluation committee and competent authority
will scrutinize the facts and the evidence submitted. If found satisfactory competent authority
i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.
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Annexure 2 (Refer Para 3.2 and 5.8)

Risk Assessment Form

Business Associate:

Scope of the work:

BA’s Representative:

Telephone:

Signature:
Date:

Specific Potential

Task/Activity

Hazards/Conseque Control Measures
nces

1. Mandatory usage of JSA checklist
prior to start of work

2. Use appropriate ladder

3. Use full body safety harness
having double lanyard.

4. Use Electrical Safety Shoes if

working on electrical network

otherwise use safety shoes.

Use Safety helmet.

6. Use PPE as per the annexure 7 of
this CSM document

7. Refer Work instruction related to
Working at Height for other details

8. Use of metal scaffold to be
ensured in height work (cup lock
type)

9. Deploy competent workforce who
are medically fit

o

Working at Height Fall from height 2
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Control Measures

Working on electrical
equipment / network

Electric flash /
electrocution

Mandatory usage of JSA checklist
prior to start of work

Use Electrical Safety Shoes while
working on electrical network.

Use Electrical Safety gloves of
appropriate voltage rating.

Use face shield / visor attached
with helmet.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Mandatory usage of Insulated
tools & tackles on electrical
system

Mandatory compliance for Lock
Out & Tag out system. Refer Work
instruction related to Working on
electrical equipment / network for
other details

Excavation / Civil
work

Collapse of soil, Fall
in excavated pit
leading to Injury

Use safety shoes.

Use Safety helmet.

Use PPE as per the annexure 7 of
this CSM document

Hard Barricading of the worksite.
Refer Work instruction related to
excavation / civil work for other
details

Material lifting &
Mechanical Erection
work

Fall of
material/object,
Topple of crane,

Mandatory compliance of crane
checklist

Visual condition check of lifting
tools and tackles such as wire
rope sling,belt sling, chain, pulley
block, D-shackles, etc. shall be
ensured.

The operator’s physical fitness
and alertness should be judged by
sup. / EIC.

Use PPE as per the annexure 7 of
this CSM document

Refer Work instruction related to
Material lifting & Mechanical
Erection work

Road Safety

Road Accidents

—

. Mandatory compliance of

TPCODL Road Safety policy
WO07(COR-P-12)




Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS
Rev. No 0 Page 81 of 104

Potential
Hazards/Conseque Control Measures
nces

Specific

Task/Activity

Note: This information for the general indication purpose. The detailed risk assessment shall be
conducted before start of the work by the authorized representative of the BA. The report of same
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.

Guidelines for filling the Risk Assessment Form

e Specific Task/Activity - The documentation of each major task associated with the
contract.

e Potential Hazards - The identification of hazards associated with each activity or task
to be carried out.

e Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk
Class 1, 2 or 3 defined above.

e Control Measure - The identification and documentation of actions required to
eliminate or reduce the hazards that could lead to accident or injury.

Hazard / Risks shall be classified according to the following schedule:
e Class 1: Potential to cause injury treatable with first aid

e Class 2: Potential to cause death or permanent injury
e Class 3: Potential to cause more than one or more lost time injuries.
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Annexure 3.82 (Refer Para

General Safety Conditions for the Maintenance of Distribution Network
Contracts:

A BA awarded a contract (O&M) work of maintenance of distribution network will be required
to fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in a district. In case the BA has been awarded work in more than
one district, then the following safety structure will be adopted.

Safety Supervisor
perdistrict

District

More the one Safety Supervisor +
District Safety Engineer
Safety Supervisor +
Safety Engineer +

Safety Manager

More the two
Safety Engineer

| Safety Structure for Major Contracts of O&M
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Annexure 3.2 (Refer Para 4.0)

General Safety Conditions for the Distribution Projects Major Contracts:

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the
following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1.

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

For each 100 labor
or part thereof / site

Safety Supervisor

More then 250 labor

Safety Supervisor +

/ five sites Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.3 (Refer Para 4.0)

General Safety Conditions for the major EHV Projects Contracts:

A BA awarded a major contract work of EHV projects will be required to fulfil the following
conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one circle, then the following safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor .
or part thereof / site Safety Supervisor
More then 250 labor Safety Supervisor +
/ five sites Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.4 (Refer Para 4.0)

neral Saf nditions for the Maintenan f — Transmission Network

Contracts:

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

¢ BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes

of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety

Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

e BA shall ensure safety training and induction program for the employees

e BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

¢ BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

¢ BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

o BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

o BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

¢ BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

e BA shall ensure to depute a Safety Coordinator for managing a complete safety
management system in the area. In case the BA has been awarded work in more than
one area power system, then the following safety structure will be adopted.

Safety Supervisor
for each STN
Safety Supervisor +
Safety Engineer

Sub — Transmission
Network (STN)

More the one STN

More the two Safety
Engineer

34

Safety Supervisor +
Safety Engineer +
Safety Manager

‘ Safety Structure for Major Contracts in Sub- Transmission Network ‘
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Annexure 3.5 (Refer Para 4.0)

General Safety Conditions for the major contract work in Civil / Generation Projects:

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil
the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety
engineer (for workforce upto 250 at site) / safety manager (for more than two safety
engineers) for managing a complete safety management system at the project site. In
case the BA has been awarded more than one major contracts, then the following safety
structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor . .
or part thereof / site Safety Supervisor
More then 250 labor Safety Supervisor +
/ five sites Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.6 (Refer Para 4.0)

neral Saf nditions for the major contract work in mmercial D ment lik
MMG. RRG, EAG. etc.:

A BA awarded a major contract work in meter management group & energy auditing group
will be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work as per the following safety structure.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
Safety Supervisor

part thereof

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.
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Annexure 3.7 (Refer Para 4.0)

General Safety Conditions for the major contract work in O&M of street light group:

A BA awarded a major contract work in operation and maintenance of street light group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes
of practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety
Management to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.
BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment PPE as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid
down by TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance andsuitable
penalty will be imposed.

Each BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work awarded as per the below structure.

Circe -

Safety Structure for Contracts in Corp. Street Light Group

Safety Supervisor

for each circle




Safety Undertaking by way of Affidavit
I s/o R/o (AUTHORIZED

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of

company/firm)__having its office at (Complete address of Company), authorized vide power of

attorney dated ------ /Board resolution dated----/letter of authority dated----, hereinafter referred
to as Contractor [or Business Associate (BA)] which expression shall, unless itbe
repugnant to or inconsistent with the meaning or context thereof, be deemed to include its

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
awarded by TPCODL and shall be valid till the date of termination of the said contract
by either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.

2. That I(the contractor) will be responsible and liable to comply and abide by all the safety
rules, instructions and regulations as may be specified and laid down by The TP
Central Odisha Distribution Limited (TPCODL) so as enable TPCODL to achieveits
goal of Zero On site incidences.

3. That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

4. That Contractor shall ensure ,at its own expense to arrange for and procure, implement
all requisite accident prevention tools, first aid boxes, personal protectiveequipment,
fire extinguisher, safety training, Material Safety Data Sheet, pre- employment medical
test, etc. for operations & activities including as & when so specified by TPCODL
specifically. , failing which TPCODL shall be entitled, but not obliged, to provide the
same and recover the actual cost thereof from the Contractor’'s payments.

5. That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.

6. That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material andsite

work as per contract.
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7. That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required as in skill and experience required in
annexure 5 of this document, but any such replacement shall be only with the prior
concurrence of TPCODL .

8. That the Contractor and its subcontractors shall abide by all the safety guidelines as
per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by TPCODL during the contract period.

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and hold
TPCODL / its directors / officers / employees indemnified against any / all losses
/ damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by TPCODL or to which TPCODL might get exposed
to as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by TPCODL for any near miss or safety

violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at Bhubaneswar on this _Day of 20___that the contents of the above
affidavit are true and correct and nothing material has been concealed therefrom

DEPONENT



SKILL /

UALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL

SUPERVISOR

Skill / Qualifications Required for Electrician (Certificate of Competency Class-l):

1.

Formal education in ITI — Wireman/ Electrician trade.
OR

Working experience of minimum three years of practical wiring.

OR
Have completed three years apprenticeship course through Apprenticeship
Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman /
Electrician.
A candidate must have attained the age of Eighteen years.

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency

Class-l):

1.

Have at least five years’ experience of practical wiring after passing the
certificate of competency class-Il i.e. electrician.

OR
Recognized Degree or Diploma or equivalent qualification in Electrical
Engineering from any Technical institute / College or University recognized by
the Board.

AND
Must have completed the training/job in rectifying the common defects in
electrical line and power installation for a period of one and three years after
passing Degree or Diploma respectively

OR
Possessing the valid certificate of certificate of competency class — 1 (Electrical
Supervisor)



Annexure 6 (Refer Para 5.6)

Training Module for BAs Worker & Supervisor

Training for BA rvisor Duration — 02 Hrs / Month

Methodology: Lecture and Practical Demonstration of Safety Zone Creation
Session: 1

Topic: Electrical Safety Aspects

Sub Topics:
1. Learning specifics of HT & LT Network of zone

2. Major type of HT / LT / service lines / street light maintenance works
3. Understanding the need of Safety
4. Understanding the safe process of maintenance :

Planning of the maintenance job

Availability of men, material & machine, PPEs, Safety gear and approved PTW
Briefing of the job by the supervisor of the TPCODL

Identification of Risks associated with the maintenance work and planning for
controlling measures by TPCODL supervisor

Creation of safety zone by TPCODL supervisor and satisfying that the network
is dead — Use of Neon Tester, Shorting Chain and Safety Tagging

Start of the work — Right person for the right job

Alert supervision

Completion of the job — Check points

Energization of network

Actions to be taken in case of some accident

Session: 2
Topic: Use of Electrical Testing Equipment
Methodology: Lecture and Practical Demonstration

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc.

Awareness of Electrical Safety Aspects

Understanding the need of this Training and Safety

Learning specifics of HT & LT Network

Maijor type of work to be carried out in zones

Switching Operations (Do’s & Don’ts) including Street Light Switching
Working on Height (practical demo also)

Understanding the Safe Process of Maintenance / Working:

Planning of the job

Availability of men, material & machine, PPEs, Safety gear and approved PTW
Briefing of the job by the supervisor

Permit to Work

Safety Tagging and Lock Out Tag out
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¢ Identification of Risks associated with the work to be carried out and planning
for controlling measures by proper supervision

e Concept of “Safety Zone’

e I|dentification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot,
Meggar etc.

e Completion of the job — Check points

e Accident Theory & Incident Reporting

e Actions to be taken in case of some accident

Session: 4

Topic: Identification, Demonstration and Usages of Tools, PPEs and other Safety
Gears and demonstration of working on HT pole

Session: 5

Topic: Practical demonstration of Safety Zone creation

FREQUENCY
R lar Safety Training Proaram

o It will be conducted for all field & supervisor staff of BA in such a manner that all BA
Personnel attend at least two hours safety training during every month.

ne Day In ion Safety Training Programs:
¢ This training will be for the new BA’s personnel, who have been cleared by the Cross
Functional Panel to undergo Safety training and who are likely to be deployed at
various work sites of TPCODL by the BA, as a part of AMC / Work Contract.
Duration / Periodici

o Duration and periodicity has been defined above. However, this is subject to change
at the discretion of TPCODL.






Annexure 7 (Refer Para 5.7)
LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY

Sl. IS/EN . Ref Brand &
Name of PPE Testing Frequency Remarks
No. Standard Model
BATA (Model
No.- Endura L/C
Leather Safety Monthly and visual )
Shoes (Color - | 1S:15298 check every day for any .

01 . . Liberty ~ (Model
Black) with PU toe | (Part-2) crack or damage in the No. — 7198-01
cap. leather or sole. HT' Barton Black

— Warrior)

Karam (PN
HDPE Safety Safetech )
helmet with chin Monthly and  visual J h Lesli

02 | strap and ratchet | 1S:2925-1984 | check every day for any oseph Leslie
type for crack in shell. Accent Industries
adjustment.

Honeywell
Karam (PN
Safetech )
Monthly ~and visual
Full body harness

03 Safet by it EN 361 check every day of the Joseph Leslie

(Safety belt) bends and the harness.
Accent Industries
Make Sparian /
Weekly and visual Manufactured Sllj mll?:((;h / C'\AN-:—tt]J
Electrical  Safety | EN: 60903 | check for any crack and supp
04 Gl CE Ny blow test before ever not beyond 12 | inner cottonglove
oves s y months. with over glove
work. .
of split
leather.
Karam (PN
Safetech )
) . Clear acrylic )
Full face visor with EN: 166 CE | Monthly and  visual visor attached | Joseph Leslie

05 fety helmet marked check every day for any with safet

sarety helme (Visor) crack in shell. Y| Accent Industries
helmet.
Honeywell

Fire Proof jacket Monthi q isual

06 | for chest onfly and - visua
. check every day.

protection

Safety Chain for As per . Made of brass,

horti TPCODL Weekly and visual | Total length —

o7 | Shor '.ng cum check before every | 5.5 meters and
earthing. standard work. made of 12

SWG.

Note:




A

Any other Personal Protection Equipment required beyond above list will be according
to BIS or EN Standards.

All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of TPCODL.

Safety Representative of the BA has to maintain the record of the availability, condition
and checking of the PPEs.

All tools required as per the contract must be according to respective IS / ENstandards.
TPCODL may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations. Refer
picture of each PPE given in next page.

Pictures of PPE for reference purpose.

IS/EN

Name of PPE Picture
No. Standard

Leather Safety IS 5298(Part-

2) and with test
01 Shoes (Color - report of

Black) with PU | PO
electrical

toe cap. .
resistance.

02 | strap and ratchet | 1S:2925-1984

HDPE Safety
helmet with chin

type for
adjustment.

03

Full body harness
(Safety belt)

The straps  at| g 3612002
shoulder and

thigh shall have
full pad for
comfort. The back
shall be SO
designed that
harness straps do . —
not tangle with
each other.

EN 358 : 2000

IS:
3521:1991/2002




Electrical Safety
Gloves -
04 Composite  type | EN: 60903 CE
Soft electrical | marked
gloves as per size
of individual.
. EN: 166 CE
05 Fl'J|| face visor marked
with safety helmet (Visor)
Fire Proof jacket
06 | for chest
protection
Safet.y Chain for As per TPCODL
shorting cum
07 . standard
earthing.
Reflective jacket As per TPCODL
08 | to each workmen | standard

Note : Picture shown are for indicative purpose only. Actual product may differ.




Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED

Audits Responsibility Freq. Ref. Doc.
Permit to Work & Field Audit Weekly | 04 (1C§R P-
Tool Bag & PPE'’s Audit Weekly | [0 (1CZC;R .
First Aid Box Maintenance Fortniaht] FO8 (CORP -
Record gntly 12)
Fire Extinguisher Record BA Safety
(Applicable for the BA Representative
pplicable for the
involved in major Monthly FO9 (COR P -
construction works and 12)
have storage of flammable
material at worksite)
Safety Talk Register Weekly F18 (%C;R P-
Site Safety Audit Daily | F29A (1%“ P-

Note:
1. (BA Safety Representative has to use the formats as per Safety process COR —
P — 12 of TPCODL)



Annexure 9 (Refer Para 5.9)

PERFORMANCE REPORT —

AFETY

NAME Of B A & oo e s

Name of the Project and Purchase order NO: ...

Date of cOmMmMENCEMENt Of WOTK: ... e e

Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ........................

Cumulative Man HoUr WOTKEA: . ... e e

Total Number of Minor Injury (this month): ............

Major Injury (this month):  ...........

Major Injury (Total):  ...............

Detail of the Incident / Sub Standard Acts and Condition

Activit This Cumulative Day Lost (this | Days Lost

y Month (Total) month) (Cumulative)
No. of the Incident
No. of lost time injuries
No. of dangerous
occurrences
No. of near miss reported
Substandard Act/Conditions Attach details of observation
observed of this month
Safety Violation Notice No. No. No. of violation letter received
received (from TPCODL) and compliance report for the
(both in numbers and in Rs.) | Rs. Rs. TPCODL.

Note: Cumulative means total from date of commencement of work according to the

contract.

Detail of the Accident / Near Miss Incidents:

Date and Type of the
Time incident

Name of
Employee

Brief
Description

Corrective and
Preventive actions
recommended

Details of the Safety Violations:




Date and Location

Brief Description Name of employee involved Action Taken

Detail of the Safety Talk / Tool Box Talk / Safety Training

Date and
Location

Total Number of employees

Topic (s) (Worker / Supervisor)

Number of
participants (Worker /
Supervisor)

Detail of the Safety Meeting

Date and
Location

Number of

participants Topics discussed

Major Observations /
Innovation

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12)

Date Area /

Location

Major Observations Recommendations Action Taken

Any other Safety, Occupational Health, Environment & Disaster Management Promotional
Activity (During this month):

Date Location

Level of

Activity Participation

Number of participation

Signature of the BA Safety Representative

HoG

Name, E. No. and Date

Signature of ZM /

Name, E. No. Date.

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY
group on or before 5" of every month along with bill. List of training of the current month
and status of PPE to be also mentioned individual wise.

BA may include additional lines if required. The TPCODL may revise the format as and
when deemed required.




ANNEXURE-M
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:
1.0 | DETAILS OF THE FIRM
1.1 NAME (IN CAPITAL LETTERS)
12 TYPE OF CONCERN (PROPRIETORY)
' Partnership, Pvt. Ltd., Public Ltd. etc.
1.3 YEAR OF ESTABLISHMENT
LOCATION OF OFFICE
POSTAL ADRESS
14 TELEGRAPHIC ADDRESSES,
TELEX NO.
FAX NO.
15 LOCATION OF MANUFACTURING UNITS
i) UNITS 1
ii) OTHER UNITS
2.0 | PRODUCTS MANUFACTURED
TURNOVER DURING THE LAST 3 YEARS (TO BE
3.0 | VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).
4.0 | VALUE OF FIXED ASSETS
5.0 | NAME & ADDRESS OF THE BANKERS
6.0 | BANK GUARANTEE LIMIT
7.0 | CREDIT LIMIT
8.0 | TECHNICAL

NO.OF DESIGN ENGINEERS (INDICATE

8.1 | NO.OF YEARS EXPERIENCE IN RELATED
FIELDS)

8.2 | NO.OF DRAUGHTSMEN

8.3 | COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR




8.3.3 RBIAPPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF
COLLABORATOR

8.3.5 DURATION OF AGREEMENT

8.4

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORA-TOR’S /
DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT

8.5

TECHNICAL SUPPORT, BACK-UP
GUARANTEE, SUPERVISION, QUALITY
CONTROL BY COLLABORATOR (WHEREVER
ESSENTIAL). (THIS CLAUSE IS RELEVANT
WHEN VENDOR’S EXPERIENCE IS
INADEQUATE)

8.6

QUALITY OF DRAWINGS

9.0

MANUFACTURE

9.1

SHOP SPACE, LAYOUT LIGHTING,
VENTILATION, ETC.

9.2

POWER (KVA)

MAINS INSTALLED

UTILISED

STANDBY POWER SOURCE

9.3

MANUFACTURING FACILITIES (ATTACH LIST
OF EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.3.4 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4

SUPERVISORY STAFF

9.5

ADEQUACY OF SKILLED LABOURS
(MACHINISTS, WELDERS, ETC.)

9.6

NO. OF SHIFTS

9.7

TYPE OF MATERIAL HANDLED (SUCH AS CS,
SS, ETC.)




9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 | TRANSPORT FACILITIES

9.11 | CARE IN HANDLING

10.0 | INSPECTION/QC/QA/TESTING

NUMBER OF PERSONNEL (INDICATE NO.OF

101 | YEARS OF EXPERIENCE)

10.2 | INDEPENDENCE FROM PRODUCTION

103 AVAILABILITY OF PROCEDURAL WRITE

UP/QUALITY PLAN

10.4 INCOMING MATERIAL CONTROL AND
DOCUMENTATION

105 RELIABILITY/REPUTATION OF SUPPLY
SOURCES

10.6 | STAGE INSPECTION AND DOCUMENTATION

10.7 | SUB-ASSEMBLY & DOCUMENTATION

10.8 | FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 | pACKAGE

10.10 | TYPE TEST FACILITIES

10.11 | ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND
10.12 | GAUGES (WITH TRACEABILITY TO NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

1013 | ET¢.(AS APPLICABLE)

SUB-VENDOR APPROVAL SYSTEM AND

10.14 QUALITY CONTROL

DETAILS OF TESTS CARRIED OUT AT
10.15 | INDEPENDENT RECOGNISED
LABORATORIES

i) FURNISH LIST OF TESTS CARRIED
OUT AND THE NAME OF THE
LABORATORY WHERE THE TESTS
WERE CONDUCTED

ii) CHECK AVAILABILITY OF
CERTIFICATES AND REVIEW THESE
WHEREVER POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION /
11.0 | ERECTION / COMMISSIONING) TO BE FURNISHED IN
THE FORMAT INDICATED IN APPENDIX)

12.0 | SALES, SERVICE AND SITE ORANISATIONAL DETAILS




13.0

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES
OF DOCUMENTS)

14.0

POWER SITUATION

15.0

LABOUR SITUATION

16.0 *

APPLICABILITY OF SC/ST RELAXATION (Y/N)
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

17.0

ORGANIZATIONAL DETAILS
1. PFNO
2. ESINO
3. INSURANCE FOR WORK MAN COMPENSATION
ACT NO
ELECTRICAL CONTRACT LIC NO
ITCC/PAN NO
SALES TAXNO
WC TAX REG. NO

18.0

UMENTS TO BE ENCLOSED:

FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST

RELAXATION AT S.NO.16.0

DO

©CONOOUAWN=OQNO O A

18. GST Registration No

* Classification of BA s under SC/ST shall be governed under following guidelines:

Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to
or more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed.

Private Limited Company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status
of a person.



ANNEXURE-N
MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:

To,
Chief (Procurement & Stores)

TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,

the Invitation for Bids indicated above, the purpose of which is to provide the following Goods,
manufactured by us

and to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special Conditions
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods
offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services as

on the materials supplied against the contract. The warranty period and inclusion / exclusion
of parts in the warranty shall remain same as defined in the contract issued to theirchannel
partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory
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Appendix 3:

Safety Terms and Conditions

Reason for Date of Last Prepared By Reviewed By Approved by
Change Revision

Inclusion of | 10-Jan-2021-R4 | All Discom and CFT | Debi Prasad Acharya | Suresh

Odisha Discom members Khetwani
(Head-Safety-Odisha

Discom (Chief safety and
Environment)

and periodic
Revision
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Appendix 3 to CSCC
Safety Terms and Conditions

Date of Issue: 01/08/2023

Clause

Sub-
clause

Description

Page No

1.0

Objectives

2.0

Scope

3.0

Safety Organization & Responsibilities

Contractor Site Management and Supervision

Contractor Supervisors and General Staff

Contractor Workforce

Vendor/Contractor/sub-contractor

4.0

Tools and Tackles(R5)

5.0

Site Safety Rules and Procedures

6.0

Critical safety Rules and Procedures

7.0

General Safety Rules and Procedure(R5)

ol bW W|lWlW

8.0

Training and Capability Building

[EY
o

9.0

Pre-Employment and Periodic Medical check-up

[y
N

10.0

Safety performance retention(R5) and Safety
Performance Evaluation

[y
N

11.0

Recognition to the Prior Learning in Safety-R5

12

12.0

Other Conditions

13

General Safety Conditions for various contracts Specific to Discom(R5)

13.0

Safety Conditions for maintenance of STS (Sub
Transmission System) Network for Discom(R5)

14

14.0

Safety Conditions for maintenance of 11 KV and
LT Network for Discom(R5).

15

15.0

Safety Conditions for the major contract work in
Civil Projects for Odisha Discom(R5)

16

16.0

Safety Conditions for the major contract work in
Commercial Department like - MMG, RRG, EAG,
etc(R5)

17

Safety Conditions for Major Projects in
Distribution Network(R5)

18

Schedule of Safety Audits by BA Safety Staff(R5)

19
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1.0 Objective:

The Objective of Safety Terms and Conditions is to apprise the Business Associates about
various critical procedures of the Tata power Division/Discoms and the expectations from the
BA to implement such procedures without fail. Certain terms and conditions are also
mentioned to ensure a safe work atmosphere round the year. Refer Contractor’'s Safety
Code of Conduct- Document no TPSMS/GSP/ CSM/015

2.0 Scope:

This procedure applies to all operating and project sites of The Tata Power Company Ltd
and Group companies including new businesses like Electric Vehicle charging, Home
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating
and project sites of four Odisha Discoms and New business based on mutually agreed
timeline for implementation. R5

3.0 Safety Organization & Responsibilities
3.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements
as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity
Rules and Regulations, Shop and Establishment Act etc.

Each Contractor shall provide at least one competent full-time safety supervisor for
workforce of every 50 workers or less than that. When workforce ranges to 500, the
contractor must provide at least one qualified safety officer (This may be subjected to
change as per applicable act). Thus, for work force of 500 workers there will be one
qualified safety officer and 10 safety supervisors. For every 500 additions in workforce,
the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager
or Safety Department of the Tata Power Division /Discoms will review and approve the
appointment of all safety officers and supervisors. The safety supervisors/officers will
work with the guidance from Tata Power Division /Discoms Safety Department and
align themselves with Tata power Division/Discom safety requirements.

For O&M related AMC activities, minimum one qualified safety officer to be deployed
for each Division of the Discoms.

Qualified safety officer means he or she has completed PDIS or ADIS from a
recognized institute.

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes
shall be issued if the interview is successful.
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Site Manager of Contractor/Subcontractor is responsible, and will be held accountable,
for the safety of their own workforce as well as that of sub-contractors. He should also
ensure that all equipment, materials, tools, and procedures remain in safety
compliance at job site.

Responsibility of Site manager includes, but not limited to:

3.1.1 Holding officer/supervisors accountable for safety and actively promote
safe work performance.

3.1.2 Participate in and cooperate with all safety program requirements to be
implemented to meet Tata Power Division /Discoms safety objectives

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and
conditions.

3.1.4 Identify the training needs of BA employees and maintain all safety
training documents.

3.1.5 Provide Safety Performance Report at an agreed frequency.

3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to
start only after corrective actions are implemented.

3.1.7 Ensure and participate in daily toolbox talk for all the jobs.

3.1.8 Ensure that only tested and certified tools and equipment are issued to
the workers and being used at the site.

3.2 Contractor Supervisors and General Staff.

Contractors’ site supervisors and general staff members in charge of job site
functions such as field engineering, warehousing, purchasing, costing, and
scheduling etc. are responsible for the safe performance of the work of those they
supervise. They must set an example for their fellow employees by being familiar
with applicable sections of the Site Safety program and ensuring that all site
activities are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying,
analyzing, and eliminating or controlling all hazards through implementation of an
aggressive, pro-active Health, Safety and Environmental Program. Each
supervisor will proactively participate in the Safety program by observing,
correcting, and recording unsafe acts and conditions at plant / sites.

3.3 Contractor Workforce

3.3.1 Contractors shall provide adequate quality and quantity of manpower as
mutually agreed. (R5)

3.3.2 All the contractor employees shall attend “SHE LO(Other than new
business and Odisha Discom)/L1 Foundation Course in Safety”.
Depending on the critical procedure in job employees shall also be
required to attend “SHE L2 course of critical/high risk operations”. All
Supervisors shall be required to attend “SHE L3 Supervisory Training”.
All the above trainings will be conducted by TPSDI/Skill development
institute of Disco, or other equivalent institute approved by Tata Power.
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3.3.3 Contractor employees shall be required to attend any other additional
training if suggested by Order manager or Site Safety Head. The cost of
such additional training shall be borne by the Vendor.

Contractor / Vendor shall mobilize their manpower well in advance to
complete the training through TPSDI/Sill development Institute.

The Vendor / BA shall arrange or bear the conveyance and food
expenses incurred during training of BA employees in Odisha Discom.

(RS)

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be
competency assessment as Revalidation test in every three months for
Tata Power Division and six months for Odisha Discom till one year from
implementation of CSCC.(R5) Those who fail in the competency
assessment shall undergo training again.

Supervisors/Welder/Electricians/Line  man /Fitters /Radiographers/
Riggers engaged by the contractor shall have valid competency
certificates issued by authorized agency/Institute.

Contractor workforce must make safety a part of their job by following
safety rules and regulations and by using all safeguards and safety
equipment. They must take an active part in the Safety programs for the
Site.

Every member of the workforce is expected to report for work without
influence of any Drug/Alcohol. Failure to comply with this requirement
shall result in immediate termination of employees under the influence of
drug and alcohol plus show cause notice/penalty to the vendor.

3.3.10 All employees shall report hazardous conditions, practices and
behaviours in their work areas and correct wherever possible.

3.3.11 Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and reporting of unsafe
act/practices, Unsafe conditions incidents and injuries to their
supervisors.

3.4 Vendor/Contractor/sub-contractor

3.4.1 Vendors/Contractor shall always comply with and ensure that their
workforce comply with all site safety rules and regulations. Specifically, with
applicable provisions of the Site Safety Management Plan and all statutory
safety rules and regulations.

After receiving the work order/ purchase order vendor/contractor/bidder
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety
Code of Conduct. Penalty of 5% of contract value will be applicable to the
contractor if subcontractor is appointed without the permission of SCG and
without evaluation through CSCC process.
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4.0 Tools and Tackles(R5)

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order
Manager and safety Officer.

4.2 Vendor must submit a valid Certificate from Competent person under the Factories
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D
Shackles, chain Block, wire ropes etc.).

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency
authorized by Tata Power Division /Discoms. Electrical power must be taken though
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA
and ON/OFF switch, shall be used.

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site
should only be done with concurrence of the order Manager / Head Safety.

5.0 Site Safety Rules and Procedures:

The work in the safest possible manner can only happen when it has been carefully
planned and all applicable procedures are followed. The Tata Power Safety Procedures
are derived from Tata Power best practices and the applicable Government acts
regulations. In each case, the most stringent regulation is used. All safety rules and
procedures developed from time to time shall be mandatorily followed by the vendor and his
employees while working at Site.

6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules
and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements
and ensure conformance

6.1 Lock Out and Tag Out Procedure.

This procedure is intended to be used for the protection of Personnel while servicing
or performing maintenance on distribution network/ equipment / pipeline / vessel /
process systems. This is a general procedure that shall be used as the minimum
requirements for isolation of equipment, pipelines, machines, system from all possible
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy.
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001

6.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and
sloping in excavation and trenching jobs. This procedure is developed to establish
mandatory requirements for practices to protect personnel, property and equipment
from hazards associated with above activities. For complete procedure kindly refer
Procedure Document No TPSMS/CSP/EXS/002

6.3 Confined Space Entry Procedure:

This procedure outlines the steps required to perform the confined space entry and to
protect personnel from the hazards of entering and conducting operations in confined
spaces. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/CSE/003.
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6.4 Working at Height Procedure:

This procedure describes the rules and procedures to protect employees from the
hazards of working at heights. This procedure is developed to cover the safe practices
required for Working at Heights. This procedure is developed to establish mandatory
requirements for practices to protect personnel from hazards associated in this area.
For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/WAH/004.

6.5 Heavy Equipment Movement Safety Procedure.

Heavy equipment lifting and movement is an activity involving loading, unloading,
storage and movement from one place to another including lifting and erection or
repairing of equipment with cranes or hoists. Material, machinery and equipment
handling operations are being carried out by large capacity cranes and hoists, which
make the job safer and faster. This procedure addresses the hazards and precautions
associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/HEMS/005.

6.6 Mobile Crane Safety Procedure.

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile
cranes pose a severe hazard to operators and nearby workers and property. Many
types of cranes, hoists, and rigging devices are used for lifting and moving materials.
To maintain safe, appropriate standards must be adhered to and only qualified and
licensed individuals shall operate these devices. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/MCS/006.

6.7 Scaffold Safety Procedure.

This procedure is developed to provide information on the safe erection, use,
dismantling and maintenance of access scaffolding in the workplace. It is developed
to establish mandatory requirements for practices to protect personnel from hazards
associated with erection, use and dismantling of scaffolds. For complete procedure
kindly refer Procedure Document No —TPSMS/CSP/SCAF/007.

6.8 Permit to Work Procedure.

Given the inherent hazards of the power generation and distribution industry, a
significant number of TATA POWER operations and installations are critical. Work
Permit (WP) System is an essential element in controlling the workplace risks in an
effective manner. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/PTW/008.

6.9 Job Safety Analysis (JSA) Procedure.

This objective of this procedure is to have a task-based risk assessment process in
place that identifies, evaluates and controls the risks associated with work activities,
and as a result, prevents those involved in the task or those potentially affected by the
task, from being harmed. For complete procedure kindly refer Procedure Document
No- TPSMS/CSP/JSA/009 REV 01.

6.10  Electrical Safety Procedure.
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The objective of these standards is to specify minimum mandatory requirements and
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’
regarding operation maintenance and testing of electrical equipment. For complete
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010

6.11  Fire Safety Management Procedure.

Objective of This standard is to specify the minimum mandatory requirements and
advisory guidelines to ensure prevention of fire related incidents and managing /
controlling their impacts if they do occur. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/ELEC/011

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):

Objective of this procedure is to define guidelines for Hazard identification, Risk
assessment and determination of controls. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/HIRA/012.

6.13 Management Of Change (MOC) Procedure(R5):

The objective of this document is to establish the procedures necessary to ensure that
HSE risks are managed to an acceptable level in Tata Power Management of Change
(MOC) process. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/MOC/013.

6.14  Pre-Start-up Safety Review (PSSR) Procedure(R5).

Objective of this procedure is to provide guidelines for safe initial startup of a new
facility or restart of a modified facility. The PSSR process verifies that the new/modified
facility meets the original design and operating parameters. The intent is to prevent
incidents caused by inadequate, incomplete, unauthorized design, construction,
installation, and/or commissioning. For complete procedure kindly refer Procedure
Document No - TPSMS/CSP/MOC/014.

6.15 Road Safety procedure(R5):

To provide Safety Rules for road travel management and safe usage of all types of
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees
or contractors. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/RSP/015.

7.0 General safety Rules and Procedure:

7.1 Lift (Elevator) Safety Procedure:
To provide safe operating procedure for taking control of lift car before entering and existing
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document
No — TPSMS/GSP/LIFT/001,

7.2 Working on conveyor belt Procedure:
This procedure is developed to cover the safe practices required for Working on
live equipment and to protect personnel from hazards associated with it. For
complete  procedure  kindly refer  Procedure  Document No -
TPSMS/GSP/CONV/003

7.3 Batteries Handling & Disposal(R5)
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To provide procedure for recycling and / or safe disposal of used / waste batteries
in compliance with all legislation. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/HAZM/003

7.4 Material Handling and Storage Procedure:
The purpose of this document is to provide procedures to assist the safe handling
of materials (manual handling and mechanical handling). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/MATL/004.

7.5 Office Safety Procedure(R5):
The objective is to provide a safe working environment to those working in office
premise, who may be exposed to emergency situations and other chronic /
cumulative risks that may arise due to various reasons of unsafe act, unsafe
condition, fire and or pandemic crisis like COVID-19 etc. For complete procedure
kindly refer Procedure Document No -TPSMS/GSP/OFS/006

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5):
The objective of this procedure is to define the minimum requirements for testing
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer
Procedure Document No - TPSMS/GSP/ELCB/008.

7.7 Occupational Health & Safety Legal Compliance Procedure(R5):
Objective of this procedure is provide guidelines for compliance of Occupational
Health & Safety (OH&S) legal requirements and all ratified protocols and
agreements are incorporated in Tata Power Safety Management System (SMS).
For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LEGL/009.

7.8 Incident Reporting & Investigation Procedure(R5):
Objective of this procedure is to outline the process for reporting, recording and
investigating an incident, recommending corrective and preventive actions and to
communicate the lessons learned to prevent recurrence of similar incidents. For
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011.

7.9 Contractor Safety Management Procedure.
The purpose of this document is to engage with contractors in a way to create safe
work environment for everyone working for Tata Power. For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/CSM/015.

7.10 Tree Trimming Procedure(R5):
The objective of this procedure is to define guidelines and minimum requirements for Tree
trimming. For complete procedure Kkindly refer Procedure Document No -
TPSMS/GSP/TTRM/017

7.11  Safe Lone Working Procedure(R5):
Objective of this procedure is to lay down guidelines for reduction and safe
managing of any additional risk arising from lone working. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/LONE/019.

7.12 Good Housekeeping(5S) Procedure(R5):



https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc
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Objective of this procedure is to explain the meaning, importance and provide
guidelines for implementation of Good Housekeeping(5S) at workplaces across
organization. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/GHK/022.

7.13  Personal Protective Equipment(R5):
This procedure describes the basic requirements, applicability, minimum
specifications of Personal Protective Equipment (PPE). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/PPE/023.

7.14  Process Safety Management Procedure(R5):
The objective of this document is to provide a standardized & uniform guideline to
implement Process Safety Management in Tata Power, its JVs, and subsidiaries
to prevent or minimize the consequences of releases of toxic, flammable,
pressurized or uncontrolled chemicals/Steam/Water or any other material which
may result in toxic, fire, explosion, burn or flood like situation. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/PSM/024

The above procedures will be updated time to time and the updated version of the
procedures as well as any additional critical procedure will be available on official website
of Tata Power (www.tatapower.com) for your reference.

8.0 Training and Capability Building.
Safety Training and capability building of workforce is a major component of safety
management program. All training required must be provided and documented as
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety
department will audit contractors training and related documentation to assure its
adequacy.

8.1 Tata power Odisha Discom Site Safety Orientation.R5
All Tata Power contractor and subcontractor workforce is required to attend Site

Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be
for duration of minimum half day. The information provided during the orientation
will include, but is not limited to following:

8.1.1 Job rules, personal safety, and conduct

8.1.2 Hazard’s reporting

8.1.3 Reporting of injuries

8.1.4 Emergency procedures

8.1.5 Safety Activities and Program including disciplinary measure and incentives.
8.1.6 Critical safety procedure relevant to the job

8.2 Capability Building:

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1
Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

Appropriate practical training such as SHE L1, L2& L3 is given to ensure that
a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized
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by Tata Power on the list of 15 critical Safety procedures mentioned under
safety procedures. Duration of course is as specified by Division/Discom
Contractor shall ensure that concerned workmen are provided with adequate
training before he/she is allowed to execute the work. An evaluation test will
be conducted after the completion of the training. Those employees who
meet the minimum required competency will be provided with Certificate
(Card), which will be valid for 3 years, post which the workmen have to
reappear for assessment.
If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time failing which he/she will not be
allowed to work in the Division /Discoms.
After expiry of Certificate or Training /Competency Card again one day
recertification of L1, L2 and L3 skill training will be provided. R7.
Quarterly /Half yearly(For Odisha and New business) Revalidation Test -
“SHE L1 Revalidation test” will be conducted for the contractor's employees
to revalidate their safety awareness and knowledge.
Order Manager and Safety In charge of the Division/Site /Plant will conduct a
Competency Assessment of all workforces, going to be deployed at site /
plant for high-Risk job.
The Contactor shall bear the conveyance and food expenses of his staff for
attending training sessions and capability building sessions in new business-like
Odisha Discom.
The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training,
salaries/wages, boarding and lodging of his staff for attending training sessions
and _capability _building sessions. These trainings are offered on nominal
chargeable basis payable by Contractor and rates shall be decided by TPSDI from
time to time in case of training trough TPSDI. Generally, LO is of one day, L1 is for
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is
approx. cost /Day/Candidate. -R5

8.2.10 Competency assessment of all critical workforce to be carried out for all who

has taken L2 training. R5

9.0 Recognition to the Prior Learning in Safety-R5
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This assessment is on nominal

chargeable basis and rates are decided by TPSDI from time to time.

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain
percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice or every six-

month based on Safety Performance Score of contractors. This is as per CSCC Document no
TPSMS/GSP/ CSM/015
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This safety retention shall be waived for Contractors who have either submitted a Contract
Performance Bank Guarantee or have a retention from each running bill for an amount
not less than 10% of each bill subject to the express undertaking / understanding that if
there are any deductions required to be made for safety non-performance as per the Safety
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing
which it shall be within its right to recover such sum from accounts payable or the CPBG
or the retention of the Contractor available with Tata Power for the said contract or any
other contract between the Contractor and Tata Power.

11.0 Pre-Employment and Periodic Medical check-up:

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its
entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The
contractor shall be able to produce the certificate prior to the employment. The contractor shall
also organize to conduct periodical medical checkup (six monthly) for the following category
of employees:

e Drivers (Check for Vision & Hearing)

¢ HEM Equipment Operators (Check for Vision & Hearing)

o Workforce working at Height (Check for Vision, Hearing, Vertigo & Height
Phobia)
Workforce Handling the hazardous substances - Coal, ash and chemicals
(Chest X-ray and Lung Function T)
Workforce in high Noise area (> 90 Decibel), Check for Hearing
Workforce handling radiography equipment for conducting NDT.
Workforce, working in specific areas requiring specific medical attention should
conduct the medical tests test as laid down in the respective Site Safety
Management Plan.

12.0 Other Conditions:

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as
per mutually agreed SLA.

12.2. No Supervision No work policy should strictly be followed.

12.3. Test Before Touch must be ensured every time a job is being carried out in
electrical network.

12.4. HIRA /JSA as per the job scope must be prepared in detail and submitted
along with Site Safety Plan by the successful bidder.

12.5. Personal protective equipment (PPE) must always be checked before use
to ensure that they are in good condition and clean. Replace them if
necessary.

12.6. All relevant PPE shall be provided by the vendor while working at the site.

12.7. Housekeeping shall be maintained all the time while execution of work. All
the unwanted material shall be removed from the site at the end of the day’s
work. Old/damaged parts if taken out of the system shall be kept at
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identified placed and it shall be shifted to scrap yard or disposed of as per
instruction of order manager.
Site Safety Plan shall be prepared by successful bidder along with order
manger. Appendix 1 to be filled by successful bidder and submitted to Tata
Power safety in-charge, before mobilization of team at site and start of the

work.

The Owner or Proprietor of BA must visit worksite at least once in a month
and meet Order Manager every month. In case of incidents, the Owner or
Proprietor of BA is required to attend Time Out Meetings to understand the
gaps that contributed to the incident.
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General Safety Conditions for various contracts Specific to Odisha Discom(R5)

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network.

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for
purpose and in good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in
good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance
vehicles.

The BA linemen must be having required ELBO certification for the voltage level involved.
BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

The BA shall participate in Safety promotional activities like celebration of Lineman day on
4t March, National Fire Service Day on 14% April and Theme based safety campaigns
undertaken by the Discoms every month.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA
employees must carry safety training card / competency card to the worksite and produce
the card on demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools
and tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down
by the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or
accident to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty
will be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have
to approved by Discom Safety Department.

BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA
has been awarded work in more than one area power system, then the following safety
structure will be adopted.

Safety manager and Safety engineer must be having PDIS or ADIS.
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| Safety Structure for Wlajor Contracts in Sub- Transmission Network |

14.0 Safety Conditions for maintenance of 11 KV and LT Network.

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a
power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle,
fit for purpose and in good conditions and defective rods are removed from service.
Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle,
in good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not engage new workman without training and issue of ID card.

PSS operator shall not be involved in maintenance activities.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC.
Rectification of fault shall be done only after call centre logging and with the knowledge of BA
supervisor.

No one will work alone or unsafely under public pressure or otherwise.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.
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BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer
per sub-division and one safety manager per Division Safety manager and Safety engineer
must be having PDIS or ADIS.

Sub-division Safety Engineer
Division Safety Manager

Safetv structures for Maior Contract — 11 KV and LT Network

15.0Safety Conditions for the major contract work in Civil Projects:

A BA awarded a major contract work of / in civil project will be required to fulfil the following
safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
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The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall refer Construction Safety Manual of the Discom for details.

BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers)
for managing safety at the project site. In case the BA has been awarded more than one major
contracts, then the following safety structure will be adopted.

Safety Engineers and Safety Managers must be having PDIS or ADIS.

For each 100 labor .
or part thereof / site Safety Supervisor
Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

More then 250 labor

/ five sites

16.0Safety Conditions for the major contract work in Commercial Department like - MMG, RRG,
EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute a Safety Supervisor for managing safety at worksite.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
part thereof Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.

17.0 Safety Conditions for Major Projects in Distribution Network

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following
conditions:

Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in
good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working
condition and defective or non-standard neon testers are removed from service.

Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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e BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.
e BA shall ensure that no job shall be carried out without efficient supervision.
Sr. No Type of Audit Frequency
1 Tool Bag and PPE audit Weekly
2 First Aid Box Maintenance Record Fortnightly
3 Fire Extinguisher Record(Applicable for the BA involved in major
construction works and have storage of flammable material at Monthly
worksite)
Safety Talk Register Weekly
Site Safety Audit Daily
BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.
The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th
March, National Fire Service Day on 14th April and Theme based safety campaigns
undertaken by the Discoms every month.
BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.
BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one
safety manager for four project sites or 500 persons.
Safety manager and Safety engineer must be having PDIS or ADIS.

Safety Supervisor

Two Proiect Sites _ Safety Engineer
‘ Safety Manaaer

Safetv structures for Maior Proiect Contract in Distribution Netwaork

One Proiect Site

Four Proiect Sites

18.0Schedule of Safety Audits by BA Safety Staff

Safety Undertaking of BA by way of Affidavit

I s/o R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)__ having its office at (Complete address of Company), authorized vide power
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of attorney dated /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be
repugnant to or inconsistent with the meaning or context thereof, be deemed to include its

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
and shall be valid till the date of termination of the said contract by either party. The
undertaking is binding on me (contractor) as well as my sub-contractor and its
employees, representatives etc.

That | (the contractor) will be responsible and liable to comply and abide by all the
safety rules, instructions and regulations as may be specified and laid down by the
Discom to achieve its goal of Zero for on-site incidences.

That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

That Contractor shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by Discom specifically. , failing which Discom shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the Contractor’s
payments.

That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.
That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material and site
work as per contract.

That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required, but any such replacement shall be only

with the prior concurrence of the Discom representative.
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8. That the Contractor and its subcontractors shall abide by all the safety guidelines as

per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by Discom during the contract period.
That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and hold
Discom / its directors / officers / employees indemnified against any / all losses /
damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by Discom or to which Discom might get exposed to
as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by Discom for any near miss or safety
violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at on this _Day of 20__ that the contents of the above affidavit
are true and correct and nothing material has been concealed therefrom
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1.0 Objective

e The Tata Power engages contractor workforce to execute, run and maintain various
operating sites and facilities across locations for various business verticals including
Generation, Transmission, Distribution and Renewable. The activities range from
project execution, operation, maintenance to facilities management.

The management of contractor safety represents a significant challenge for
management. Tata Power has a responsibility to ensure that contractors are provided
with enough information and support to enable them to conduct their roles safely and
without endangering health and safety of their own workforce or that of our staff.

2.0 Scope:

e This procedure applies to all operating and project sites of The Tata Power Company
Ltd and Group companies including new businesses like Electric Vehicle charging,
Home Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to
all operating and project sites of four Odisha Discoms and New business based on
mutually agreed timeline for implementation. R7

This document is applicable to Odisha Discoms also. Odisha Discoms are a joint venture
between Tata Power and the Government of Odisha with the majority stake being held
by Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution
utility_with sole rights to distribution of electricity in the Odisha covering the
distribution companies such as TPNODL, TPCODL, TPSODL and TPWODL. In accordance
with the Electricity Act. ODISHA DISCOMS engages contractor workforce to execute,
run_and maintain various operating sites and facilities across locations The activities
range from project execution, operation & maintenance of facilities. (R7)

3.0 Definitions

3.1. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the
Tata Power-Division /DISCOM representative, who has the ownership of the
given job.

Site Safety Management Plan: It is the safety plan agreed between Contractor
and Tata Power-Division/DISCOM. It will contain the entire job specific safety
requirement and will be signed by the contractor.

Contractor/Business Associate/Vendor (BA): An individual or a company that
provides services to Tata Power-Division/DISCOM under a signed contract.
Emergency: It is a serious, unexpected, or dangerous situation requiring
immediate action, which may result in loss of life, loss of revenue/property,
business discontinuity. In case of Emergency, services may be procured by
selecting the qualified vendor based on the vendor category without the safety
bid evaluation and approved by adequate authority of MB level or above.
Expert Service jobs: Jobs which needs expert services of contractor which does
not involve direct exposure to the potential risk or work which involves only
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supervisory work such as expert for AI-ML, expert for transmission and
distribution network, expert for civil works, expert on transformers, expert for
PSCC, expert for equipment overhaul etc.
CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall
custodian of the Tata Power-Division/DISCOM.
Category A Vendor: Vendor eligible to carry out Very High & High risk (as per
Tata Power-Division Hazard Identification and Risk Analysis Procedure) and /or
Long-Term Contract related to operation and maintenance (O&M) of plant.
Vendors must fulfil the requirement specified for Category A in Appendix 4-
CSMEF-4 of this document.
Category B Vendor: Vendors eligible to carry out technical jobs, that are
classified under Medium / low risk. Vendors must fulfil the requirement
specified for Category B in Appendix 4-CSMF-4 of this document.
Category C Vendor: Vendors eligible for to carry out low or very low risk
administrative and office jobs. For this he must fulfil the requirement specified
for Category Cin Appendix 4-CSMF-4 of this document.
Category D Vendor: All Consultants, Medical Practitioners or vendors taking
job from Tata Power and working from their own premises (e.g., motor
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works
etc.) are classified as Category D Vendor.
High Risk Jobs: A Job or its activities are considered as Very High or High Risk
when Order manager apply the “Tata Power Hazard ldentification and Risk
Analysis” procedure and found safety risk associated with are under Very High
or High category. Indicative lists of jobs are given in appendix 14 of this
document.
Medium Risk Jobs: Jobs or its activities are considered as medium risk when
Order manager apply “Tata Power Hazard Identification and Risk Analysis”
procedure and found the same as Medium Risk.
Low Risk Jobs: Any job or its activities are considered as Low or Very low risk
while Order manager calculated it by applying “Tata Power Hazard
Identification and Risk Analysis” procedure and found it under Low or Very
Low category.
Long Duration Jobs: When the duration of job is more than 12 months, it is
considered as long duration job. R7
High Value Jobs: When the value of the job contract is Rs. One Crore or more,
it is considered as High value job.
Strategic Business Unit-SBU/Division/Discom: A strategic business unitis a
fully functional, independently operational setup of a particular business and
an important part of the Tata power company. R7
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4.0 Responsibilities

4.1 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM
representative, who is responsible for:

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety
Concurrences Group, Divisional Safety Head and Expert (External or Internal) if
required.

Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

Ensure Contractor safety revalidation test for all work force quarterly or Half yearly
for new business such as Odisha Discom (R7).

Conduct competency assessment of all critical work force working on High-Risk
Jobs based on Experience, Technical skill and Safety capability through contractor
representative along with division/Discom safety representative. R7

Supervise and ensure work is carried out as per the Site Safety Management Plan
including agreed Risk Assessment (HIRA/JSA) and Method Statement.

Conduct audit and evaluate Safety Performance of contractor.

Ensure contractors adhere to all statutory provisions.

In case any Exception needed in agreed safety management plan or in CSCC
process for execution of job, document control procedure- TPSMS/GSP/DC/014
Clouse 6.3 will be applicable, and approval may be obtained by the Order Manager
from adequate authority of Chief of Division/CEQO of Discom. (R7)

4.2 Contractor/Business Associate/Vendor (BA): The person, entity or organisation who
is executing the job for Tata Power-Division /Odisha Discoms under a contractual
agreement and will be responsible for the following

4.2.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and
guidelines given in CSM F3 Safety Terms and Conditions.

4.2.2 Undertake job as per CSM F9 Site Safety Management Plan and method
statements agreed with the Tata Power-Division /DISCOM.

4.2.3 Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

4.2.4 Ensure Contractor safety revalidation test for all workforce quarterly or Half yearly

for new business such as Odisha Discom up to three years. R7.

4.2.5 Ensure competency assessment of all critical work force working on High-Risk Jobs

based on Experience, Technical skill and Safety capability through Order manager

or Engineer in charge representative along with division/Discom safety

representative. R7

Raise any concerns about their work and its safety with the Order Manager.
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4.2.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the
Order Manager immediately.

4.2.8 Ensurethatall sub-contractors follow the Tata Power Safety Procedure and agreed
CSM F9 Site Safety Management Plan._/f subcontractor detail is not available at
stage of Bid evaluation, then this can be agreed with Order manager or Engineer
in charge before deployment. Ensure that all sub-contractors follow the Tata Power
Safety Procedure and agreed CSM F9 Site Safety Management Plan.R7

4.2.9 To follow all statutory requirements as per the laws of the land.

4.2.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs
shall obtain certificates of 1SO:9001, 1S0:14001 and 1SO:45001 before submitting
guote for high-risk Jobs or otherwise mention plan to get the certification. R7

4.3 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract

department with active support from Safety Team of the Tata Power Division/Discom
safety team having representatives from Execution Department, Operation
Department, Contract Department, and any other department as deemed fit. SCG will
be responsible for the following:

4.3.1 Assessment of Safety Potential of new vendor before registration using CSM F1
Process Flowchart for Vendor Registration and CSM F2 Safety Category
Qualification Form.

Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid
Evaluation Criteria

Finalization of the CSM F9 Site Safety Management Plan submitted by the
contractor.

During Safety Bid Evaluation for following types of jobs are evaluated: R7

4.3.4.1 High-Risk jobs, Medium Risk job, Major Shutdowns and Outages.
4.3.4.2 Capex jobs of High-Risk Category

5.0 Procedure

5.1 Registration of Business Associates (Vendors)
For Vendor Registration, Contract Department will issue following documents for
evaluation of contractor’s safety capability

1) CSM F2 Safety Category Qualification Form
2) CSM F3 Safety Terms and Conditions

The document CSM F3 Safety Terms and Conditions provides the information about Tata
Power-Division /Odisha Discom safety System to the contractor. Contractor will submit the
CSM F2 Safety Category Qualification Form with all relevant details and documents to
Vendor Registration Initiator, which will in turn forward it to Safety Concurrence Group
(SCG) for evaluation. The SCG will evaluate the details submitted by the contractor based
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on a predetermined criteria CSM F4 Safety Potential Evaluation Criteria for Vendor
Registration and will determine the category (Category A/B/C/D) for which the contractor
will be registered. As mentioned in the above criteria, a site visit may also be organized by
SCG prior to registration under Category A and B. In case, the contractor does not qualify
the safety criteria, the contractor will not be registered. However, he may apply afresh for
registration after 6 months. Please refer Appendix 1: CSM F1 Process Flow Chart for
Vendor Registration.

5.2 Bid evaluation

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare
the risk involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on
the RPN in HIRA). If the Job is “High /Medium Risk” then RFQ will be attached with following
documents:

1) CSM F3 Safety Terms and Conditions

2) CSM F6 Safety Competency Assessment Form

3) CSM F8 PPE requirements

4) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational
and Professional Qualification, Skill & Experience Manpower, Tools, and Tackles,
e.g., man lifter, use of drone, use & availability of rescue kit, Work Methodology
etc.)

Otherwise the RFQ will be attached only with CSM F3 Safety Terms and Conditions.
Contracts department will collect duly filled CSM F6 Safety Competency Form along with
the bid. All other stakeholders will also put their efforts to get all relevant safety data
during meeting / discussions with the vendor. SCG will evaluate the document as per the
CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is
required to be conveyed to the contractor, Site safety team will attach the same as
Annexure for specific conditions of job and submit it to contract team along with safety bid
evaluation form. Commercial bid of contractor will be considered for evaluation by
contract team only if contractor is qualified in safety bid. Site Safety Management Plan,
defining the complete procedure of executing the job at site will be signed by the
contractor and SCG after mutual agreement. Contract will attach a copy of Site Safety
Management Plan along with PO to the successful bidder. Please refer CSM F5 Process
Flow Chart for issuing RFQ and PO significant health and safety risk associated with it.

5.3 Capability Building:
Before issuing gate pass:
For Odisha Discom: All Tata Power contractor and subcontractor workforce is required to
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attend Site Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for
duration of minimum half day. The information provided during the orientation will include,
but is not limited to Job rules, personal safety, and conduct, Hazard’s reporting, reporting of
injuries, Emergency procedures, Safety Activities and Program including disciplinary measure
and incentives, Critical safety procedure relevant to the job

For Tata Power Divisions: All Tata Power contractor and subcontractor workforce is required
to attend L1 Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

For TataPower and Discom: Appropriate practical training such as SHE L1, L2& L3 is given to
ensure that a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized by Tata Power on
the list of 15 critical Safety procedures mentioned under safety procedures. Duration of
course is as specified by Division/Discom. Contractor shall ensure that concerned workmen
are provided with adequate training before he/she is allowed to execute the work. An
evaluation test will be conducted after the completion of the training. Those BA employees,
who meet the minimum required competency, will be provided with Certificate or Training
/Competency Card, which is valid for 3 years, post which the employee must reappear for the
assessment. If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time frame failing which he/she will not be allowed
to work on Division/Discom any jobs. After expiry of Certificate or Training /Competency Card

aqain one day recertification of L1, L2 and L3 skill training will be provided. R7.

The Contactor shall bear the conveyance and food expenses of his staff for attending training

sessions and capability building sessions in new business-like Odisha Discom.

The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, salaries/wages,

boarding and lodging of his staff for attending training sessions and capability building sessions

These trainings are offered on nominal chargeable basis payable by Contractor and rates shall be

decided by TPSDI from time to time in case of training trough TPSDI. Generally, LO is of one day,

L1 is for 2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is approx. cost
/Day/Candidate. - R7

All contractors’ workmen and Business Associate must attend Safety foundation course
Training, all workmen engaged in critical jobs must clear and get certified for critical
procedures applicable on his work like Work at Height and Electrical safety-LT & HT/LOTO&LC
separately and all supervisors must complete supervisor certification in safety.
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Competency assessment of all critical workforce to be carried out for all who has taken L2
training. R7

5.4 Recognition to the Prior Learning in Safety-R7
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This_assessment is on _nominal
chargeable basis and rates are decided by TPSDI from time to time.

5.5 Safety performance retention(R7): A certain percentage of the bill value will be
retained against every running bill as safety performance retention. The amount will
be released with the last invoice or every six-month based on Safety Performance Score
of contractors. The retention amount will be calculated based on contract value as

below. ( R7)

Risk Category-(R7) Contract Value Retention Amount (%)
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 25
Very high/High risk job/ Medium Risk jobs 10 — 50 Lakhs 2

Low/Very Low Risk jobs 10 - 50 Lakhs

Very high/High risk job 0.5to 10 Cr
Medium Risk jobs 0.5to 10 Cr

Low/Very Low Risk jobs 0.5to 10 Cr
Very high/High risk job >10 Cr
Medium Risk jobs >10 Cr

1. The safety retention amount will not be applicable if there is clause of Contract
Performance Bank Guarantee (CPBG) and safety performance of contractor is as per
desired criteria.

If safety performance of contractor is not as per desired criteria (as per Appendix 10 — CSM
F10 — Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 -
Safety Performance Evaluation Criteria- R7.) then safety retention percentage as
mentioned in table above will be deducted from running bill.

Bidder to give understanding that if there are any deductions required to be made for
safety non-performance as per the Safety Performance Score, then Tata Power shall
recover any such deductions against safety non-performance directly from the monthly
bills / final settlement or it shall be within its right to recover such sum from accounts
payable or the CPBG or the retention of the Contractor available with Tata Power for the
said contract between the Contractor and Tata Power. R7
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For all other contracts retention amount is applicable as per table given above.

The retention amount against non-safety performance saved and Penalty will go to a
separate Safety Improvement Fund.R7

For the contract value of more than Rs 1 Cr or contract duration more than 12 months,
the retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered
at the end of the job if the contractual safety performance score is 100%.

5.6 Safety Performance Evaluation:

During the time of job execution, regular site inspection will be carried out by the Tata
Power-Division /DISCOM officials to evaluate monthly safety performance of the
contractor as per CSM F11 Safety Performance Evaluation Report and monthly score will
be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety
Performance Evaluation. Percentage of retention amount is usually mentioned in safety
terms and conditions.

During the progress of the work, concerned site Supervisor/Engineer/Safety
representative will visit and inspect the work site regularly and evaluate the safety
performance of the contractor based on matrix Appendix 13 and apply the Consequence
management policy/Penalty criteria as applicable.

The evaluation criteria include Lead Indicators such as percentage of workers trained in
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.

In case of job stoppage due to safety violations / unsafe observations at the site, no time
extension from PO completion date shall be given to the contractor, if such delays are
attributable to contractor.

In case of fatality, limb loss or loss of property, vendor must pay for liability, legal,
statutory, and additional mutually agreed settlement charges imposed by the appointed
committee by Division Chief/CEO. This charge is over and above the retention amount.
The committee will finalize penalty amount based on factors such as advice by statutory
authorities, contract value and impact of accident etc.

Order Manager, Head of Business and functional Chief have the authority to terminate
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract
department.
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration

G

Vendor registration form along with necessary documents-CSM F2 Safety Category

Qualification Form and CSM F3 Safety Terms and Conditions will be uploaded by

“Requester” to register in MDG or any system available in Division or Ariba. Requester
must mention category (A/B/C/D) under which they want to register the vendor.

~

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential

Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors).

¢

Is Vendor eligible to get
registered in the applied
category? For vendor to be
registered for any category,

vendor’s safety capability
score should be 2 70%

YES

Vendor is registered under applied
category.

7

Vendor not to be
registered
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Appendix 2: CSM F2 - Safety Category Qualification form

“Safety Category Qualification Form” is part of vendor registration form. It needs to be filled
by the contractor at the time of Registration and should be submitted to Requester / Order
Manager with all relevant documents.

The same will be evaluated by Safety Concurrence Group of the Division (SCG).

Information provided by contractor will be verified during site visit.

Safety Category Qualification Form

Please consider my application for
Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M/Project jobs
Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium / low risk

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office
job

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata
Power and working from their own premises.

Name of the Vendor:

Sr.
No

Safety Information Remarks

Certified for

i. 1SO 45001,

ii. 1SO: 14001

iii. 1SO: 9001
(ISO certificates to be issued from
reputed accreditation agencies
specified by Tata Power)

If Yes, Attach copy of the certification.

If No, mention plan to get the
certification.

Safety Statistics for current and Last
Three (3) Years

Current
Year

- LTIFR

- LTISR
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Name of the Vendor:

Amount | Manhour
(INR)

Any Compensation paid due to Current

accidents during current and last three Year
Y1

(Last FY)
Y2

years?

Y3

Any prosecution against you by
statutory bodies/clients during last If yes, give details.

three years due to statutory violations,

. . If i n undertaking that n
criminal negligence towards safety and no, give an undertaking that no case

dereliction of duty of care towards your Is pending against you and you have
not been prosecuted by statutory
employees?

bodies or clients.

Is any case still pending against you?

Do you have Safety Policy? Safety If yes, attach copy of the documents
Principles? And Lifesaving Rules? available.

If yes, attach safety training process
Do you have Safety training process? and average training manhour of your
employees for the last three years.

Do you have a system for recording, If yes, show the incident statistics of

reporting, and investigating all last three years and implementation of
incidents or near misses? CAPA.

Do you have a disciplinary action
If yes, show the records of disciplinary

rogram against your employees for .
prog 8 Y ploy action taken the last three years.

violation towards safety rules and
procedures?
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Name of the Vendor:

Do you have a reward and recognition If yes, show the records of Reward
scheme for your employees who show and Recognition given during. the last

exemplary safe behavior and contribute three years.
to overall safety improvement at site?

Do you engage in safety promotional If Yes, Show the proof of
activities? engagement in safety promotional
activities.

Have you been recognized or awarded
or rewarded by government bodies of
clients for showing excellence in safety lEYes, Show proof.
management in your jobs during last

three years?

Do you provide adequate quality of PPEs If yes, please provide details of PPE
to your workmen? Matrix and if required, samples for
inspection.

Do you have Safety organization If yes, attach copy of the safety
structure e.g., Safety Officers and Safety organization structure, details of
Committees? safety committees and safety
professionals.

Name and address of sites where work Site details to be attached for
is in progress or worked earlier Yes/No| inspection by Tata Power-Division
/DISCOM Officials.

Note: If you respond NO to any of the above questions, you can mention your plan to get the
required documents.

| hereby confirm that the information provided above are true. | give my consent to be
penalized as deemed fit in case any information given above are found to be false.

| will abide the general safety guidelines mentioned in the purchase order / work order and
will ensure to prepare and follow site specific safe operating practices in consultation with
the site-in-charge and safety professional. | will abide by penalty scheme in case of non-
compliance.

Signature

Name and Designation:
Stamp of Organization
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Appendix 3: CSM F3 - Safety Terms and Conditions
(Attached as a separate document under the title CSM F3 — Safety Terms and Conditions)

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration
At the time of vendor registration, vendor will be registered under 4 categories

1) Category A- Vendors eligible to carry out High risk Jobs

2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk

3) Category C- Vendors eligible to carry out administrative and office jobs

4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc
For vendors to be registered under Category A/B, a safety potential evaluation will be
carried out based on following parameters. (Actual score is safety capability score)

Weight | Actual

Description age (%) | Score

Does the service provider have a valid 45001 Certification? 10

During site visit check for safety adequacy at site 20
Check the Safety statistics of Service provider (If available 10
than 10 otherwise Zero)
Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 10
than give 10 Marks if between 0.2 to 0.3 than give 5 marks
and otherwise Zero

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under
the factories Act/Electricity Act / BOCW Act and Rules framed
there under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%)

of total employed by service provider

v’ safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

v" Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5
Marks and <50%: Zero

Check the organizational structure for safety professionals &

engineers / supervisors.

v" Check Availability of number of Safety Officers from government

recognized institute as per workforce strength. 1 in 50 employees
than 10 Marks, if 1 in 100 than 5 Marks otherwise Zero.
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v’ Check Availability of Qualified workforce from government
recognised institute/TPSDI. 100% of safety officers qualified than 5
Marks, 50% TO 99% Than 2.5 Marks and if less than 50% than Zero
Marks.

Certified/skilled workers as a percentage of overall workforce

Total

Evaluation Criteria for Category C

Description

Weight | Actual
age (%) | Score

Does the contractor have a valid ISO 9001 certification?

40

Check the Safety statistics of Service provider (If available than
10 otherwise Zero)

10

Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than
give 20 Marks if between 0.2 to 0.3 than give 10 marks and
otherwise Zero

20

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under the
factories Act/Electricity Act / BOCW Act and Rules framed there
under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%) of

total employed by service provider

v Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks

and <50%: Zero

Total

100

Evaluation Criteria for Category D

Category D does not require any evaluation as it is for outsourced job outside the Tata Power

company premise.

For vendor to be registered for any category, vendor’s safety capability score should be > 70%.
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO

Y,

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk)

@ Contract department

will attach
1) Safety Terms and
Conditions-CSM-FM3 |

Is the Job High :>
/medium Risk?

YES

Safety Bid Document will be attached by Contract department

along with the RFQ. Safety Bid Document

1) Safety Competency
Assessment Form-CSM-
ﬂ < FM6
2) PPE requirements-CSM-
FM8
SCG will carry out safety bid evaluation assessment, conduct 3) Safety Terms and
site visits if required and submit evaluation result to Contract Conditions-CSM FM3

department as per CSM FM7 4) Job Specific Site
management plan-CSM-

U FMO- (R7)

Contract department will evaluate commercial bids of only
safety qualified bidders

04

Contract department to attach copy of Site Safety
Management Plan and Annexure A with the PO

{
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template)

Name of the Vendor/Bidder:

Name of the Sub Vendor (If job is given to Sub Vendor):
Description of the Job:

Request for Quotation (RFQ) No.:

Vendor/Bidder to mandatorily provide the below safety competency related information:

1. Proposed Manpower Deployment Schedule
Type of manpower | Qualification | Experience

Project /AMC
Manager(R7)
Site In Charge

Safety Manager
Safety Officer

Supervisors

Technicians

High Skilled
workmen

Skilled workmen
Semiskilled
workmen
Lineman

Helpers

Drivers
Unskilled

Others(R7)

Instruction to Bidders:
i. Indicate the overall site manpower deployment schedule as above
ii. Indicate direct or subcontracted employees by using color code given below:
Direct Bidder Employee — Green
Partly Direct / partly Subcontracted - Yellow
4.3.5 _ If subcontractor detail is not available at stage of Bid
evaluation, then this can be agreed with Order manager or Engineer in charge
before deployment Ensure that all sub-contractors follow the Tata Power Safety
Procedure and agreed CSM F9 Site Safety Management Plan.R7

iii. Against each category, indicate minimum educational qualification and work experience
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iv. Add rows to include other specialized manpower, if any.
Extend columns to cover the entire duration of the proposed contract.
i. If the operation is in shifts, then indicate shift in charge and / or safety officers required
for each shift operation.
List of Tools, Tackles, Machines and Equipment: -

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly
certified by the competent person authorised by the Chief Inspector of Factories of the respective
state prior to start of the job

Description of Tools / | Capacity | Quantity Year of
Tackles / Rating manufacture

3. Safety Records:
Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three

years (data to be provided for the last completed FY and preceding 2 years).

Safety Data for current and Last 3 Years
Current Year |Year 1 (Last FY) |Year2
20 - 20 -

Description

Fatalities (Nos.)

Lost Workday Cases (Nos.)

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation
reports and the learning's implemented out of the above reported incidents

4, Job Safety Plan/ Method Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement
detailing the execution philosophy (how the bidder intends to execute the Job/Project),
identifying all key activities which are required to be performed by the contractor at Site.
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk
Assessment (HIRA) for all such high-risk activities involved in the site work.

(Use Method Statement template attached as Appendix 9)

5. PPE Requirement -R7

Division/DISCOM Requirement Bidders Response

The Bidder/Vendor shall ensure that all PPE of Approved
standards as per CSM F8 — PPE Requirements shall be always
available and shall be used by his employees with no
exception whatsoever. Bidders to also ensure Standard PPE
matrix of Tata Power to be followed for all activities.

10% Buffer stock of PPEs to be provided by bidders at each
circle to meet any contingency

Bidder will ensure that sample PPEs to be
submitted/approved by Safety Department along with EIC
at the time of submission of Safety bids for evaluation

In case bidder manpower found using substandard or any
PPEs which are not approved by the Tata Power-Division
/DISCOM representative, then Tata Power-Division
/DISCOM will provide the same to manpower deployed at
the cost of bidders.

. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of
work-(R7)

S. Vehicle Vehicle Location | EV/CNG/Diesel/Petrol | Year | Whether CNG
No. | No. Type endorsed on
RC
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution
of work as and when required. Bidders to provide approved new gen crane ACE Model SX150,
ACE FX150 and Escorts Model TRX 1550.

SI No Crane No Location Year

. Training Records-(R7): Bidders to provide training records of employees deployed for the
execution of work during last one year. These training includes OHS (Occupational Health
and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings
imparted at their own facility, cost, and expenses. Bidders to provide the following details:

Tata Power-Division /DISCOM Requirement Bidders Response

Training records of employees at their own facility, cost,
and expenses for last one year

Training facility available with Bidders

Future road map for enhancing the competency of

workforce

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their
organization for sharing and resolution of safety concerns raised by their employees. Also,
bidders to provide the details of Rewards and Recognition process in their organization for
safety to encourage the morale of their workforce.

10. Management System Certification: -

Sr.No | Certification Yes / If Yes, If No,
No Year of Target date for

Certification Certification

1| 1SO 9001
2 | ISO 14001
3 | I1SO 45001
4

Any other (Specify....)

Note: Please attach certificates to support above. In case not accredited for above but applied
for, application letters may be attached.
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Appendix 7: CSM F7 - Safety Bid Evaluation Criteria

The User must select whether the job is high /Medium Risk and long duration at time
of raising the PR.

1) The decision whether job is “is high /Medium Risk “or not has to be made by order
manager based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An
indicative list of high-risk jobs is attached as Appendix 14. The risk assessment will
be done along with Division safety Head. R7
If a technical job is of low risk with estimated duration of the contract more than one
year, the job should be treated as “long duration”. R7
All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will
be declared by contract department with the assistance of Division / Discom safety.
Safety team will audit bid evaluation process of a few selected jobs and Quality of
evaluated safety Bids.

Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract
team in existing tracing sheet along with other jobs.

Safety bid evolution will be done by SCG within one working week. R7

Contracts / Division shall provide a list of reqular Contractors participating in
multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder
(as against the specific Bid evaluation) by indicating the nature of the type of jobs /
works which the BA usually participates in bidding. SCG shall evaluate such bidders
for the requested works and on satisfying the evaluation criteria may be granted a
Safety Pre-Approved status for the specific types of work (e.q., O&M of Boiler,
Turbine, CHP, AHP, Turnkey EPC, Switchyard, Distribution Electrical Contract etc.)
which shall be initially valid for a period of 1-year and shall thereon be extended
further against revalidation / re-evaluation as required. R7

Business Associates having such Safety Pre-Approved status for the type / cateqgory
of jobs shall be exempted from submission of Safety Evaluation Bid against each
tender provided that their Safety Pre-Approved status is valid for the subject work /
tender. R7

A suitable system shall be developed by Contracts to track the validity of such Safety
Pre-Approved status of Bidder for timely renewal failing which the Safety Pre-
Approved status shall cease and Bidder will thereon have to provide Safety Bids with
each tender until such one-time approval is renewed. R7
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Safety Bid Evaluation will be based on following parameters.

Evaluation Criteria-(R7)

Description

Max
Marks

Criteria for evaluation

Qualification and Experience
of manpower

15

As per Clause No. 1

Tools and Tackles to be
provided by bidder

15

To be evaluated as per approved tool list of concerned
departments.

PPE Requirements

To be evaluated as per approved PPEs standard and PPE
Matrix specified in CSM

Job Safety Plan/ Method

To be evaluated as per as per SOP/WI/HIRA

Vehicle Deployment

Weightage will be given for CNG Vehicles with
endorsement of CNG kit on RC/Electrical Vehicle

Crane and Mechanized heavy
equipment Deployment

Date of manufacturing or running hours

Training Records

Training records to be evaluated with evidence and scoring
to be done as per availability of records

Certificate Accreditation

ISO 9001-2.5 Marks
ISO 45001- 2.5 Marks
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three

Safety Initiative for learnings
implemented in accidents in
organization and work force
(Fatal / Non-Fatal)

Maximum 15 marks will be awarded for visible evidence in
terms of safety initiative deployed based on learning of
accident in organization and workforce in case of accident

10 Rewards and Recognition
Process

Maximum 5 marks will be awarded for R&R process
evidence

Total

Safety Records (Lag Parameter)- -(R7)

1. Fatal Accident

(-) 10
Marks
for each
case
with
max of
15
marks

For any fatality in Tata power /Other company in Current
and last three years 10 marks will be deducted with
maximum up to 15 marks.

For new entrant BA, these marks will be deducted for Past
safety records.

If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

Page | 24




Contractor’s Safety Code of
Conduct

The Tata Power Company Ltd

TPNODL
TPWODL

TPCODL
TPSODL

W

TATA
TATA POWER

Document no TPSMS/GSP/

CSM/015/REV 07 Date of Issue: 01/08/2023

LWDC (Non-fatal) (-)5
Marks
for each

For each LWDC (Non-Fatal) case in Tata power /Other
company in Current and last years, 5 marks will be
deducted with maximum up to 10 marks.

case
with safety records.
max of

marks

For new entrant BA, these marks will be deducted for past

10 If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

Final Qualifying Criteria

Description

Max Marks Criteria for evaluation

Qualified Bidders

More than 70 Marks Obtained.

marks

60 Marks for New business-like Odisha Discom
for one year from CSCC implementation date.

Minimum Requirement

Score
Obtained

Manpower

Safety Officer (1
per 500
workers) or as
per requirement

Qualification - Safety Officer shall possess
recognized degree in any branch of engineering
with practical experience in similar industries of
Min 2 years and Advance Diploma In Industrial
Safety by State technical board. (Each state
government prescribes the qualification of safety
officer.). Require knowledge of Local language.

Experience- Minimum 2-year experience in
relevant field as mentioned in the job in PR.

Safety
Supervisor (1 per
work site up to
max. 50
workers)

Qualification- Supervisor shall possess ITI/
Diploma in relevant field. PDIS is desirable, but
not mandatory. Require knowledge of Local

language.

Experience- Minimum 5-year experience in
relevant field as mentioned in the job in PR.
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Training — Trained and certified by Tata power

Skill development Institute or equivalent

institute in relevant safety procedures.

Note: On request of the contractor/Users -
TPDSI should vet & certify the skilled &
experienced

Technician if Technical

Qualification is not adequate.

Qualified
Technician
(Skilled workers
as electrician,
rigger, fitter,
welder, cable
jointer, line men
etc.)

Experience- Minimum 2-year experience (or
experience prescribed by state government) in
relevant field as mentioned in the job in PR.

Training — Trained and certified by TPSDI or

equivalent institute in relevant safety

procedures.

Tools &
Tackles

Equipment /
Machines/ Tools
& Tackles (lifting
and shifting
tools)

The list of Equipment /Machines / Tools and
tackles to be used for job to be submitted by the
contractor.

Evaluation of the list will be carried out based on

1) Suitability as per the relevant job

2) Make and age of the tools from
authorized agencies defined by the user.

3) Certification by the competent authority
of respective state.
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Appendix 8: CSM F8 - PPE requirements-(R7)

The Contractor shall ensure that the following PPE of Approved standards shall be always

available and shall be used by his employees with no exception whatsoever. ® PPE shall be
conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to
his employees, when used. This is indicative. For better clarification refer PPE procedure-

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7

PPE Requirement

1 | All contractor’s employees at site

Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with
composite or steel toe cap

Workers mixing asphalt, cement,
lime / concrete

Safety goggle & protective
Hand gloves and footwear,
Nose mask.

Welders / Grinders/Gas cutters

Welding screen/goggles, safety shoes,
leather hand gloves, aprons, leg guard

Stone breaker

Protective goggle, hearing protection, anti-
vibration hand gloves and Protective
clothing.

Electricians / Linemen

Rubber hand gloves with correct voltage
rating and expiry date normally one year
from Manufacturing date-(R7) & Electrical
resistant shoes, Safety helmet with
induction strip to alert about presence of
voltage for those linemen who climb the
poles or work on electrical equipment

Workers working at a height of 1.8
Meter or above.

Double lanyard full body harness, fall
arrestor and safety net made of reinforced
nylon fiber ropes firmly supported with
steel  structures, Work positioning
attachment

PPE Type and Testing Frequency

Sl. IS/EN
No. Name of PPE Standard

Testing Frequency Remarks

1S:15298
(Part-2)

Leather Safety Shoes Monthly and visual check
01 | (Color — Black) with every day for any crack or
PU toe cap. damage in the leather or sole.
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ratchet

Electrical work

HDPE Safety helmet
with chin strap and
type for
adjustment for non-

1S:2925-
1984

Monthly and visual check
every day for any crack in
shell.

(Safety belt)

Full body harness

EN 361

Monthly and visual check
every day of the bends and
the harness.

Electrical
Gloves

Safety

EN: 60903
CE marked

Weekly and visual check for
any crack and blow test
before every work.

Manufactured
not beyond 12
months.

safety helmet

Full face visor with

EN: 166 CE
marked
(Visor)

Monthly and visual check
every day for any crack in
shell.

Clear
visor
with
helmet.

acrylic
attached
safety

chest protection

Fireproof jacket for

Monthly and visual check

every day.

Class E

Safety helmet with
induction Strip for
linemen and working
for electrical work-

EN
397/2012

Monthly and visual check

everyday

Induction  Strip
alerts presence
of voltage

Shorting clamps,
crocodile clamps,
Discharge Rod and
Neon tester

Monthly and visual check

everyday

For discharging
the residual
voltage and test
before touch

Pictorial View of PPEs for reference purpose

Sl.

No.

Name of PPE

IS/EN
Standard

Picture

Leather Safety Shoes
(Color — Black) with
PU toe cap.

1S:15298(Part-2)
and with test
report of
electrical

resistance.
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HDPE Safety helmet
with chin strap and
ratchet type  for | 1S:2925-1984/
adjustment for | EN 397/2012
Nonelectrical  work
and electrical work

Full body harness
(Safety belt)

EN 361:2002
The straps at shoulder

and thigh shall have | EN 358 : 2000
full pad for comfort.
The back shall be so | IS:

designed that harness | 3521:1991/2002
straps do not tangle

with each other.

Electrical Safety

Gloves — Composite
EN: 60903 CE

type Soft electrical
marked

gloves as per size of
individual.

Full face visor with [N: 166 CE
safety helmet marked (Visor)

Fireproof jacket for
chest protection

Reflective jacket to As per Tata
each workman Power standard

Page | 29




The Tata Power Company Ltd

TPCODL 'T' TPNODL Contracto(rj(’)snz:{jy Code of

Document no TPSMS/GSP/ TPSODL TATA TPWODL
CSMI015/REV 07 TATA POWER

Date of Issue: 01/08/2023

These pictures are indicative. Actual product may vary.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according
to BIS or EN Standards.
All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of company.
Safety Representative of the BA must maintain the record of the availability, condition
and checking of the PPEs.
All tools required as per the contract must be according to respective IS / EN
standards.

Company may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations.

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to
carry out the described work. It gives details of work procedure with control measures to
counter health and safety issues related to this work. The listed content of this Method
Statement can be changed/modified subjected to job scope / specifications, but task specific
method statement once finalized & approved, that should not be modified during work
execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -

Detail of Sub contractors
involved: -

Method Statement Prepared By: - Signature
Designation: - (e.g., Site Manager)

Page | 30




The Tata Power Company Ltd

Document no TPSMS/GSP/
CSM/015/REV 07

TPCODL
TPSODL

W

TATA
TATA POWER

TPNODL
TPWODL

Contractor’s Safety Code of
Conduct

Date of Issue: 01/08/2023

1.0 Introduction (Describe purpose of the work, give details of type and scope of work being

carried out)

2.0 Location of Work (Give site address and precise location on site where work is to be carried

out)

3.0 Safety Document /Specific Approval Required (Details of any safety documents or

specific approval i.e., Client specific approval required to undertake the work)

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles

and responsibilities of all personnel involved in activity i.e., Site management staff including

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.)
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of
those operational sequences and responsible supervisor must verify their competency prior to
their engagement in operation.

6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific
operational equipment, test kits, lifting resources, Details of materials to be used in operation,
including any reference to COSHH assessments in case of use of any chemicals, Details of the
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower,
contractors. Details of plant, tools, and equipment to be used for the work, including the
availability of relevant statutory documents, checks or inspections etc. Details of fencing,
barriers, cones, chains, dangers notices, warning signs etc.

Tools required for work:

Sr.No | Tools /Equipment /Machine Required Qty. Remark

O 0| N| Ol | B~ | W| N[

10

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology
in a sequential manner, including any reference to any identified operational restraints. Also
refer here sec. 5.0 responsibilities part for every step of work sequence).
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Details of j |
Activity (:tea(; :;cjeOb Risk Involved i(:\:::rkos

6.7 Final Checks & restoration of work area after completion of work: Those checks to be
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist
of certain operational checks and once those completed satisfactory, PTW (if applicable) to be
closed and isolation arrangements to be restored by removing barricades/cautionary tags.

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix
Attachment: - Specific Risk Assessment

In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection
Measures: (Where
Work at height
cannot be avoided)

Control Measures for
Electrical Hazards

Others Hazard if any
(please provide
details)
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(Attach MSDS if environment
required) Y/N Y/N Y/N Y/N Y/N

7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of
emergency situation i.e. electrical supply restoration. In addition, emergency response provisions
i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency
response also to be considered during emergency planning.

8.0 "5Sissues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste
disposal processes and or housekeeping activities, Details of environmental impacts and
control measures.

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job

Safety Helmet / Hard Hats Safety Shoe / Safety Boots
Gum Boot Double Lanyard Safety Harness with
work positioning attachment
Electrical Hand gloves Other hand gloves
Eye protection Respiratory protection
Ear Protection Electrical Arc flash suit
Chemical resistant suit Reflective Jackets
Any Other Any Other
10.0 First Aid facilities and Nearby Hospitals Details
e Name of On Site First Aider
e First Aid Box Location

e Location of nearest hospital
11.0 Occupational Health, Fitness and COVID-19 related Preparedness:

e Please give a brief writeup / methodology of your organization’s plan to avoid
impact of the COVID-19 pandemic at Tata Power working site.
Please give brief details of occupational health and hygiene related interventions
planned by your organisation to ensure good health and fitness of workforce at
Tata Power site.
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Appendix 10 — CSM F10 — Process Flow Chart for Safety Performance Evaluation

1

SAP / CSM- F-11 Safety Performance Score sheet

Safety Performance Score will be assessed every month and
records will be uploaded/maintained by "Order Manager” in

3

Retention amount as per clause 5.5-(R7)

A certain % of each running bill will be retained as Safety

Isthe average
Score (at the end Isthe average

of Contract) Score (at the end
=100%? of Contract) 295

Is the average
Score (at the
end of Contract)
between
50*/70 -94 %?

%?

Release the Safety retention
amount +1 % of bill
amount as bonus

Release complete
retention amount

Retention Vendor
amount to be not _t° be
considered
released on

N for further
pro rata basis. iobs

N N pa—

* For New Business such as Odisha Discoms-(R7)
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Appendix 11: CSM F11 - Safety Performance Evaluation Criteria
Safety Performance Evaluation Report- CSM F11
Unit of Actual

Weight Actual
Parameter Measu | Target B Performan
rement ce

age Score

Indicator

% of Employee certified in
TPSDI/Authorized agency

Monthly inspection and replacement
of damaged Personal Protective
equipment -PPE by contractor

Monthly inspection and replacement
of damaged Critical Equipment,
lifting Tools & Tackles and hand tools
used at site by contractor

Condition of critical tools, tackles,
and equipment to _be checked by
order manager or Engineer in Charge.
Safe Disposal of Waste generated
(Designated way)

Records of Waste generation
(Hazardous waste, oily cotton waste,
E Waste)

No effluent to drain or discharge to
ground

Lag Indicator

Number of Fatalities 15/ 20*
Number of Lost workday case (LWDC)
(reportable)

No of Recordable Cases (Exclude
Fatalities and LWDC)

10/ 15*

5/0*

Man-days Lost 5/0*

Final
Score
Invoice
Value

Amount
to be
released
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Safety Performance Evaluation Criteria

Lead Indicators

Target
% of employees certified in TPSDI/Authorized 51% to 99%
agency

Score Pro-rata
Monthly inspection and replacement of 99% to 50%
damaged Personal Protective equipment -
PPE by contractor

5
Monthly inspection and replacement of 99% to 50%
damaged Critical Equipment, lifting Tools &
Tackles and hand tools used at site by
contractor

Score

Condition of critical tools, tackles and
equipment to be checked by order manager
Score
Safe (designated way) Disposal of Waste
generated, Records of waste (Hazardous
Waste — Oily cotton waste — E- waste etc.)
generation
No effluents to drain/discharges to ground
Score

Lag Indicators

Target
1 Number of Fatalities 0 >0
Score Score | 15/ 20* 0
2 No of LWDC - Reportable 0
Score Score | 10/ 15*
3 No of Recordable Cases (Exclude Fatalities and LWDC) 0
Score Score | 5/0*
4 Man-days Lost 0
Score Score | 5/0*
* For New Business such as Odisha Discoms-(R7)

Page | 37




The Tata Power Company Ltd

TPCODL

TPSODL

Document no TPSMS/GSP/
CSM/015/REV 07

/W

TATA

TATA POWER

TPNODL
TPWODL

Contractor’s Safety Code of

Conduct

Date of Issue: 01/08/2023

Appendix 12: CSM F12 - Safety Violation Penalty Criteria

Major Violations and Escalation matrix--(R7)

incidents or accidents

Consequence of safety violation observed not related to

Violations

Sl. No. Safety Violation

Working without required PPE

such as
Helmet/gloves/safety shoes/Safety harness etc.

Working without proper tools and tackles

Poor or bad condition of Crane/Hydra/Vehicle
and/or Incompetent driver and/or helper).

Improper Working at Height

high-risk jobs

Untrained /unauthorized workman engaged in

Violation of SOP or Wl or LOTO

Working without PTW or

LC / Without
authorization / Without creating Safe Zone

Subsequent
violation

Will Attract the
same penalty

as 4th violation

Termination of
Contract and
after repetition
of violations (3
to 4 times as
the case may
be)

Action to be Taken

Responsibility

Penalty
(INR)

Repeat
Violations

Levy of Penalty

Order manager / EIC

5000

Memo to BA and Levy of Penalty

Order manager / EIC

10000

| Memo to BA and Levy of Penalty
|

Order manager / EIC

25000

“ Memo to BA and Levy of Penalty

Order Manager / EIC

50000

E Memo to BA, Levy of Penalty,
Termination of Contract, Blacklist

Order Manager / EIC

100000

The no. of
repeat

shall
be calculated

violations

cumulative
the
contract period,

during

not on a
monthly basis
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Other Violations and Penalty

Penalty shall be imposed on the contractors under the following circumstances for breaching
the contractual agreements. The list is not exhaustive, but indicative.

Description of Violation . Penalty
Severity
(INR)

Unhygienic/Bad condition of PPE 500
Unsafe Act/Condition of Severity 4 4000
Unsafe Act/Condition of Severity 5 5000
No Earthling of Electrical equipment 5000

Working without efficient supervision 4000

Non-reporting of incidents 3000
Starting the job without Toolbox Talk 4000
Electric cable tied with metal wire / Use of damaged electrical

3000
cable / Use of two core cable

Rubber mat not available in front of electrical panels. 3000

Inserting naked wire into the socket instead of a plug 5000
Inflammable materials stored inside PSS/FCC/Distribution Room 5000
Water accumulation found near electrical panels / equipment 5000

Grinding wheel/ Coupling/ Piling winch/other rotating parts 4000
without guard

Inadequate illumination of working area 3000

Bringing inside PSS/FCC or any other work area any chemicals 5000
without approval.

Loose materials in work area which can fall down or fly during a 5000
storm

Misusing emergency facilities like fire hydrant line/ hose box/ 3000
spray system/ eye wash etc.

Entering restricted areas like switch yard, hazardous material 3000
storage room etc. without authorization

Not using 24 V lamp inside confined spaces 3 3000

Bypassing/overriding safety interlocks 5 5000

Working besides road without proper barricading and monitoring
of traffic

5000
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Smoking in prohibited area (Closed Go-downs, Storage of
flammable material, Storage of Gas cylinders, PSS, Offices etc.)

Improper stacking of materials in Storage Yard

Sleeping at workplace

First aid box not available / in locked condition

Appointment of subcontractor without his Safety Bid Evaluation
and/or without the permission of engineer in charge or Order
manager.
Bad Housekeeping with respect to TPSMS/GSP/GHK/022

1st Instant

2nd instant

3rd instant

4th instant

Subsequent instants

Violations related to vehicles with respect to TPSMS/CSP/RSP/015.

Parking without wheel choke

Parking in undesignated area 1000 per

Heavy vehicle without helper or co-driver each

Seat belt not available / not used

Driver without license

Heavy vehicles without reverse horn

Using mobile phone while driving

Lights/mirrors not working /broken
Violation in Gas cutting and Gas cylinder handling

violation

Cylinder valve without guard 2000 per

No flashback arrester each

Leaky DA/Oxygen hose

Cylinders not kept in secured manner

Cylinder trolley not available

Cylinders are transported by manual rolling
Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005

violation

Hook latch missing 2000 per
Load raised or swung over people or occupied areas of each
building

Persons standing within the swing area of the crane
No barricading of crane working area

Use of damaged lifting tools and tackles

violation
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Lifting tools and tackles not tested / Test certificate
expired
Crane operator without proper license
e Angular loading
e Lifting / shifting heavy material without guide rope
e Using mobile phone during loading and unloading jobs
Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007

e Unstable scaffolding/nonstandard Scaffolding in use 2000 per

e Handrails/mid rails/toe guards missing violation
e Safety harness not anchored on fixed structure
e Opening found in working platform

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002

2000 per

e Loose material falling into excavated pit violation

e Water logging in excavated pits / trenches

e Inadequate or no barricading

e Undercut / cave in found on sides of excavated pits
Caution boards, danger signs (luminescent /red) along with

32 | emergency contact number are not found displayed.

34 Spillage of hazardous material/chemicals during transportation

Penalty for Incidents / Accidents-(R7)

Consequence of incident / Accident Incident / Accident

Sr.No. | Type of Injury Action
1 Major Injury (Bone injury or burn Required

or hospitalization >48 hrs.) Non-

fatal

Major Injury (Bone injury or burn

or hospitalization >48 hrs.) Non- Intolerable

Fatal (Two or more non-Fatal in

one event)

Single fatality

Multiple fatalities (Two or more

fatalities in one event). Anywhere

in Tata power.
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Action to be taken Responsibility Penalty (INR) | The no. of
Memo to BA and Levy of Order 200000 violations
Penalty Manager/Engineer in shall be
charge calculated
Memo to BA and Levy of Order 500000 cumulative
Penalty Manager/Engineer in during the
charge contract
Memo to BA, Levy of Order 1000000 period for
Penalty, Termination of | Manager/Engineer in all
Contract and Blacklisting charge contracts
the BA in SBU, not
on a
monthly
basis

Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT

Checklist to be used: During site visit to check the adequacy Safety systems.
Observation | Score* (1-5)

Check the adequacy of safety policy and Safety
Management system of the contractor.

Does the contractor have written down safety procedures?
Check the records of Near miss, unsafe act, unsafe
conditions, and incidents.

Check the organization setup to implement the safety
systems at site (safety officer, safety supervisor)

Check whether safety meeting and toolbox talk carried out
regularly and records maintained or not.

Is the process of incident investigation adequate or not?
Verify incident reporting and recording system

Check the usage of equipment/tools and tackles.

Check for housekeeping at site

Check the use of PPEs and general behavior of workforce
towards safety

Total Score

Site Visit Score

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is
the lowest and core of 5 is the highest.
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Appendix 14: Indicative List of High-Risk Jobs
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.

Sl. No. Jobs

Transmission Line Tower Erection on columns, near live lines, In congested areas, In
creeks, In the Sea.

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line
Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway
line Crossing, In creeks, In the Sea

Cable Pulling by Using winch Machine in City and Rural Areas

Hot Washing of HT and Extra HT lines, Towers and switchyards equipment

Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard
equipment

Installation of Lifts

Installation of EOT Cranes

Tower Dismantling

Working on H Frame /Pole mounted Transformers

Excavation in operational Area having power cables in receiving station

Identification and spiking of cable / disconnection of cables from poles

Working on Electrical Panels

Working on live electrical switch yard, Material handling and equipment
repair/installation.

All activities that require climbing on a pole/structures/Towers/Transformers

Cable laying and termination jobs

Excavation beyond 5 feet near existing building and structures

Working in confined Spaces

Stringing of new conductors over poles
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ANNEXURE XI
Quality, Safety, Occupational Health & Environment

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

Integrated Management
System Policy

Quality, Safety, Occupational Health, Environment

We at TP Central Odisha Distribution Limited are committed to deliver world class service
and reliable power through an energised workforce leading to ever increasing satisfaction
ofits customers, environmental protection and safe and healthy working condition.

This will be achieved by:

* Complying with all the requirements of IS0-9001, ISO-14001 and 1SO-45001
management system standards through engaged workforce

* Complying with applicable Legal requirements

* Continually improving Quality, Environment and Occupational Health & Safety
Performance

* Ensuring Environmental protection through Prevention of Pollution
® Conservation of Natural Resources

* Creating a work environment which encourages team work, safe work practices,
learning and innovation

* Providing safe and healthy conditions that prevents work related injury and illness
* Eliminating hazards and reducing OH&S Risk

* Ensuring participation and consultation of workers

This policy will be made available to interested parties.

c-p-\ ! >
5 Arvind Singh
Date: 1" June, 2023 Chief Executive Officer




