
Sr. No.
Detailed Reference to TPCODL Tender 

document. Please specify Document No / 
Clause No / Page No

Remarks - Query / Clarification Query TPCODL Response

1 2 4 5 6

1

Prices should be quoted on a delivered basis to the 
TPCODL location, including application, fixing, and 
erection charges. Details of the locations are provided 

below.

We believe that the scope of work is purely 
related to GIS i.e survey and digitization. No 

erection/painting/fixing works form the part of 
SOW. Pls confirm.

Yes

2

Bidders must submit quotes for each of the line items as 
indicated. The quantities mentioned are indicative and 

based on TPCODL’s estimates and do not guarantee any 
minimum deployment. Actual quantities may vary 

according to TPCODL’s requirements.

Kindly confirm whether the work will be alotted 
to a single bidder or multiple bidders e.g division-

wise
As per TPCODL preference

3
Prices should be quoted on a delivered basis to the 

Chaudwar store. Unloading of the material will be the 
responsibility of the bidder.

We believe this point is of no relevance to the 
RFP and sebsequent SOW. Pls confirm

Not applicable for Service Order

4

Annexure II – Scope of Work, 
Activities and SLA for- Managed 

Services (Data) for GIS (Technical 
specification)

Special Conditions and Provisions of 
the Contract, Page 23

Working days shall be 6 days week, Monday to 
Saturday.

Kindly clarify on the leave entitlement. Would 
the resources deployed be entitled for 1 day leave 

per month owing to health and personal issues 
(which are inevitable)?

6 week days 

5 Payment terms, page 35 Ponits A - E

We believe that the payment terms mentioned 
here are not applicable to this tender. 

We understand that a monthly invoice will be 
generated based on the attendance and SLA will 
be applicable on that. Payment will be disbursed 
after SLA and Tax deductions in the stipulated 
time i.e 30 days from the submission of the bill. 

Kindly confirm.

Payment terms will be applicable as 
mentioned in Page No - 22 of tender 

document (Annexure II)

6 bid submission end date 02.02.2025 , 3:00 pm
Since 02.02.2025 is Sunday, we request to kindly 
extended the bid submission date to 03.02.2025, 

5:00pm. This would allow us with a working day.

Bid submission up to Dt - 10.02.2025,3:00 
PM

Annexure I- Scheduled Price, Page 12

PRE-BID QUERY FOR Two Years of Rate Contract of Deployment of Surveyors, Digitizers & Coordinators for GIS Sustenance.- Tender Enquiry No.: 
TPCODL/P&S/1000001727/2024-25
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-12 and Page-

19

ANNEXURE - I Price Schedule for 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance

1 DEPLOYMENT OF SURVEYOR - 
804

2 DEPLOYMENT OF DIGITIZER - 
156

3 DEPLOYMENT OF CIRCLE 
COORDINATOR APSC - 60

                                                                  
AND

Annexure II – Scope of Work, 
Activities and SLA for- Managed 

Services (Data) for GIS (Technical 
specification)

In connection of Page-19 at tender document 
under Annexure II – Scope of Work, Activities 
and SLA for- Managed Services (Data) for GIS 
(Technical specification), where mention about 

the requirement of resources are as…
1. GIS Circle Coordinator at Area Power System 

Control office - 05 no.
2. Digital Cartographer at Technology Centre - 

11 no.
3. Surveyors as per area of survey - 65 no.

Please clarify about the quantity is not matched 
in both cases where the contract is for 2 years. 

Our Calculation is...
1 DEPLOYMENT OF SURVEYOR - (65*24) = 

1560
2 DEPLOYMENT OF DIGITIZER - (11*24) = 

264
3 DEPLOYMENT OF CIRCLE 

COORDINATOR APSC - (5*24) = 120

Annexure II table to be read as follows:
Surveyor requirement for 67 
Digitizer requirement for 13

The units mentiooned are yearly , hence 
to be multiplied by 12 and not 24

8

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-19

Annexure II – Scope of Work, 
Activities and SLA for- Managed 

Services (Data) for GIS (Technical 
specification)

Please clarify.
1. Who provide the updation request?

Work shall be assigned by TPCODL Core 
GIS Team 

9

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-19

Annexure II – Scope of Work, 
Activities and SLA for- Managed 

Services (Data) for GIS (Technical 
specification)

Please clarify.
1. Asset painting of missed/ new assets are 

excluded from SOW?
Asset painting is out of scope
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-19

Annexure II – Scope of Work, 
Activities and SLA for- Managed 

Services (Data) for GIS (Technical 
specification)

Will TPCODL provide the logistics for 
surveyors?

No TPCODL shall not provide logistics and 
has to be arranged by BA.

11

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20

The roles and responsibilities of the 
“GIS Surveyors” shall be as follows –
1. Survey of distribution network and 

assets within stipulated timelines
2. Clearly capture 

additions/modification/removal of 
electrical assets and networks along 

with attributes
3. Survey of consumer location and 

attributes for consumer indexing with 
network

Please clarify the mode of survey / collection of 
data.

Either or combination of :
1. Manual pen paper based survey
2. TPCODL provided mobile app

3. Suitable app from bidder (subject to 
approval from TPCODL Core GIS team)

The mode of survey shall be as per the 
explicit approval of TPCODL core GIS 

team.
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20

The roles and responsibilities of the 
“GIS Digitizers” shall be to update GIS 
database with additions/ modifications/ 

deletions as per input from various 
users groups

1. Digitization of asset , network and 
new connections in ArcGIS, AutoCAD 
and similar GIS software as per input 

received from Survey and other sources
2. Execution of custom tools for 

automated data update as per Work 
Instructions

3. Record keeping for Productivity 
measurement

Is TPCODL provide automated custom tools for 
data update? Please clarify the process in details

1. Custom tools are available and may 
further be deployed as and when required.

2.It does not imply that only automated 
updates would be effected and basic 
update will be required nevertheless.

13

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20-21

Survey:
1. Survey with attribute for length of 

network, assets and Poles for 11KV and 
above per Km - timeline 2 hours

2. Survey with attribute for length of 
network, assets and Poles for LT 

network per Km - timeline 2 hours

Please clarify and enhance the timeline.
1. If some existing network portion are 

bifurcated & join at another new/existing 
network, then network flow, asset code will be 
changed as per direction of network & it will be 

>1 Km and taken time >2 hours.

No change
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20-21

Survey:
1. Survey with attribute for length of 

network, assets and Poles for 11KV and 
above per Km - timeline 2 hours

2. Survey with attribute for length of 
network, assets and Poles for LT 

network per Km - timeline 2 hours

Please clarify and enhance the timeline.
1. If any existing network will be shifted to 

another geographical location & it will be >1 Km 
and taken time >2 hours.

No change

15

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20-21

Survey:
1. Survey with attribute for length of 

network, assets and Poles for 11KV and 
above per Km - timeline 2 hours

2. Survey with attribute for length of 
network, assets and Poles for LT 

network per Km - timeline 2 hours

Please clarify and enhance the timeline.
1. Survey of new network & it will be >1 Km and 

taken time >2 hours.
No change
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-21

Digitization:
9. Digitization with attributes for 

length of network, assets and Poles for 
11 KV and above per Km - timeline 1.5 

hours
10. Digitization with attributes for 

length of network, assets and Poles for 
LT network per Km - timeline 1.5 

hours

Please clarify and enhance the timeline.
1. If some existing network portion are 

bifurcated & join at another new/existing 
network, then network flow, asset code will be 
changed as per direction of network & it will be 

>1 Km and taken time >1.5 hours.

No change
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-21

Digitization:
9. Digitization with attributes for 

length of network, assets and Poles for 
11 KV and above per Km - timeline 1.5 

hours
10. Digitization with attributes for 

length of network, assets and Poles for 
LT network per Km - timeline 1.5 

hours

Please clarify and enhance the timeline.
1. If any existing network will be shifted to 

another geographical location & it will be >1 Km 
and taken time >1.5 hours.

No change
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-21

Digitization:
9. Digitization with attributes for 

length of network, assets and Poles for 
11 KV and above per Km - timeline 1.5 

hours
10. Digitization with attributes for 

length of network, assets and Poles for 
LT network per Km - timeline 1.5 

hours

Please clarify and enhance the timeline.
1. Survey of new network & it will be >1 Km and 

taken time >1.5 hours.
No change
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-20-21

Timeline of Survey and Digitization

Please clarify for deviation as per below listed 
scenario

1. Weather
2. Administration issue

3. Local area issue

Shall be considered  only for exceptional 
cases

20

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-21-22

SLA Calculation Criteria
Payment Weightage

Request for consideration in case of those factors 
which is mentioned at sl. no. 13 along with 

"FORCE MAJEURE" clause

Shall be considered  only for exceptional 
cases
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Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-22

Payment Weightage

Please clarify:
If we achieve <90% in month-1 as per SLA 

calculation and month-1 balance work will be 
completed and achieved at month-2 along with 
month-2 updation work, then we are eligible for 

the balance amount of month-1?

No

22

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-23

Special Conditions and Provisions of the 
Contract:

Additional 5 holidays shall be 
applicable over and above Sundays

Please clarify the situation in case of local 
holidays of Odisha like Puja, Makar Sankranti 

etc.

Overall outline for 2025-2026 holidays is 
as follows:

 4 National Holidays -
Republic Day
Labour Day

Independence Day
Gandhi Jayanti

4 Festival Holidays-
Holi

Rath Yatra
Biswakarma Puja

Diwali

23

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-23

Special Conditions and Provisions of the 
Contract:

An amount of Rs. 2,000/= per day per 
resource shall be deducted from 

monthly running bills in case of non-
availability of resources irrespective of 

digitizer or surveyor.

Request for consideration in case of health issue, 
emergency issue at family, unavoidable 

circumstances like administration issue, local 
area issue.

Bidder has to ensure that the requisite 
number of resources are deployed as per 

PO, irrespective and in consideration of all 
such of issues.

24

Tender document for Two Years of 
Rate Contract of Deployment of 

Surveyors, Digitizers & Coordinators 
for GIS Sustenance - Page-9

4 Bid Opening & Evaluation process
4.6. Reverse Auctions

Is Reverse Auction is applicatble? Applicable


