TPCADL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

Procedure to Participate in Tender

EMD (Rs.) Tender Last Date and
. _ . | Participation Time for payment
Tender Enquiry No | Work Description (incl. Fee (Rs.) (Incl. | of Tender
GST) GST)** Participation Fee

Open Tender for
Supply of 09 Mtr. & 2,00,000/- 5,000/-
10 Mtr. PSC Pole

TPCODL/ P&S/
1000008667/ 25-26

08.04.2026,
15.00 Hrs.

* EMD is exempted for MSMEs registered in the State of Odisha.
** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.
For details of MSME norms, pls refer "Annexure VII-a"

Please note that corresponding details mentioned in this document will supersede any
other details mentioned anywhere else in the Tender Document.

Procedure to Participate in Tender.

Following steps to be done before “Last date and time for Payment of Tender Participation Fee”
as mentioned above

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letter
head indicating
a. Tender Enquiry number
Name of authorized person
Contact number of authorized person
e-mail id of authorized person / Ariba online portal ID if any.
Name of Firm
Address of Firm
GST Registration Number
Details of submission of Tender Participation Fee
MSME Certificate, wherever applicable
Details of Bank Account for refund of EMD
Postal Address for refund of EMD

T T T@ 000

2. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in
the form of Direct deposit in the following bank account and submit the receipt along with a
covering letter clearly indicating the Tender Reference/ Enquiry Number —

Beneficiary Name — TP Central Odisha Distribution Ltd.
Bank Name — STATE BANK OF INDIA

Branch Name — IDCO Towers, Bhubaneshwar
Address — PO- Sahidnagar, Janapath, Bhubaneswar.
Branch Code — 7891

Corporate office: TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Joint Venture of Tata Power and Government of Odisha)
Registered Office/Corporate Office: Power House Square, Unit-8, Bhubaneswar, 751012, Tel: 0674-2541575 Web:

www.tpcentralodisha.com, E-mail: tpcodl@tpcentralodisha.com, CIN: U401090R2020 PLC032901




TPCA®DL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

Account No — 10835304915
IFSC Code — SBINO007891

E-mail with necessary attachment of 1 and 2 above to be sent to
Malaya.roul@tpcentralodisha.com with copy to Asish.Karmakar@tpcentralodisha.com
before last date and time for payment of Tender Participation Fee.

Interested bidders to submit Tender Participation Fee and Authorization Letter before Last
date and time as indicated above after which link from TPCODL E-Tender system (Ariba)
will be shared for further communication and bid submission.

Please note all future correspondence regarding the tender, bid submission, bid submission
date extension, Pre-bid query etc. will happen only through TPCODL E-Tender system
(Ariba). User manual to guide the bidders to submit the bid through E-Tender system (Ariba)
is also enclosed.

All communication will be done strictly with the bidders who have done the above step to
participate in the Tender.

Also it may be strictly noted that once date of “Last date and time for Payment of Tender
Participation Fee” is lapsed no Bidder will be sent link from TPCODL E-Tender System
(Ariba). Without this link vendor will not be able to participate in the tender. Any last moment
request to participate in tender will not be entertained.

Also all future corrigendum’s to the said tender will be informed on Tender section on
website https://www.tpcentralodisha.com.

Corporate office: TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Joint Venture of Tata Power and Government of Odisha)
Registered Office/Corporate Office: Power House Square, Unit-8, Bhubaneswar, 751012, Tel: 0674-2541575 Web:

www.tpcentralodisha.com, E-mail: tpcodl@tpcentralodisha.com, CIN: U401090R2020 PLC032901




TPCAODL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

RFx No.: NA NIT No.: TPCODL/P&S/1000008667/2025-26

OPEN TENDER NOTIFICATION
FOR

RATE CONTRACT OF SUPPLY OF 09 MTR., 300 KG PSC POLE &
10 MTR.,330 KG PSC POLE

Tender Enquiry No.: TPCODL/P&S/1000008667/25-26

Due Date for Bid Submission: 17.04.2026 [17:00 Hrs.]

The TP Central Odisha Distribution Limited
1st Floor, Anuj Building, 19, Satya Nagar, Bhubaneswar-751007.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
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TP CENTRAL ODISHA
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RFx No.: NA NIT No.: TPCODL/P&S/1000008667/2025-26
1.0 Event Information

1.1 Scope of work

Open Tenders are invited through Ariba online portal e-tender process from interested Bidders for Rate
contract for supply of following Items as defined below:

EMD Amount Tender Fee

Description (Rs.) Inclusive of GST
(Rs.)
Rate contract for supply of 09 Mtr., 300 Kg & 10 Mtr., 330KG PSC 2,00,000/- 5000/-
Poles. Approximate Qty required for circle wise
Sl. | Material Description Qty./Unit (EA)

PSC POLE 09 METER LONG 300 KG. 3300
(BBSR-I circle)

Circle Includes BCDD-I,BCDD- Il, BED
Rasulgard, Nimapda division

PSC POLE 09 METER LONG 300 KG.
(BBSR-II circle)

Circle Includes Puri , Khordha ,
balugaon, Nayagrad division

PSC POLE 09 METER LONG 300 KG.
(Paradeep circle)

Circle Includes KED-I Kendrapada,
KED- Il Marshaghai , JED-Jagatsinghpur
, Paradeep division

PSC POLE 09 METER LONG 300 KG.
(Cuttack Circle)

Circle Includes CDD-I, CDD-ll,cuttack ,
CED, SED, salaipur , Athagarh division
PSC POLE 09 METER LONG 300 KG.
(Dhenkanal circle)

Circle Includes DhenKanal, Angul,
Talcher division

Total Qty. of 9 Mtr. PSC Pole

PSC POLE 10 METER

LONG 330 KG.- (BBSR-I circle)

Circle Includes BCDD-I,BCDD- Il, BED
Rasulgard, Nimapda division

PSC POLE 10 METER LONG 330 KG.
(BBSR-II circle)

Circle Includes Puri , Khordha ,
balugaon, Nayagrad division

PSC POLE 10 METER LONG 330 KG.
(Paradeep circle)

Circle Includes KED-I Kendrapada,
KED- Il Marshaghai , JED-Jagatsinghpur
, Paradeep division

PSC POLE 10 METER LONG 330 KG.
(Cuttack Circle)

Circle Includes CDD-I, CDD-ll,cuttack ,
CED, SED, salaipur , Athagarh division

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
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5 PSC POLE 10 METER LONG 330 KG. 650
(Dhenkanal circle)

Circle Includes Dhenkanal, Angul,
Talcher division

Total Qty. of 10 Mtr. PSC Pole

Note:-
1) EMD is exempted for MSME Firms registered in the State of Odisha.
2) MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.

1.2 Availability of Tender Documents
Please Refer “Procedure to participate in the e-Tender”.

1.3 Calendar of Events

Date of sale/ availability of tender
documents from TPCODL Website

Date by which Interested and Eligible
Bidder to pay Tender Fee and confirm
participation as mentioned in “Procedure
to Participate in Tender”

Date & Time of Pre-Bid Meeting (If any) 09.04.2026, 15.00 Hrs.

Last Date and time of receipt of pre-bid
queries, if any

Last Date of Posting Consolidated replies
to all the pre-bid queries as received

Last date and time of receipt of Bids 17.04.2026 up to 17:00 Hours

Participating Bidders will get mail intimation
Date & Time of opening technical bids & | from TPCODL E-Tender system (Ariba) when
EMD (Envelope-1 & 2) their Technical Bids are opened. Refer Section
4.2 for details

Bidders will get mail intimation from TPCODL E-
Tender system (Ariba) when their Price Bids are
opened (Refer Section 4.5)

(a) From 03.04.2026 onwards

08.04.2026, 15:00 Hrs

10.04.2026 up to 15:00 Hours

13.04.2026

Date & Time of opening of Price of
qualified bids

Note :- In the event of last date specified for submission of bids and date of opening of bids is declared as
a closed holiday for TPCODL Bhubaneswar office, the last date of submission of bids and date of opening
of bids will be the following working day at appointed times.

1.4 Mandatory documents required along with the Bid
Following documents are to be furnished along with the bid to the address as mentioned at clause 3.1.

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure | (as
applicable)

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure Ill on bidder’s letter head.

1.4.6  Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on bidder’s
letter head.
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1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with
the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be liable
for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in case
of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the ‘Annexure IlI -
Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid.

1.6 Right of Acceptance/Rejection
Bids are liable for rejection in absence of following documents:-

1.6.1 EMD of requisite value and validity

1.6.2 Tender fee of requisite value

1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-|

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at Clause
1.7 of this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure Ill

1.6.6 Filled in Schedule of Commercial Specifications as per Annexure 1V

1.6.7 Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof.
1.7 Qualification Criteria

a) The bidder should have an average annual turnover of Rs.2.0 crore in last three financial
years. Copy of audited Balance Sheet and P&L Account to be submitted in this regard.

b) The bidder should have own manufacturing facility to manufacture PSC Poles of
required specifications and should have in-house Testing facilities for acceptance tests as
per technical specifications. Bidder must submit undertaking in this regard.

c) The bidder should have experience of having successfully completed supply orders

(i) 500 nos. against participation of 9 Mtr. PSC Pole during last Five years.

(ii) 50 nos. against participation of 10 Mtr. PSC Pole during last Five year.

(iii) for both 9 & 10 Mtr Pole participation qty are added for the BA during last Five years.
Copy of work orders / completion certificate/Invoice copy to be submitted in this regard.

d) The bidder should have to submit performance certificates from at least 1 reputed
company. The work against these issued certificates should be completed in last five
years from the date of bid submission. In case the bidder has a previous association with
TPCODL / other Odisha Discoms for similar products and services, the performance
feedback for that bidder by TPCODL/ User Group shall only be considered irrespective of
performance certificates issued by any third organization.
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e) The bidder must have all statutory compliance like valid PAN no., GSTN etc. The bidder
must submit the copy of all these registrations.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition
of Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies
available, TPCODL reserves the right to exclude a bidder from participating in future markets due to the
bidder’s violation of any of the rules or obligations contained in the General Condition of Contracts. A
bidder who violates the market place rules or engages in behaviour that disrupts the fair execution of the
marketplace, may result in restriction of a bidder from further participation in the marketplace for a
length of time, depending upon the seriousness of the violation. Examples of violations include, but are
not limited to:

=  Failure to honor prices submitted to the marketplace
=  Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or advertised
in any manner without written authorization from TPCODL. This includes all bidding information
submitted to TPCODL. All tender documents remain the property of TPCODL and all suppliers are required
to return these documents to TPCODL upon request. Suppliers who do not honor these confidentiality
provisions will be excluded from participating in future bidding events.

2.0 Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and conditions.

The bids will be evaluated commercially on L1 rate based on landed cost of Pole to different
circle location as calculated in Schedule of Items [Annexure I] .TPCODL reserves the right to split
the order quantity wise. Hence all bidders are advised to quote their most competitive rates.

In case of Reverse Auction, if any change arises in overall BOQ price, it shall be applicable
proportionately in each line item in the complete tender BOQ.

Bidder has to mandatorily quote as per schedule of item [Annexure-l]. Failing to do so TPCODL
may reject the bid.

NOTE:

In case of a new bidder not registered, inspection of Testing house and evaluation shall be

carried out to ascertain bidder’s capability and quality procedures. However TPCODL reserves the
right to carry out inspection and evaluation for any bidder prior to technical qualification. In case a
bidder is found as Disqualified in the evaluation, their bid shall not be evaluated any further and
shall be summarily rejected. The decision of TPCODL shall be final and binding on the bidder in this
regard.

2.1

Price Variation Clause: The prices shall remain FIRM during the entire contract period.

3.0 Submission of Bid Documents

3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-tendering
process.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
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Please note all future correspondence regarding the tender, bid submission, bid submission date
extension, Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).

No verbal correspondence will be responded. All communication will be done strictly with the
bidder who have done the above step to participate in the Tender.

Bids shall be submitted in 3 (Three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from the
due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay Order (issued
from a Scheduled Bank) favoring ‘TP Central Odisha Distribution Limited” payable at Bhubaneswar.
The EMD (BG) has to be strictly in the format as mentioned in General Condition of Contract, failing
which it shall not be accepted and the bid as submitted shall be liable for rejection. A separate non
refundable tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS

in case the tender document is downloaded from our website.
TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBIN0007891

EMD is strictly preferred in form of Bank Guarantee and to be delivered at the following address.
However in view of present situation if Bidder is finding it difficult to make and submit BG for EMD
amount, they can do online transfer of EMD amount in the above mentioned Account and submit proof
of the same as part of Bid Submission.

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.

Please note as return of EMD from Bank Account is non standard practice the same may take more time
than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly indicating
Tender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP CENTRAL ODISHA DISTRIBUTION LIMITED

1st floor, Anuj building, Plot No. 29, Satya Nagar, Bhubaneswar, Odisha — 751007
SECOND PART: “TECHNICAL BID” shall contain the following documents:

Documentary evidence in support of qualifying criteria

Technical literature/GTP/Type test report etc. (if applicable)

Qualified manpower (if available)

Testing facilities (if applicable)

No Deviation Certificate as per the Annexure Il — Schedule of Deviations

Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms etc. as
per the Annexure IV — Schedule of Commercial Specifications.

Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

annexure-l ( unquoted price will be mentioned for the individual or both size pole & attached in
Technical bid with monthly capacity gty of each or both size poles.
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The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender System
(Ariba) only. Hard Copy of Technical Bids need not be submitted.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged by
the Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished by
the Bidder may be written in another Language, provided that this literature is accompanied by an English
translation, in which case, for purposes of interpretation of the Bid, the English translation shall govern

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in
Annexure | (separate Price Bid for Lot-A & Lot-B shall be submitted) with explicit break up of basic prices,
Taxes & duties, Freight etc. In case any discrepancy is observed between the item description stated in
Schedule of Items mentioned in the tender and the price bid submitted by the bidder, the item
description as mentioned in the tender document (to the extent modified through Corrigendum issued if
any) shall prevail. Price Bid is to be submitted in soft copy through TPCODL E-Tendering system (Ariba)
only. Hard copy of Price Bid not be submitted.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons making the bid
and must be signed and sealed by the Bidder with his usual signature. The names of all persons signing
should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do
so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being in
force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and shall be
accompanied by certified true copies of the resolutions, extracts of Articles of Association, special or
general Power of Attorney etc. to show clearly the title, authority and designation of persons signing the
Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on behalf of the
Bidder shall be furnished with the bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’,
‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
3.2 Contact Information

Please note all correspondence regarding the tender, bid submission, bid submission date extension,
Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).
No verbal correspondence will be responded. All communication will be done strictly with the bidder

who have done the above step to participate in the Tender. Communication Details:

Handling Executive : HEAD : contract

Name: Mr. Malaya Ranjan Roul Name: Asish Karmakar
Contact No.: 8763216613 Contact No: 8768455566

E-Mail ID: Malaya.roul@tpcentralodisha.com Email: Asish.Karmakar@tpcentralodisha.com

Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender
System (Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in. Above
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escalation details are for reference purpose only.

3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual items and
Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating the
Unit Price for each item & total price with taxes, duties & freight up to destination at various sites of
TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies
paid or payable during the execution of the supply work, breakup of price constituents.

Applicable GST to be specified clearly.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall ascertain
himself regarding material required for completeness of the entire work. Any items not indicated in the
price schedule but which are required to complete the job as per the Technical Specifications/ Scope of
Work/ SLA mentioned in the tender, shall be deemed to be included in prices quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the Period
of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the
terms and conditions, which are not substantially responsive to the requirements of the bidding
documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as submitted
along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD) )-

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture.
The EMD shall be denominate in any of the following form:
= Banker’s Cheque/ Demand Draft/ Pay order drawn in favour of TPCODL, payable at Bhubaneswar.
= Online transfer of requisite amount through NEFT/ RTGS.
= Bank Guarantee valid for 210 days after due date of submission.
The EMD shall be forfeited in case of:

a) The bidder withdraws its bid during the period of specified bid validity.
Or

b) The case of a successful bidder, if the Bidder does not
i) accept the purchase order, or
ii) furnish the required performance security BG

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL




TPC®DL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008667/2025-26
3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five years prior to
the date of opening of technical bids and test reports are to be submitted along with the bids. If type
tests carried out are not within the five years prior to the date of bidding, the bidder will arrange to carry
out type tests specified, at his cost. The decision to accept/ reject such bids rests with TPCODL.

4.0 Bid Opening & Evaluation process

4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of Bids
or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

The bids shall be opened at TPCODL office in front of participated bidders either physically or in
virtual mode . A link shall be provided to the participated bidders to view the tender opening process
online. Also Participating Bidders shall get mail intimation from TPCODL E-Tender system (Ariba)
when their Technical Bids are opened.

First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of
required amount/ validity in prescribed format, shall be rejected.

4.3 Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents have
been properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of
original documents in order to verify the documents submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit price
and the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price per item will be corrected. If there is a discrepancy between the Total Amount
and the sum of the total price per item, the sum of the total price per item shall prevail and the Total
Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to the
Bidding Documents including production capability and acceptable quality of the Goods offered. A
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding
Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and may not subsequently
be made responsive by the Bidder by correction of the non-conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be
made to bring all bids on a common footing. All responses to requests for clarification shall be in writing
and no change in the price or substance of the Bid shall be sought, offered or permitted owing to any
clarifications sought by TPCODL.
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4.5 Price Bid Opening

Price bid of only Techno-commercially and / or safety qualified Bidders shall be opened internally.
Bidders shall get mail intimation from TPCODL E-Tender system (Ariba) when their Price Bids are
opened.

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further correspondence in
this regard.

4.7 Reverse Auctions

TPCODL shall conduct the reverse auction for the products/ services being asked for in this tender.

The terms and conditions for such reverse auction events shall be as per the Acceptance Form attached
as Annexure VI of this document. The bidders along with the tender document shall mandatorily submit a
duly signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the same.

Reverse Auction shall be as per the below approach:

No of bidders to be allowed in RA process shall be : Total No of bidders on whom tender would be split
PLUS 2 more bidders .

Illustrative example: Total no of qualified bidders is 10 & tender needs to split amongst 4 bidders.

PLUS 2 means (04 + 02 = 06) means lowest 6 bidders i.e., L1 to L6 bidders would be allowed in the RA
process. Balance, H1 to H4 bidders would not be allowed in the RA process.

In case — Total no of qualified bidders is equal to or less than the PLUS 2 number, all qualified bidders
shall be allowed in the RA process.

Illustrative example: Total no of qualified bidders is 4 & tender needs to split amongst 2 bidders. PLUS 2
means (02 + 02 = 04), so all 4 qualified bidders would be allowed in the RA process .

Illustrative example: Total no of qualified bidders is 3 & tender would be awarded to single party only.
PLUS 2 means (01 + 02 = 03), so all 3 qualified bidders would be allowed in the RA process

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be the
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for the
said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure | (Schedule of Items)
subject to any corrections required in line with Clause 4.3 above. The decision to place purchase
order/LOI solely depends on TPCODL on the cost competitiveness across multiple lots, quality, delivery
and bidder’s capacity, in addition to other factors that TPCODL may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery
requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled and
TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in order of
preference:

1. Schedule of Items (Annexure I)

2. Post Award Contract Administration (Clause 7.0)
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3. Submission of Bid Documents (Clause 3.0)
Scope of Work and SLA (if any)
Technical Specifications (Annexure Il)
Inspection Test Plan ( if any)
Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure VII)

7.0 Post Award Contract Administration
7.1 Special Conditions of Contract

e After finalization of tender, Rate Contract shall be issued on successful bidder with a validity period of
One Year. Prices shall remain firm till validity of issued rate contract. Within the validity of rate
contract and as per requirement of material, release order shall be issued time to time.

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within 30

days of issuance of rate contract. PBG applicable shall 5% of Rate Contract Value or 10% of Release

Order value. PBG against Release Order has to be submitted against each Release Order. PBG

submitted, shall be released after completion of applicable guarantee period plus one month.

Guarantee applicable shall be as per technical specifications.

Within 30 days of Rate Contract issuance by TPCODL, it is the responsibility of BA to get

manufacturing clearance and CAT-A issued from TPCODL. In case BA does not get necessary

approvals for issuance of CAT-A within mentioned / mutually agreed timelines, then TPCODL reserve

the right to cancel issued rate contract / release order and also reserve the right to forfeit EMD / PBG.
LD clause should be applicable as per GCC , However, Any request of LD waiver shall be submitted

within sixty (60) days of deducting LD. Request submitted beyond the timeline shall not be

entertained.

TPCODL shall short close the issued Release Order / Rate contract, in case of any quality issues.

Any change in statutory taxes, duties and levies shall be borne by TPCODL.

All other terms and conditions of TPCODL GCC shall be applicable.

7.2 Drawing Submission & Approval

The relevant Survey , drawings and GTPs need to be submitted within two weeks of receipt of rate
contract by the successful bidder to TPCODL for approval. In case, re-submission of drawings is required
on request of TPCODL, same needs to be submitted back to TPCODL within 5 days of such request.

7.3 Delivery Terms

Overall Delivery Period shall be 90 days considering final Inspection call within 75 days from the date of
RO or Cat A clearance, whichever is later and Delivery of poles within 15 days from the date of inspection
clearance against receipt of MDCC and delivery locations.

7.4 Guarantee/Warranty Period

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/ manufacturing
of items under the contract for due and intended performance of the same, as an integrated product
delivered under this contract. In the event any defect is found by the Company up to a period of 12
months from the date of supply, the bidder shall be liable to undertake to replace/rectify such defects at
its own costs, within 45 days time frame and to the entire satisfaction of TPCODL, falling which TPCODL
will be at liberty to get it replaced/rectified at the bidder risks and cost and recover all such expenses plus
the company’s own charges (@20% of total expenses incurred) from the bidder or from the “Security
from Performance Deposit” as the case may be .
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7.5 Payment Terms

On successful completion of SITC work in good condition and certification of acceptance by certified
official, Associate shall submit the Bills/ Invoices in original in the name of TP Central Odisha Distribution
Limited to Invoice Desk. 100 payment shall be released within 45 days from the date of submission of
certified bills/ invoices.

7.6 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated approach
for effective handling, storage, transportation and disposal of the same shall be adopted. This would
ensure the minimization of environmental and social impact in order to combat the climate change.

7.7 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its
entire domain. Bidder should ensure that they should abide by all the ethical norms and in no form either
directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following:
We shall select our suppliers and service providers fairly and transparently.

We seek to work with suppliers and service providers who can demonstrate that they share similar
values. We expect them to adopt ethical standards comparable to our own.

Our suppliers and service providers shall represent our company only with duly authorized written
permission from our company. They are expected to abide by the Code in their interactions with, and
on behalf of us, including respecting the confidentiality of information shared with them.

We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service
providers comply with our company’s gifts and hospitality policy.

=  We respect our obligations on the use of third party intellectual property and data.
Bidder is advised to refer GCC attached at Annexure VIl for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
ethics@tpcentralodisha.com

8.0 Specification and standards

Attached separately with the tender As per Annexure Il.

9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for Supply attached along with this
tender at Annexure VII.

10.0 Safety

Safety related requirements as mentioned in our safety Manual put in the Company’s website which can
be accessed by: http://www.tpcentralodisha.com. All Associates shall strictly abide by the guidelines
provided in the safety manual at all relevant stages during the contract period.
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ANNEXURE |
Schedule for Items

A. Price for delivery at any location within any Circle for 9 Mtr Pole

Circle wise HSN/ Abbrox Unit landed Unit landed | Total Amount
9 Mtr/300Kg PSC SAC at perO; ) price GST Rs. price Incl. (Rs.)
Pole code y. ’ (Rs./Pole) GST Rs.

2 3 4 5 7=5+6 8=7x4

BBSR-II

PARADEEP

CUTTACK 3900

DHENKANAL 6750

B. Price for delivery at any location within any Circle for 10 Mtr Pole

Circle wise HSN/ Approx Unit landed Unit landed | Total Amount
10 Mtr/330Kg SAC at (Nos; ) price GSTRs. price Incl. (Rs.)

PSC Pole code y. ) (Rs./Pole) GST Rs.

2 3 4 5 7=5+6 8=7x4

BBSR-II

PARADEEP

CUTTACK

DHENKANAL

1. Monthly 9 Mtr. Pole delivery capacity only to TPCODL in Qty. to be mention:

2. Monthly 10 Mtr. Pole delivery capacity only to TPCODL in Qty. to be mention:
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NOTE:

L1 price will be evaluated on Circle wise landed total price i.e. column (5) of table A & B above
including Transportation & Loading , Unloading charges. TPCODL Reserve the rights to split the
tender Qty as per their monthly capacity as well as circle wise.

Bidder will have to bid for all items of either table A or table B or both table above.

Rate contract will be placed for Circle wise landed cost of poles. In case of delivery for the
Circle/Circles for which Rate Contract will be placed, ex-works price of table A and freight of table A
will be considered for that Circle/Circles.

However, Business Associate will have to meet that requirement or validation of price . In such
case, ex-works price of pole & Transportation will be asked separately in future.

The quantity mentioned above is for evaluation purpose only and may vary during the execution.
Release Orders against this Rate Contract shall be issued by TPCODL as per actual requirement.

The bidders are advised to quote prices strictly in the above format and for all the line items as
mentioned above. Failing to do so, bids are liable for rejection.

Unit landed price (column 5) in the table above shall be inclusive of ex-works price, Transit Insurance,
transport charges upto delivered site from Manufacturing site, loading, unloading and all other
handling charges with in the entire individual circle only.

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable
for rejection.

The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any
of the column may lead for rejection of the price bid.

No cutting/ overwriting in the prices is permissible.

Quantities mentioned above is for evaluation purpose only and is not guaranteed. Quantities may
change as per actual requirements.

All price shall remain firm and fixed for one year for placement of RO
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Annexure |l
Technical Specifications

Attached separately
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ANNEXURE I

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, all
such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this
schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

Clause No. Tender Clause Details Details of deviation with justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this bid
document and comply to all the terms and conditions, technical specifications, scope of work etc. as
mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:
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ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the absence
of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given

Ceiling

Inclusive of Excise Duty Yes / No (If Yes, indicate % rate)
Sales tax applicable at concessional rate Yes / No (If Yes, indicate % rate)
Octroi payable extra Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes / No

Terms of payment acceptable Yes / No

Performance Bank Guarantee acceptable Yes / No

Liquidated damages clause acceptable Yes / No

Validity (90 days) Yes / No

(From the date of opening of technical bid)

Inspection during stage of manufacture Yes / No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’n No.)
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ANNEXURE V

Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes /No /

D ts attach
ocuments attached Not Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/organ gram

Signed copy of this RFQ as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure IlI)

Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

List of Machine/tools with updated calibration certificates if applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower
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Annexure VI

Acceptance Form for Participation In Reverse Auction Event
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to participate in
the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the bid
event:

1.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision by
TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL,
bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due to
telephone line glitch, internet response issues, software or hardware hangs, power failure or any
other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL has
sole discretion to extend or restart the auction event in case of any glitches in infrastructure observed
which has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding.
In case of an auction event is restarted, the best bid as already available in the system shall become
the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be out-rightly
rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of the auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based

on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder
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Annexure VIl

General Conditions of Contract —

Attached separately with the tender
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Annexure VII (a)

Preferential norms for procurement from Local MSMEs

1) Tender Fees
To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/-

including GST towards cost of tender paper. In Limited Tender no EMD shall applicable.

2) Earnest Money Deposit (EMD)
EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder shall

be barred to participate in the tendering process for a period of 2 years in case it backs out
post award of the contract.

3) AQualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of Odisha
shall be reduced to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies / Projects,
assessment of the Bidder shall be done on the basis of feedback from Customers. Past
performance experience at Tata Power and its Group Companies shall supersede feedback
from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement from
MSME registered in the State of Odisha (however, it shall not apply where goods/services
are not available with the MSME), subject to matching L1 discovered prices and meeting
technical specifications including quality requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of
the value normally prescribed.
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Annexure VIl

Safety Policy and Safety Terms and Conditions -

Attached separately with the tender.

Annexure IX

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page | 23




TPCAODL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008667/2025-26

Tata Code of Conduct (TCoC) -
Attached separately with the tender.

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same shall be
binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of the Tata Code
of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief Procurement &
Stores mail ID: Pradip.sil@tpcentralodisha.com .
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ANNEXURE X
Environment & Sustainability

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Qur commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envirenmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

Conserving natural rescurces by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

P

{(Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER
Lighting up Lives!
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aw

TATA

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labour Organization's
fundamental canventions on care labour standards and operate as an equal opportunities
emplaoyer

We shall encourage and suppaort our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

We will continue to serve our communities:

* By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecology, maintaining and renewing bie-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The maragement will cammit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinha)
Date: 15" June, 2018 CEC & Managing Director

TATA POWER X A X*
Lighting up Lives! X
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ANNEXURE-XI
Quality, Safety, Occupational Health & Environment

TPC®ODL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED
o Tath Power and Gove roment of Odisha)

IMS

& Integrated Management
> 4 System Policy

Quality, Safety, Occupational Health, Environment

We at TP Central Odisha Distribution Limited are committed to deliver world class service
and reliable power through an energised workforce leading to ever increasing satisfaction
ofits customers, environmental protection and safe and healthy working condition.

Thiswill be achieved by:

®* Complying with all the requirements of ISO-9001, ISO-14001 and ISO-45001
management system standards through engaged workforce

Complying with applicable Legal requirements

Continually improving Quality, Environment and Occupational Health & Safety
Performance

® Ensuring Environmental protection through Prevention of Pollution
* Conservation of Natural Resources

* Creating a work environment which encourages team work, safe work practices,
learning and innovation

® Providing safe and healthy conditions that prevents work related injury and illness
*® Eliminating hazards and reducing OH&S Risk

® Ensuring participation and consultation of workers

This policy will be made available to interested parties. _] . z
Y Arvind Singh
Date: 1" June, 2023 Chief Executive Officer
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ANNEXURE-XII

Ariba e — Auction Rules

Attached separately
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Specification No: ENG-GEN-4011-R1

TPNODL
TPSODL

TPCODL
TPWODL

Specification Name: Technical Specification for
PSC Pole 9mtr

1. SCOPE:

This specification covers the technical requirements of design, manufacturing, Testing, inspection
before dispatch at manufacturer’s works packing, Loading, forwarding and unloading at site/store PSC

poles having length of 9 Meter working load of 300 Kg to ensure trouble free and efficient operation.

2. APPLICABLE STANDARDS:

The poles shall comply with relevant provisions made in the following Indian Standards:

IS: 1678/1998 Specification for Prestressed concrete poles for overhead Power
traction and telecommunication lines

IS: 2905/1989 Method of test for concrete poles for Overhead Power and
Telecommunication lines.

IS 6003:1983 For intended wire for prestress concrete

IS 8112:1989 For intended wire for prestress concrete

IS 383: 1970 Specification for coarse and fine aggregate from natural
resources for concrete

IS 9103:1999 Concrete and mixture

IS 456: 2000 Plain and reinforced concrete code of practice

REC 15/1979 Prestressed cement concrete poles (FOS/2.5) for 11 KV and LT lines.

IS 8112 43 Grade Ordinary Port Land Cement.

IS 8041 Rapid Hardening Portland Cement

IS 1343 Pre-Stressed Concrete

3. CLIMATIC CONDITIONS OF THE INSTALLATION:

1 Maximum ambient temperature 50deg C
2 Max. Daily average ambient temp 35deg C
3 Min Ambient Temperature OdegC
4 Maximum Humidity 95%
5 Average Annual Rainfall 150cm
6 Average No. of rainy days per annum 120
7 Altitude above MSL not exceeding 1000m
8 Wind Speed 300 Km/hr
9 Earthquakes of an intensity in Equivalent to seismic acceleration
horizontal direction of 0.3g
i o . Equivalent to seismic acceleration of
10 Earthquakes of an intensity in vertical 0.15g (g being acceleration due to
direction gravity)

TPCODL/ TPNODL/ TPWODL/ TPSODL service area has heavy saline conditions along the coast and High

cyclonic Intensity winds with speed up to 300 Kmph. The atmosphere is generally laden with mild acid and

dust in suspension during the dry months and is subjected to fog in cold months.
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Specification Name: Technical Specification for
PSC Pole 9mtr

4. GENERAL TECHNICAL REQUIREMENTS: (9 MTR. 300KG PSC POLE)

;Ic;' Particulars Unit Requirements
1 Name of the Manufacturer & Address To be specified
2 Type of pole Pre- Stress Concrete
3 Factor of Safety 2.5
4 Overall Length of Pole Meters Mtr 9
5 Working Load Kg Kg 300
6 Point of application of load 600 mm below from top
7 Depth of plantation mm 1500
8 Overall Dimensions
i) Bottom Depth mm 355
ii) Top Depth mm 185
iii) Breadth mm 100
9 Reinforcement Detail:
i) Diameter of Pre—stressing wire mm 4
ii) No. of Tensioned wires Nos. 20
iv) Length of each Pre-stressing wire Mtr 9
v) Ultimate Tensile Strength Kg/cm? | 17500
vi) Steel Quantity Kg/pole | 22
vii) Length of Earth Wire Mtr 73
10 Concrete Detail
i) Cement Type Ordinary Portland Cement
ii) Grade 43/53 Grade
iii) Type M 42
Kg/cm? a) 210 Kg/cm? at time of transfer of prestress (min)
i) Concrete mix strength Kg/cm? | b) 420 Kg/cm? at age of 28 days (min)
i) | Concrete Quantity m?/pol | 0.243m?
iv) Concrete covering to wires mm 22
11 Gl earthing wire SWG 6
12 Weight of PSC Pole Kg 607
Gl Earth Wire with top & bottom 250mm (from Top)
13 200mm (min) projection outside. 1900 (from bottom)
14 18mm Holes at a distance from Top 100, 200,1000 mm
15 Standard confirming to:rx
Pole IS: 1678 /2000
Cement IS: 8041
Aggregates IS: 383/1970
Pre-stressing wire IS: 6003/1983
Concrete Mix IS: 456/2000
a) £15 mm on overall length of pole
. . b) £5 mm on sectional dimension
16 Tolerances Dimensions ¢) 0.5% on the uprightness of pole
1. Property of TPCODL/ TPNODL/ TPWODL/ TPSODL,
Odisha
2. P.O. No. with date
17 | Marking (embossed/engraved/painted) 3. Manufacturer’s name.
4. Month and Year of manufacture.
5. Serial number of the pole
6. Position of center
. . A strip of 20-30 mm shall be painted with oil paint of red
18 Depth of planting (Red Colour Painted) colour, on all over of the pole at a planting depth.
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Specification No: ENG-GEN-4011-R1

TPCODL TPNODL

i Specification Name: Technical Specification for
TPW(‘)DL TPSC)DL PSC Pole 9mtr

GENERAL CONSTRUCTIONS/REQUIREMENTS:

A. The pole shall be manufactured as per TPCODL/TPNODL/TPWODL/TPSODL tender drawing and
specification such that strength in the direction of the line shall not be less than one quarter of the
strength required in transverse direction. The ultimate transverse load shall be assumed to act at
600mm below the top of the pole.

B. Mix design done earlier, not prior to one year may be considered adequate for work provided there is
no change in source and the quality of the materials otherwise BA shall carry out Concrete Mix Design
from TPCODL/TPNODL/TPWODL/TPSODL approved lab / agency and submit the same for approval prior
to commencement of work. This activity shall be completed within 30 days of issuance of PO.
TPCODL/TPNODL/TPWODL/TPSODL shall within seven days provide comments / approval for the same.
OPC 43/53 grade shall only be used in concrete.

C. Curing of poles shall commence after setting of the concrete. The pole shall be covered with well
burlaps, gunny bag and kept continuously moist, until transfer of prestress (de-tensioning). After this the
curing may be continued either by providing moist covers as before or by immersion of the poles in the
curing vat.

D. Pre-stressing shall be done using a dynamometer.

E. All tendon shall be cut flushing the surface and shall not remain projected. End capping at both end of
the pole shall be done preferably with sealing compound / applying three coats of anti- corrosive
bituminous paint confirming to 1S: 9862/1981 after grinding the exposed reinforcement.

F. Cement - Dalmia, Ultratech, Lafarge, Birla, Ambuja, ACC, Shree, Nuvoco.

G. 4mm steel tendon —TATA, Bajrang, SAIL, Jindal, RINL.

6. MARKING:

Every pole shall be embossed/engraved/painted with:

Property of TPCODL/ TPNODL/ TPWODL/ TPSODL, Odisha
P.O. No. with date

Manufacturer’s name.

Month and Year of manufacture

Serial number of the pole

Position of center

g. Depth of planting (Red Colour Painted)

~0 Qa0 oW

A strip of 20-30 mm shall be painted with oil paint of red colour, on all over of the pole at a planting depth.
7. TESTS CERTIFICATE:

The bidder shall be required to submit complete set of the following test reports along with the offer
1.Transverse Strength Test

2.Ultimate Transverse Strength Test

3.Cube test

4.Dimensional Check

Acceptance test:

1.Dimensional Check for overall length, cross sectional, dimensional & uprightness
2.Transverse Strength Test

3.Test for Cover
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TPCODL TPNODL

i Specification Name: Technical Specification for
TPW(‘)DL TPSC)DL PSC Pole 9mtr

4.Concrete Mix M42

5.Marking above Planting depth
8. TESTS:

The bidder shall furnish test certificates as mentioned above. In the event of any discrepancy in the
test reports, i.e., any test report not acceptable same shall be carried out without any cost
implication to TPCODL/TPNODL/TPWODL/TPSODL.

9. PRE DISPATCH INSPECTION:

Material shall be subject to inspection by a duly authorized representative of the TPCODL/ TPNODL/
TPWODL/TPSODL. Inspection may be made at any stage of manufacture at the option of the
TPCODL/TPNODL/TPWODL/TPSODL and the equipment if found unsatisfactory as to workmanship or
material is liable to rejection. Supplier shall grant free access to the places of manufacture to
TPCODL/TPNODL/TPWODL/TPSODL representatives at all times when the work is in progress.
Inspection by the TPCODL/TPNODL/TPWODL/TPSODL authorized representatives shall not relieve

the supplier of his obligation of furnishing equipment in accordance with the specifications.

Material shall be dispatched after specific MDCC (Material Dispatch Clearance Certificate) is issued
by TPCODL/TPNODL/TPWODL/TPSODL. Following documents shall be sent along with material
a) Test reports

b) MDCCissued by TPCODL/TPNODL/TPWODL/TPSODL

c) Invoice in duplicate

d) Packing list

e) Drawings

f) Delivery Challan

g) Guarantee /Warrantee card

h) Other Documents (as applicable).

10. INSPECTION AFTER RECEIPT AT STORES:

The material received at TPCODL/TPNODL/TPWODL/TPSODL Store/Site will be inspected for

acceptance and shall be liable for rejection, if found different from the reports of the pre-dispatch

inspection and one copy of the report shall be sent to Engineering department.

11. GUARANTEE:

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/
manufacturing of items under the contract for due and intended performance of the same, as an
integrated product delivered under this contract. In the event any defect is found by the Company
up to a period of 12 months from the date of supply, the bidder shall be liable to undertake to
replace/rectify such defects at its own costs, within 45 days’ time frame and to the entire
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Specification No: ENG-GEN-4011-R1

TPCODL TPNODL

i Specification Name: Technical Specification for
TPW(‘)DL TPSC)DL PSC Pole 9mtr

satisfaction of TPCODL/ TPNODL/ TPWODL/ TPSODL, falling which TPCODL/ TPNODL/ TPWODL/
TPSODL will be at liberty to get it replaced/rectified at the bidder risks and cost and recover all
such expenses plus the company’s own charges (@20% of total expenses incurred) from the
bidder or from the “Security from Performance Deposit” as the case may be.

12. PACKING:
The bidder shall ensure that all material covered under this specification shall be prepared for

rail/road transport in a manner to protect the material from damage in transit.
13. TENDER SAMPLE:
Not Applicable.

14. QUALITY CONTROL:

The bidder shall submit QAP indicating the various stages of inspection, the tests and checks
which will be carried out on the material of construction, components during manufacture and
bought out items and fully assembled component and equipment after finishing. As part of the
plan, a schedule for stage and final inspection within the parameters of the delivery schedule
shall be furnished. The Purchaser's engineer or its nominated representative shall have free

access to the manufacturer’s/sub-supplier's works to carry out inspections.

15. TESTING FACILITIES:
Supplier/ Manufacturer shall have adequate in house testing facilities for carrying out all

routine tests & acceptance tests as per relevant Indian standards.

16. MANUFACTURING ACTIVITIES:

The successful bidder shall submit the bar chart for various manufacturing activities clearly
elaborating each stage, with quantity. This bar chart should be in line with the Quality
assurance plan submitted with the offer.

17. SPARES, ACCESSORIES AND TOOLS:

The bidder shall make his own arrangement for all the tools, plants and machineries such as
formwork, electrically /Mechanically operated Mixer, Vibrator, Submersible Pump, Testing
Machine, Gauges, Chain Pulley block, Gantries, measuring instrument, tension test assembly
etc. required for manufacturing, inspection and testing of PSC Poles.

18. DRAWINGS AND DOCUMENTS:

Following drawings and documents shall be submitted in line with the requirement of Tender
specifications:

a) Signed & Stamped Copy of clause wise compliance of technical specification & Schedule of
Deviations.
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b) Work Experience details.
C) Type test certificates.
d) Drawing 1 set of Hard Copy & Soft copy PDF File containing complete information about

manufacturing.
e) Signed & stamped copy of pre-bid queries.
19. GUARANTEED TECHNICAL PARTICULARS:

Bidder shall have to comply & submit clause wise compliance of this specification.

20. SCHEDULE OF DEVIATIONS:

(TO BE ENCLOSED WITH TECHNICAL BID)

All deviations from this specification shall be set out by the Bidders, clause by Clause in this
schedule. Unless specifically mentioned in this Schedule, the tender shall be deemed to

confirm the purchaser's specifications:

Sl. No. Clause No. Details of deviation with justifications

We confirm that there are no deviations apart from those detailed above.

Seal of the Company:

Signature

Designation
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1. Property of TPCODL/TPNODL/TPWODL/TPSODL

2. P.0O. No. with date
3. Manufacturer’s name.

4. DD/MM/YYYY of manufacture.

5. Serial number of the pole
6. Position of centre.

7. Depth of planting (Red Colour Painted)

GL

1900
1700
1500

—l

355

le—

SECTIONAL ELEVATION

4 NOS OF STIRRUPS
LMM® WIRE

1
('1 ‘%OO—L-IBO ‘%OO-'L%OC I

—T0
SECTIONAL SI

o

LENGTH
OF POLE

BOTTOM| TOP
DEPTH | DEPTH

BREDTH

DEPTH 0OF

NO. OF
TENSIONED
WIRE

g HT

PLANT [ WIRE

L

D2 D

W

Dp MM NDS

9 MIR

335 185

100

1300

o~

20

NOTES:-

ALL DIMENSIONS ARE IN MM UNLESS OTHERWISE SPECIFIED
PLACEMENT OF STIRRUPS SHALL BE PERMITTED WITHIN A TOLERANCE LIMIT OF +10%.

1)
2)

E VIEW

LEGEND:-

ODENOTES TENSIONED WIRES.
+DENOTES POSSIBLE POSITION OF EARTH WIRE.

10



AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
C

AutoCAD SHX Text
7

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
6

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
10

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
8

AutoCAD SHX Text
F

AutoCAD SHX Text
6

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
LENGTH OF POLE

AutoCAD SHX Text
BOTTOM DEPTH

AutoCAD SHX Text
TOP DEPTH

AutoCAD SHX Text
BREDTH

AutoCAD SHX Text
DEPTH OF PLANT

AutoCAD SHX Text
  HTWIRE

AutoCAD SHX Text
NO. OF TENSIONED WIRE

AutoCAD SHX Text
L

AutoCAD SHX Text
D2

AutoCAD SHX Text
D1

AutoCAD SHX Text
W

AutoCAD SHX Text
Dp

AutoCAD SHX Text
MM

AutoCAD SHX Text
NOS

AutoCAD SHX Text
9 MTR

AutoCAD SHX Text
355

AutoCAD SHX Text
185

AutoCAD SHX Text
100

AutoCAD SHX Text
1500

AutoCAD SHX Text
4

AutoCAD SHX Text
20 


Specification No: ENG-HV-2041

TPC() DL TPNODL Specification Name: Technical Specification for
TPW(’DL TPSC/)DL PSC Pole 10mtr
CONTENTS

1. SCOPE

2. APPLICABLE STANDARDS

3. CLIMATIC CONDITIONS OF THE INSTALLATION

4, GENERAL TECHNICAL REQUIREMENTS

5. GENERAL CONSTRUCTIONS/REQUIREMENTS

6. MARKING

7. TESTS

8. TYPE TEST CERTIFICATES

9. PRE-DISPATCH INSPECTION

10. INSPECTION AFTER RECEIPT AT STORES

11. GUARANTEE

12.  PACKING

13. TENDER SAMPLE

14.  QUALITY CONTROL

15.  MINIMUM TESTING FACILITIES

16. MANUFACTURING ACTIVITIES

17. SPARES, ACCESSORIES AND TOOLS

18. DRAWINGS AND DOCUMENTS

19. GUARANTEED TECHNICAL PARTICULARS

20. SCHEDULE OF DEVIATIONS

Property of TPCODL/ TPNODL/TPWODL/ TPSODL - Not to be reproduced
without permission of TPCODL/TPNODL/TPWODL/TPSODL/




TPCODL
TPWODL

Specification No: ENG-HV-2041

TPNODL
TPSODL

Specification Name: Technical Specification for
PSC Pole 10mtr

1. SCOPE:

This specification covers the technical requirements of design, manufacturing, Testing, inspection

before dispatch at manufacturer’s works packing, Loading, forwarding and unloading at site/store PSC

poles having length of 10 Meter working load of 330 Kg to ensure trouble freeand efficient

operation.

APPLICABLE STANDARDS:

The poles shall comply with relevant provisions made in the following Indian Standards:

IS: 1678/1998

Specification for Prestressed concrete poles for overhead Power
traction and telecommunication lines

IS: 2905/1989

Method of test for concrete poles for Overhead Power and
Telecommunication lines.

IS 6003:1983 For intended wire for prestress concrete

IS 8112:1989 For intended wire for prestress concrete

IS 383: 1970 Specification for coarse and fine aggregate from natural resources for
concrete

IS 9103:1999 Concrete and mixture

IS 456: 2000 Plain and reinforced concrete code of practice

REC 15/1979 Prestressed cement concrete poles (FOS/2.5) for 11 KV and LT lines.

IS 8112 43 Grade Ordinary Port Land Cement.

IS 8041 Rapid Hardening Portland Cement

IS 1343 Pre-Stressed Concrete

3. CLIMATIC CONDITIONS OF THE INSTALLATION:

1 Maximum ambient temperature 50deg C
2 Max. Daily average ambient temp 35degC
3 Min Ambient Temperature OdegC
4 Maximum Humidity 95%
5 Average Annual Rainfall 150cm
6 Average No. of rainy days per annum 120
7 Altitude above MSL not exceeding 1000m
8 Wind Speed 300 Km/hr
Earthquakes of an intensity in horizontal Equivalent to seismic acceleration of
9 | direction 0.3g
Equivalent to seismic acceleration of
10 Earthquakes of an intensity in vertical direction 0.15g ()g being acceleration due to
gravity

TPCODL/ TPNODL/ TPWODL/ TPSODL service area has heavy saline conditions along the coast and High

cyclonic Intensity winds with speed up to 300 Kmph. The atmosphere is generally laden with mild acid and

dustin suspension during the dry months and is subjected to fog in cold months.
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4. GENERAL TECHNICAL REQUIREMENTS: (10 MTR. 330KG PSC POLE)

:llc; Particulars Unit Requirements
1 Name of the Manufacturer & Address To be specified
2 Type of pole Pre- Stress Concrete
3 Factor of Safety 2.5
4 Overall Length of Pole Meters Mtr. 10
5 Working Load Kg Kg 330
6 Point of application of load 600 mm below from top
7 Depth of plantation mm 1800
8 Overall Dimensions
i) Bottom cross section mm 385 X 115
ii) Top cross section mm 190 X 115
9 Reinforcement Detail:
i) Diameter of Pre-stressing wire mm 4
ii) No. of Tensioned wires Nos. 22
iv) Length of each Pre—stressing wire Mitr. 10
v) Ultimate Tensile Strength Kg/cm? 17500
vi) Length of Earth Wire Mtr 8
10 | Concrete Detail
i) Cement Type Ordinary Portland Cement
ii) Grade 43/53 Grade
iii) Type M 42
, a) 210 Kg/cm? at time of transfer of pre
ii) Concrete mix strength Kg/em stress(min)
Kg/cm? b) 420 Kg/cm? at age of 28 days (min)
. Cubic 3
iii) Concrete Quantity meter 0.330m
iv) Concrete covering to wires mm 22
11 Gl earthing wire SWG 6
12 | Weight of PSC Pole Kg 880
13 Gl Earth Wire with top & bottom 350mm (from Top)
200mm (min) projection outside. 2200 (from bottom)
14 18mm Holes at a distance from Top 100, 200,1200,1800 mm
15 Standard confirming to:
Pole IS: 1678 /2000
Cement IS: 8041
Aggregates IS: 383/1970
Pre-stressing wire IS: 6003/1983
Concrete Mix IS: 456/2000
a) 15 mm on overall length of pole
16 Tolerances Dimensions b) +5 mm on sectional dimension
€)0.5% on the uprightness of pole
1. Property of TPCODL/ TPNODL/ TPWODL/
TPSODL, Odisha
2. P.O. No. with date
Marking 3. Manufacturer’s name.
17
(embossed/engraved/painted) 4. Month and Year of manufacture.
5. Serial number of the pole
6. Position of center
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18

A strip of 20-30 mm shall be painted with oil
paint of red colour, on all over of the pole at a
planting depth (1800 mm from Bottom of the
pole).

Depth of planting (Red Colour
Painted)

5.
A.

G.

6.

GENERAL CONSTRUCTIONS/REQUIREMENTS:

The pole shall be manufactured as per TPCODL/TPNODL/TPWODL/TPSODL tender drawing and
specification such that strength in the direction of the line shall not be less than one quarter of the
strength required in transverse direction. The ultimate transverse load shall be assumed to act at
600mm below the top of the pole.

Mix design done earlier, not prior to one year may be considered adequate for work provided there is
no change in source and the quality of the materials otherwise BA shall carry out Concrete Mix Design
from TPCODL/TPNODL/TPWODL/TPSODL approved lab / agency and submit the same for approval prior
to commencement of work. This activity shall be completed within 30 days of issuance of PO.
TPCODL/TPNODL/TPWODL/TPSODL shall within seven days provide comments / approval for the same.
OPC 43/53 grade shall only be used in concrete.

Curing of poles shall commence after setting of the concrete. The pole shall be covered with well
burlaps, gunny bag and kept continuously moist, until transfer of prestress (de-tensioning). After this
the curing may be continued either by providing moist covers as before or by immersion of the poles in
the curing vat.

Pre-stressing shall be done using a dynamometer.

All tendon shall be cut flushing the surface and shall not remain projected. End capping at both end of
the pole shall be done preferably with sealing compound / applying three coats of anti- corrosive
bituminous paint confirming to IS: 9862/1981 after grinding the exposed reinforcement.

Cement - Dalmia, Ultratech, Lafarge, Birla, Ambuja, ACC, Shree, Nuvoco.

4mm steel tendon — TATA, Bajrang, SAIL, Jindal, RINL.

MARKING:

Every pole shall be embossed/engraved/painted with:

Property of TPCODL/ TPNODL/ TPWODL/ TPSODL, Odisha
P.O. No. with date

Manufacturer’s name.

Month and Year of manufacture

Serial number of the pole

Position of center

g. Depth of planting (Red Colour Painted)

~0 o0 oo

A strip of 20-30 mm shall be painted with oil paint of red colour, on all over of the pole at a planting depth.

7.

TESTS:

The bidder shall be required to submit complete set of the following test reports along with the offer
1. Transverse Strength Test

2. Ultimate Transverse Strength Test
3.Cube test
4.Dimensional Check

Acceptance test:

Property of TPCODL/ TPNODL/TPWODL/ TPSODL - Not to be reproduced
without permission of TPCODL/TPNODL/TPWODL/TPSODL/
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TPW()DL TPSC)DL PSC Pole 10mtr

1.Dimensional Check for overall length, cross sectional, dimensional & uprightness
2.Transverse Strength Test

3.Test for Cover

4.Concrete Mix M42

5.Marking above Planting depth

8. TEST CERTIFICATES:

The bidder shall furnish test certificates as mentioned above. In the event of any discrepancy in the
test reports, i.e., any test report not acceptable same shall be carried out without any cost
implication to TPCODL/TPNODL/TPWODL/TPSODL.

9. PRE DISPATCH INSPECTION:

Material shall be subject to inspection by a duly authorized representative of the TPCODL/
JTPNODL/TPWODL/TPSODL. Inspection may be made at any stage of manufacture at the option
of the TPCODL/TPNODL/TPWODL/TPSODL and the equipment if found unsatisfactory as to
workmanship or material is liable to rejection. Supplier shall grant free access to the places of
manufacture to TPCODL/TPNODL/TPWODL/TPSODL representatives at all times when the work
is in progress. Inspection by the TPCODL/TPNODL/TPWODL/TPSODL authorized representatives
shall not relieve the supplier of his obligation of furnishing equipment in accordance with the
specifications.
Material shall be dispatched after specific MDCC (Material Dispatch Clearance Certificate) is
issued by TPCODL/TPNODL/TPWODL/TPSODL. Following documents shall be sent along with
material:

a) Test reports

b) MDCCissued by TPCODL/TPNODL/TPWODL/TPSODL

¢) Invoice in duplicate

d) Packing list

e) Drawings

f) Delivery Challan

g) Guarantee/Warrantee card
h) Raw material purchase receipt

i) Other Documents (as applicable).

10. INSPECTION AFTER RECEIPT AT STORES:

The material received at TPCODL/TPNODL/TPWODL/TPSODL Store/Site will be inspected for
acceptance and shall be liable for rejection, if found different from the reports of the pre-dispatch
inspection and one copy of the report shall be sent to Engineering department.

Property of TPCODL/ TPNODL/TPWODL/ TPSODL - Not to be reproduced
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Specification No: ENG-HV-2041

TPC() DL TPNODL Specification Name: Technical Specification for
TPW()DL TPSC)DL PSC Pole 10mtr

11. GUARANTEE:

Bidder shall stand guarantee towards design, materials, workmanship & quality of process/
manufacturing of items under the contract for due and intended performance of the same, as an
integrated product delivered under this contract. In the event any defect is found by the Company
up to a period of 12 months from the date of supply, the bidder shall be liable to undertake to
replace/rectify such defects at its own costs, within 45 days’ time frame and to the entire
satisfaction of TPCODL/ TPNODL/ TPWODL/ TPSODL, falling which TPCODL/ TPNODL/ TPWODL/
TPSODL will be at liberty to get it replaced/rectified at the bidder risks and cost and recover all
such expenses plus the company’s own charges (@20% of total expenses incurred) from the
bidder or from the “Security from Performance Deposit” as the case may be.

12. PACKING:
The bidder shall ensure that all material covered under this specification shall be prepared for
rail/road transport in a manner to protect the material from damage in transit.

13. TENDER SAMPLE:
Not Applicable.

14. QUALITY CONTROL:

The bidder shall submit QAP indicating the various stages of inspection, the tests and checks
which will be carried out on the material of construction, components during manufacture and
bought out items and fully assembled component and equipment after finishing. As part of the
plan, a schedule for stage and final inspection within the parameters of the delivery schedule
shall be furnished. The Purchaser's engineer or its nominated representative shall have free

access to the manufacturer’s/sub-supplier's works to carry out inspections.
15. TESTING FACILITIES:

Supplier/ Manufacturer shall have adequate in house testing facilities for carrying out all

routine tests & acceptance tests as per relevant Indian standards.

16. MANUFACTURING ACTIVITIES:

The successful bidder shall submit the bar chart for various manufacturing activities clearly
elaborating each stage, with quantity. This bar chart should be in line with the Quality

assurance plan submitted with the offer.

17. SPARES, ACCESSORIES AND TOOLS:

The bidder shall make his own arrangement for all the tools, plants and machineries such as
formwork, electrically /Mechanically operated Mixer, Vibrator, Submersible Pump, Testing
Machine, Gauges, Chain Pulley block, Gantries, measuring instrument, tension test assembly

etc. required for manufacturing, inspection and testing of PSC Poles.

Property of TPCODL/ TPNODL/TPWODL/ TPSODL - Not to be reproduced
without permission of TPCODL/TPNODL/TPWODL/TPSODL/




Specification No: ENG-HV-2041

TPC() DL TPNODL Specification Name: Technical Specification for
TPW()DL TPSC)DL PSC Pole 10mtr

18. DRAWINGS AND DOCUMENTS:

Following drawings and documents shall be submitted in line with the requirement of Tender
specifications:

a) Signed & Stamped Copy of clause wise compliance of technical specification & Schedule of
Deviations.

b) Work Experience details.

C) Type test certificates.

d) Drawing 1 set of Hard Copy & Soft copy PDF File containing complete information about
manufacturing.
€) Signed & stamped copy of pre-bid queries.

19. GUARANTEED TECHNICAL PARTICULARS:

Bidder shall have to comply & submit clause wise compliance of this specification.
20. SCHEDULE OF DEVIATIONS:

(TO BE ENCLOSED WITH TECHNICAL BID)

All deviations from this specification shall be set out by the Bidders, clause by Clause in this
schedule. Unless specifically mentioned in this Schedule, the tender shall be deemed to

confirm the purchaser's specifications:

SI. No. Clause No. Details of deviation with justifications

We confirm that there are no deviations apart from those detailed above.

Seal of the Company:
Signature

Designation

Property of TPCODL/ TPNODL/TPWODL/ TPSODL - Not to be reproduced
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ANNEXURE-VII

WORK INSTRUCTION /OPERATING GUIDELINES
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries, communities
and environments in which we work, always ensuring that what comes from the people goes
back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different stakeholders
like employees, consumers, vendors, Associates etc. by initiating immediate corrective
actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All Associates and Stakeholders are requested to register any grievance on ethics violation on
our website www.tpcentralodisha.com.

3.0 CONTRACT PARAMETERS

3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes
physical handover / post / e-mail / web document / fax with all the attachments/enclosures which
shall be part of the contract document.
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the supply as per schedule of quantities shall be deemed as
the Contract Execution Completion Date.

3.6 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is
based on the quantity, unit rates and prices quoted and awarded and shall be subject to
adjustment based on actual quantities supplied and accepted and certified by the authorized
representative of the company unless otherwise specified in schedule of quantities or in contract
documents.

3.7 Contract Document

The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.
= RC/PO with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

= Minutes of Meeting (MoM)

3.8 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries
and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties associated
with the contract, and the Associate shall be in English language.
However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.
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3.9 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached in Annexure F.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual deliverables
in completeness form Scope of Work. Following clauses list, but not limited to, major
requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements of
items to be supplied as listed in the Schedule of Quantities together with the tests to be performed
Itest reports to be furnished before dispatch, arrangement of stage and final inspections during
manufacturing as per terms and conditions of contract, technical parameters & delivery terms
and conditions including transit insurance to be met in order to fuly meet TPCODL'’s
requirements.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, license fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded from
the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed estimate
of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted upwards
or downwards, as the case may be and shall be mutually agreed to. The associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

5.0 PRICES/RATES/TAXES

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding charges,
freight and transit insurance charges covering loading at Associate’s works, transportation to
TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site, cost of
documentation including all the relevant test certificates and other supportive documents to be
furnished.

The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.
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The prices/rates shall remain firm till actual completion of entire supply of
goods/material/equipment as per contract is achieved and shall remain valid till the completion
of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all or
any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time
and shall be applicable if the contract is executed by the Associate within the Contract Execution
Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.

6.0 TERMS OF PAYMENT

On delivery of the materials in good condition and certification of acceptance by TPCODL official,
Associate shall submit the Bills/Invoices in original in the name of “TP Central Odisha Distribution
Limited” to invoice desk, complete with all required documents as under:

= Test Reports (4 sets).

= MDCC issued by TPCODL.
= Packing List.

= Drawing and Catalogue.

= Guarantee/Warrantee Card.
= Delivery Challan.

=  O&M Manual.

= Copy of Order.

= Minutes of Meeting.

Bills/ invoices shall mention Supplier's GST Number. TPCODL will make 100% payment within
30 days of submission of the Bill/Invoice complete in all respects and along with all the requisite
documents mentioned above, subject to condition that Associate has furnished the requisite
Security-cum-Performance Guarantee as stipulated in the contract.

6.1 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.2 Full and Final Payment
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Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen
by the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure G. Further, for any payments made, TPCODL
is not responsible for any consequences/disputes Associate have among the owners channel
partners, sub-Associates and all such dispute/concerns shall be settled solely by the Associate.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

= For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable.

» |ncase of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the
new SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG
only till the requisite period, i.e. Guarantee Period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc shall be in associates
account and keep TDPPL indemnified always till completion of contracts.
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9.2 SA 8000

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects
. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0o N o o A~ W N P

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has
been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S. No Initiative for SC/ ST BA’s Guideline
Document
1 | Tender Fees 100% waiver for SC/ST community All Open Tenders

Earnest Money All limited and Open

2 : 50 % relaxation of estimated EMD value
Deposit Tenders

3 Performance 50% relaxation in PBG for order value | All limited and Open
Bank Guarantee | above 50 lacs else 25% relaxation tenders

25% relaxation in company turnover

4 | Turnover o ) o
under qualifying requirement criteria

All Open Tenders

**Classification of BAs under SC/ST shall be governed under following guidelines:

» Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

= Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (A0A).
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Governing document shall be Memorandum of Understanding (MoU) and/or Article of
Association (A0A).

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the work
to be executed and the type of the equipment and duties required including wherever necessary
of the site conditions and relevant matters and details. Any information thus procured or
otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from
his responsibility and executing the works in accordance with the terms of contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and workmanship
according to the latest engineering practice and shall be manufactured from materials of best
quality considering strength and durability for their best performance and, in any case, in
accordance with the specifications set forth in this Contract. All material shall be new.
Substitution of specified material or variation from the process of fabrication/ construction/
manufacture may be permitted but only with the prior written approval of the TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such work
in India and at site. This shall not be construed as relieving the Associate from complying with
any requirement of TPCODL as enumerated in the Contract which may be more rigid than and
not contrary to the above mentioned rules, nor providing such construction as may be required
by the above mentioned rules and regulations. In case of variance of the Technical Specification
from the laws, ordinance, rules and regulations governing the work, the Associate shall
immediately notify the same to the TPCODL. It is the sole responsibility of the Associate,
however, to determine that such variance exists. Wherever required by rules and regulations,
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and
equipment to be supplied by the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and qualities
of the bought out items without the prior written approval of the TPCODL. All such products and
equipment shall be used or installed in strict accordance with original manufacturer's
recommendations, unless otherwise directed by the TPCODL. In any circumstances the codes,
specimen and standards prescribed by any government agency should not be violated.
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11.0 INSPECTION/PARTICIPATION
11.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at various
stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by Associate
/Outsourced Agencies.

= During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

= During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
= Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out by TPCODL giving written intimation to the
Associate or receiving appropriate advance written inspection call from the Associate, unless
otherwise specified elsewhere in the contract document.

11.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the Associate
in basic and detail engineering. The Associate shall provide documents, drawings, calculations
etc. as may be required by TPCODL’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL'’s engineers. Similarly, facilities shall also be provided by
Associate's outsource agencies/partners/authorized dealers (collectively termed as sub
associates) if such basic and detail engineering activities are carried out in the design offices of
sub-Associates.

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed
by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied with the safety
arrangements at the plant, TPCODL have the right to call off inspection till such time corrective
action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct
all the tests—type tests, routine tests etc-as specified in the contract document and submit copies
of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action
points after completion of inspection and it shall be binding on the Associate to provide
compliance on all the points requiring compliance and furnish the compliance report to the
designated authority of TPCODL for receiving clearance for dispatch of materials



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 12 of 43

11.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and such
an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting the
inspection.

11.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to
submit all the test reports as applicable as per contract specifications, related to inspection and
testing of the goods ordered for scrutiny and clearance for dispatch.

11.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of TPCODL
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from
the BA. Taxes as applicable on such recoveries shall be borne by the BA.

12.0 MDCC & DELIVERY OF MATERIALS
12.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered at
TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on
the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub
Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPCODL,
then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate
and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so as
to avoid loss or damage during handling and transport by air, sea, rail and road or any other
means.

All such packing shall allow to the extent possible for easy removal and checking at Site. The
associate shall take special precautions to prevent rusting of steel and iron parts during transit
by sea. Gas seals or other materials shall be utilized by the associate for protection against
moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings
and corresponding part numbers. Each bale or package shall contain a packing note quoting
specifically the name of the associate, item description, quantity, item / package identification.

All packing cases, containers, packing and other similar materials shall be new and supplied free
by the associate and it shall not be required to be returned to the associate.

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss,
damage or depreciation or deterioration to the materials and supplies due to faulty and/or
insecure packing or otherwise during transportation to the Site until otherwise provided herein.

In case of the consignments dispatched by road, the associate shall ensure that it or its
subcontractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 13 of 43

i) Take such actions as may be necessary to avoid all possible chances of damages during
transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S No. Inspection MDCC issuanciitrinn;e(ri:ac)l(tlj)ding Inspection
1 Outside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out
by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

12.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product
ordered, or not packed and transported as per the terms and conditions of the contract is liable
to be rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection
note from TPCODL and have to supply back the material within next 30 days or within the
timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in
this GCC separately shall be applicable; but the period for levy of LD shall be considered as per
the original delivery schedule and not from the agreed timelines for material rectification.

12.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, TPCODL, Bhubaneswar.

12.4 Submission of mandatory documents on Delivery

Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consignments
5 Purchase order / Release order | Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report In case pre-dispatch inspection is conducted
o nams o | Whererer i

=

2.5 Dispatch and Delivery Instructions

S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material
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5 TPCODL material code and material description shall be mentioned in invoice and
on material.

3 “Property of TPCODL” shall be embossed on material.

4 The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.
The weight and quantity of material shall be mentioned wherever applicable
The material supplied shall be co-related with the packing list.
The name plate detail on equipment shall include Material code, Material description,

7 specification detail of material [as applicable], Serial No. Year of manufacturing,
PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”, Guarantee period
and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for

3 unloading th_e material at TPQODL centrgl store. ' _
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in
his presence wherever possible.

13.0 GUARANTEE
13.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied under the contract is
free from design, manufacturing, material, construction, erection & installation and workmanship
& quality defects and is capable of its due, rated and intended quality performance, as an
integrated product delivered under the contract, for a specific period termed as Guarantee
Period(as elaborated elsewhere in this clause). The Associate should also guarantee that the
equipment/material is new and unused except for the usage required for the tests and checks
required as part of quality assurance.

13.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where standard
specifications are not part of contract documents or guarantee period is not specified in the
standard specifications,, the guarantee period shall be as per the Special Terms and Conditions
of the Contract. In case of no mention of the guarantee period in standard specifications or SCC
Guarantee Period will be 12 Months from the Date of Commissioning or 24 months from the date
of delivery of final lot of supplies made, whichever is earlier.

13.3 Failure in Guarantee Period (GP)

If the equipment and material supplied under the contract fails to perform its due, rated & intended
quality performance, during the Guarantee period, the associate is liable to undertake
repair/rectify/replace the equipment and material supplied within time frame specified in the SCC
or elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material supplied
rendered under the contract, failed in Guarantee Period, TPCODL will be at liberty to get the
same done at Associate’s risks and costs and recover all such expenses plus the TPCODL'’s own
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charges (@ 20% of expenses incurred), from the Associate or from the “Security cum
Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until
the expiry of twelve months from the date of such replacement or renewal or until the end of
original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereatfter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to the
vendor or by encashment of the SPBG as the case may be.

13.4 Cost of repairs on failure in GP

The cost of repairs/rectification/replacement, required transportation, site inspection
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The
Associate has to ensure that the interruption in the usage of intended purpose of the equipment
is minimized to the maximum extent In lieu of the time taken for repairs/rectification/replacement.

13.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any additional
guarantee period if provided by the third party for the part supplied/executed by them.

13.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for another
period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed
and reported by the Company.

13.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of atleast 10
years post completion of guarantee period of equipment supplied against the contract.

14.0 LIQUIDATED DAMAGES

a) For supplies which are of standalone use, multiple in quantities and having a single final
delivery schedule, Liguidated damages shall be levied without prejudice to any of the other
contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the delivery schedule specified in the
contract, 1% of contract value corresponding to undelivered quantity, provided full quantity
is supplied within 130% of the original contract time. If full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on
the entire contract value, subject to a maximum of 10% of the total contract value.
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b) For Supplies having phased delivery schedule as per contract terms, standalone use and
multiple in quantities, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For the purpose of calculating and applying LD, each delivery lot shall be considered separately.
For delay of each week and part thereof, from the delivery schedule specified for the lot, 1% of
the contract value corresponding to the undelivered quantity of the lot subject to a maximum of
10% of the total contract value of the subject lot. However, if full contractual quantity is not
delivered within 130% of contract time for delivery, TPCODL has the right to levy LD on the entire
contract value, subject to a maximum of 10% of the total contract value. Deduction of LD shall
be on landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business Associate.
In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of deduction/
recovery.

14.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL'’s interest failing which appropriate action (legal or otherwise) may be taken against the
Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be held
confidential by the Associate and shall remain the property of the TPCODL and shall not be used
or disclosed to third parties by the Associate for any purpose other than for which they have been
supplied or prepared. The Associate may disclose to third parties, upon execution of
confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or disclosed
to the third parties or taken out of the country without prior written approval of the TPCODL and
upon execution of confidentiality agreements satisfactory to the TPCODL with such third parties
prior to disclosure.
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16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed
in the design of the equipment shall remain with the Associate. TPCODL shall hold in confidence
such processes and shall not disclose such processes to the third parties without prior approval
of the Associate and execution by such third parties of secrecy agreements satisfactory to the
Associate prior to disclosure. Upon completion of contract, such processes shall become the
property of the TPCODL. Title to technical specifications, drawings, flow sheets, norms,
calculations, diagrams, interpretations of test results, schematics, layouts and such other
information, which the Associate has supplied to the TPCODL under the Contract shall be passed
on to the TPCODL. The TPCODL shall have the right to use these for construction, erection,
start-up, Trial Run, operation, maintenance, modifications and/or expansion of the works
including for the manufacture of spare parts.

16.4 Exclusions

The provision of Clauses 16.1 to 16.3 shall not apply to information:

=  Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

= Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

=  Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright, patent,
business secret, geographical indication or any other form of intellectual property right, it shall be
obliged, under the terms of this present GCC, to share such knowledge or information with the
TPCODL. All rights, with respect to, or arising from such intellectual property, as afore mentioned,
shall solely vestin TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third
party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of
any such breach, the Associate shall be wholly liable to compensate, indemnify or make good
any loss suffered by such third party/parties, or any compensation/damages arising from any
legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and any costs,
damages, expenses, compensation payable by TPCODL in this regard to a third party/parties,
arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL and
its officers, directors, employees, affiliates, agents, successors and assigns against all actions,
claims, demands, costs, charges and expenses arising from or incurred by reason of any
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infringement of patent, trade mark, registered design, copy rights and/or industrial property rights
by manufacture, sale or use of the equipment supplied by the Associate whether or not the
TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall pass
on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns arising from any
breach of the Associate’s obligations under the Contract or for which the Associate has assumed
responsibilities under the Contract including those imposed under any local or national law or
laws, or in respect to all salaries, wages or other compensation for all persons employed by the
Associate or his Sub-Associates or suppliers in connection with the performance of any work
covered by the Contract. The Associate shall execute, deliver and shall cause his Sub-Associate
and suppliers to execute and deliver, such other further instruments and to comply with all the
requirements of such laws and regulation as may be necessary there under to conform and
effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be payable
hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential
Damages or any loss of business Contracts, revenues or other financial loss (or equivalents
thereof no matter how claimed, computed or characterized) arising out of or in connection with
the Performance of the Work or supply of Goods unless caused by Associate’s negligence,
willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally
bound to the TPCODL for the fulfillment of the provisions of the Contract. The consortium or the
joint venture shall designate one party as their leader, who will be the coordinator between the
parties and TPCODL. The constituents & leader of the consortium or joint venture shall not be
changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances
referred below and their consequences that wholly or partly prevents or unavoidably delays any
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Party in the performance of its obligations under this Agreement, but only and to the extent that
such events and circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided even if the Affected Party had taken reasonable
care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. =
Paolitically motivated sabotage, or terrorism, etc.
=  Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties. = Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force
Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and submitted
details and quantum of resulting effect, but at the same time had made all possible efforts to
mitigate and overcome effects thereof, the Affected Party’s performance under this Contract shall
be suspended until such event ceases and the Scheduled Completion shall be delayed
accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract
to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION OF CONTRACT

21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract by
providing to the Associate atleast two business days written notice for contracts having contract
completion period less than sixty days and atleast seven business days’ notice for all other
contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

= |Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts

* |Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

=  Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.
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* Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract
as specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22.1 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole
or part of contract, on representation of the Associate providing justified estimates of such
additional costs and such estimates are found acceptable and approved by competent authority
of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer
clause 22.1) by the Associate, Associate shall not be entitled for any compensation for any cost
incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating
all the losses arising to TPCODL in lieu of suspension of contract. Resumption notice shall be
subject to the Associate taking corrective action for the breach of contract conditions within the
time frame and as per the terms specified in the suspension notice.

22 TERMINATION OF CONTRACT

22.1 Termination for Default/Breach of Contract

The contract/ PO /RC shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.
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f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO
or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed
by the associate for the first time, TPCODL shall issue, along the with notice of default or breach,
a warning notice instructing the associate to take remedial/corrective action within the time frame
stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective
action by the associate shall be specific to the nature of breach of contract and the same shall
not be objected to by the Associate. If the Associate fails to comply with the instructions in the
warning notice or in taking corrective action to the satisfaction of TPCODL then TPCODL may
terminate the entire or part of contract at its discretion by issuing termination notice without
incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 22 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without assigning
any reason, terminate the Contract in whole or in part at any time at its discretion while the
contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated
arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials
and equipment at TPCODL sites or in transit thereto. However the associate shall continue
to fulfill its contractual obligations with regard to the part of contract not terminated.

d) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material, supplies, equipment ,works or in general as to the subject matter of the contract
in regard to which the associate claims having completed its obligations before or during
such termination.
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e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it under
the terms of the contract and no other claim of any nature whatsoever shall be made by
the Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may deem
expedient, including the hiring of services and /or purchase of material equipment from such
third parties as TPCODL may deem fit or may itself provide any labor or materials and perform
any part of the Work. The associate undertakes to bear the incremental costs if any paid by
TPCODL in such a case attributable to failure on the part of the associate. The Associate in such
a case shall not be entitled to receive any further payments and any sums found payable to it
may be adjusted by TPCODL against the amount recoverable from him on this ground. The same
shall be without prejudice to other rights available to TPCODL under law against the associate.
Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct, TPCODL shall be entitled
to bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding ,
participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for Convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the reason
for such request. TPCODL has full right to accept, reject or partially accept such request.
However, associate shall continue its supply as per contract till final approval is given to
associates for such termination.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing
or through email to the Associate. TPCODL shall pay the Associate for all the supplies/ services
rendered till the actual date of contract termination against submission of invoice by the Associate
to that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties. The
arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act 1996
and the place of arbitration shall be Bhubaneswar. The language to be used at proceedings shall
be English and the award of the arbitrator shall be final and binding on the parties. The parties
shall bear their respective costs of arbitration. The associate shall continue to discharge its
obligations towards due performance of the works as per the terms of the contract during the
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arbitration proceedings unless otherwise directed in writing by TPCODL or suspended by the
arbitrator. Further, TPCODL shall continue making such payments as may be found due and
payable to the associate for such works.

23.1 Governing Laws and Jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter
arising here from shall be subject to applicable law in force in India.

24.0 ATTRIBUTES OF GCC
24.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

24.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part,
the remaining portions of this GCC shall remain in effect.

24.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

25.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

26.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, materials, drawings & documents shall pass
to the TPCODL on acceptance of material by store/site after Inspection.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

27.0 INSURANCE

The Contractor shall take out the Insurance Policies which shall cover all risks including the
following, as applicable:-

a) The value of the policy shall cover the total value of all the items till they are handed over
to TPCODL.

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss payee
under the policy. Associate / Sub-contractor of the Associate shall not be holders or
beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves the
exclusive right to assign the policy.
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c) While the payment of premium may be phased in agreement with the insurance company,
at no time shall goods and services required to be provided by the associate shall remain
uninsured in accordance with (a) above.

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch
lot of any Equipment and policy shall be kept alive and valid at all times up to the stage of
final acceptance.

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him
if the associate fails to keep the said policy alive and valid at all times and/or causes lapses
in payment of premium thereby jeopardizing the said policy. The cost of such policy(s)
shall be recovered / deducted from the amount payable to the associate.

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods
damaged, lost or rendered unusable shall be final.

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims
and shall also notify TPCODL of any filed claims. However, the associate shall proceed with the
repairs and/or replacement of the equipment/components without waiting for the settlement of
the claims. In case of seizure of materials by concerned authorities, the associate shall arrange
prompt release against bond, security or cash as required. TPCODL, upon request by the
associate, will extend all reasonable assistance to the associate in such a case.

All the insurance claims shall be processed and settled by the associate and the
missing/damaged items shall be replaced/repaired by them without any extra cost to TPCODL
and without affecting the completion time.

28.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL,; be
it our Company, our services or our people. Each and every concern, issue, query and suggestion
from you will help us to become a better company to work with and shall help us develop a strong
bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-E. You can also log on to our website www.tpcentralodisha.com to provide
your feedback.

» Suggestions for us

* Feedback form

» Knowledge Sharing/ Experience with TPCODL

* Any issues with TPCODL.

Submission of feedback form is mandatory before the release of final payment to the BA.

29.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com

30.0 LIST OF ANNEXURES

S. No. Subject Annexure
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1. Performa for Bid Security Bank Guarantee A
2. Performa for Performance Bank Guarantee (CP cum EP)

3. Performa for No Demand Certificate by Associate C
4 Perfgrma For Application For Issuance of Consolidated TDS D

Certificate

5. Business Associate Feedback Form E
6. Acceptance Form For Participation In Reverse Auction Event F
7. Form for RTGS Payment G
8. Vendor Appraisal Form H
9. Manufacturer Authorization Form I

ANNEXURE-A

PROFORMA FOR BID SECURITY BANK GUARANTEE

The TP Central Odisha Distribution Limited
Bhubaneswar

WHEREAS, (Name of the Bidder)

(hereinafter called “the BIDDER”) has submitted his bid dated for the (Name
of Contract) (hereinafter called “the BID”).
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KNOW ALL men by these presents we (Name of the
Bank) of (Name of the
Country) having our registered
office at (hereinafter called “the BANK) are bound unto The

TP Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid or

i) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the Bank
being hereby waived, and any demand in respect thereof should reach the Bank not later than
the above date.

DATE e SIGNATURE OF THE BANK i
WITNESS SEAL

(Signature, Name & Address) ( At least 2 withesses)
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ANNEXURE- B

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)

(On Rs.100/- Stamp Paper) Note:

a) Format shall be followed in toto

b) Claim period of one month must be kept up

c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

The TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEPBG No......cccoivieiieiecereee,
Order/Contract No..................... dated...............
1. You have entered into a Contract No with M/s.

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract
and to be valid till the end of Guarantee period plus one month towards “Contract cum
Equipment performance”. For this purpose you have agreed to accept the guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and without
reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the

Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfillment and “the Vendor” shall have no right to question such judgment.

4. You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

5. This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right which
you may have against “the Vendor” and to exercise the same in any covenant contained or
implied in the said contract or any other course or remedy or security available to you, and
our Bank shall not be released from its obligations under this guarantee by
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your exercising any of your rights with reference to matters aforesaid or any of them or by reasons
of any other act or forbearance or other acts of omission or commission on your part or any other
indulgence shown by you or by any other matter or thing whatsoever which under the law would,
but for this provision have the effect of relieving our bank from its obligation under this guarantee.

6.

8.

10.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the
premises

This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar).

Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees
only and the guarantee will remain in force upto and including (Date) and shall
be extended from time to time for such period or period as may be desired by “the Vendor”.

Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 20

Bank’s rubber stamp

Banks full address

Designation of Signatory

Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)
(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of
full and final payment)

(Certificate No. CCP/002)

Name of the Project Order/

Contract No.

Dated

Name of the Associate Scheme

No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No dated

including amendments, if any, issued by TPCODL to our entire satisfaction and we further
confirm that we have no claim whatsoever pending with TPCODL under the said contract /
W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or protest
in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Place Name

(Company Seal)
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ANNEXURE-D
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,
The TP Central Odisha Distribution Limited,
Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY

Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.
For and on behalf of

Signhature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE-E

BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential. Please
send the duly filled feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as

O OEMs [ Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for

O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0O Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs [ 25 Lacs to 1 Crore O More than 1 Cr.
Additional Information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION—A

(Please Y mark in the relevant box and give your remarks / suggestions / information for our
improvement).

1 2 3 4 5
(5}
S | S5 5| =8| ¢©
NS' Parameters < %‘g BEI2El T SRemarlt<_s/
o} 8 £8| L8 28| > uggestion
< |52 2=2 ¢
1 You receive all relevant queries /
tenders from us in timely manner.
5 We provide you enough lead time to
respond to our queries / tenders.
We provide you adequate support
3 (drawings, documents, clarifications,

briefing etc.) to enable you meet our
requirements.

4 All following elements of our contract /
purchase order are rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts are
simple, specific & easy to understand

TPCODL demonstrate willingness to
6 | be flexible in administration of Contract
/ Purchase Order

We provide timely responses [/
clarifications to your queries

TPCODL representative you interact /
coordinate  with is  adequately
empowered to support you in meeting
contractual obligations

TPCODL provide you all necessary
infrastructure support for timely and
quality completion of work (including
AMC)

TPCODL Engineer-in-Charge timely
10 | certifies the jobs executed/ material
supplied

TPCODL Engineer-in-Charge
11 | efficiently supervises the job execution
for timely completion of job

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process
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° o | So ol 23| = uggestion
z | 25| 5/ 85 =
g8 | < < <| T

Our approach for Inspection and

13 | Quality Assurance effective to expedite
project completion?
14 TPCODL never defaults on contractual
terms
In TPCODL Contracts closure is done
15 . . .
within set time limit
Our material receiving procedures are
16 | well defined and efficiently deployed to
reduce mutual inconvenience
17 Bank Guarantees are released in time
bound manner
Our processes related to payment /
18 :
account settlement are effective.
19 | You get payments on time
20 TPCODL Employees follow Ethical

behaviour




Doc. Title | GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 34 of 43

SECTION -B

SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 -
Maximum)

Remarks/

S. No. Parameters 1 2 3 4 5 .
Suggestion

How do you rate courtesy/ empathy/ attitude
1 level and warmth of TPCODL employees you
interact with from following team?

1.1 Project Engineering

1.2 District / Zones

1.3 Projects/HOG (TS &P)

1.4 Inspection & Quality Assurance

1.5 Stores

1.6 Metering & Billing

1.7 Accounts / Finance

1.8 Administration

1.9 IT & Automation

How would you rate TPCODL in comparison
to your other clients in terms of fairness of
treatment and transparency with its
Business Associates?

How would you rate TPCODL in comparison
to your other clients in terms of processes
and systems to manage partnership with
its Business Associates

How would you rate TPCODL in comparison
to your other clients in terms of building long
term & mutually relationship with its
Business Associates

SECTION-C
Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.
S. Parameters Certainly Probably | Certainly |Probably | Remarks/
No. No No Yes Yes Suggestion

Based on your
experience with
TPCODL, would you
like to continue your
relationship with
TPCODL?

If someone asks you

> about TPCODL, would
you talk “positively”
about
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TPCODL?

Would you refer
TPCODL name to
others in your

3 community, fraternity
and society as a
professional &
dynamic organization?

SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) -

SECTION-E

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL'’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL’s improvement in particular areas of major concerns for
you. We also welcome your suggestions to adopt any best practices, altitudes that you

Recommendation Please tick (\) your top 5 expectations out of the following 10 points listed
below -
(Please list down
improvement you Timely payment
expect from TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs, drawings, other docs etc.
Adequate information provided on website for
tender notification, parties qualified etc.
4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in
time
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Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
ANNEXURE-F

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to
use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as technically qualified based on the tender requirements
shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability
of the entire infrastructure as required at their end to participate in the auction event. Inability
to bid due to telephone line glitch, internet response issues, software or hardware hangs,
power failure or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case an auction event is restarted, the best bid as already
available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall
be presumed that the bidder has no further discounts to offer and the initial bid as submitted
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer.
Any offline price bids received from a bidder in lieu of non-participation in the auction event
shall be out rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.
The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.

11. No requests for time extension of the auction event shall be considered by TPCODL.

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving
at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-G

To,

DGM (Finance)
The TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account
as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person: (to
send payment information)
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Name of the Authorized Signatory:

Contact Person’s Name:
Official Correspondence Address:

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)

(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that
the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch
mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 16 Page 39 of 43

ANNEXURE-H
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETARY)

1.2 Partnership, Pvt. Ltd., Public Ltd. etc.

13 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADDRESS

14 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

)  UNITS1
i) OTHER UNITS
20 PRODUCTS MANUFACTURED
TURNOVER DURING THE LAST 3YEARS (TO BE
3.0 VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).
40 VALUE OF FIXED ASSETS
50 NAME & ADDRESS OF THE BANKERS
6.0 BANK GUARANTEE LIMIT
70 CREDIT LIMIT
8.0 TECHNICAL

NO. OF DESIGN ENGINEERS (INDICATE NO. OF

g} YEARS EXPERIENCE IN RELATED FIELDS)

8.2 NO. OF DRAUGHTS MEN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORATOR’S /

8.4
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DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY
8.5 COLLABORATOR (WHEREVER ESSENTIAL).
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S
EXPERIENCE IS INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING,

91 VENTILATION, ETC.

9.2 POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST OF

9.3 EQUIPMENT AS APPLICABLE)
9.3.1 MATERIAL HANDLING
9.3.2 MACHINING
9.3.3 FABRICATION
9.34 HEAT TREATMENT
9.35 BALANCING FACILITY
9.3.6 SURFACE TREATMENT PRIOR TO

PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING,
ETC.

9.4 | SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS

9:5 (MACHINISTS, WELDERS, ETC.)

9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS, SS,

i ETC))

9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 TRANSPORT FACILITIES

9.11 CARE IN HANDLING

10.0 INSPECTION / QC / QA / TESTING

NUMBER OF PERSONNEL (INDICATE NO. OF

10.1 YEARS OF EXPERIENCE)

10.2 INDEPENDENCE FROM PRODUCTION
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AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

INCOMING MATERIAL CONTROL AND

104 DOCUMENTATION
105 RELIABILITY/REPUTATION OF SUPPLY
) SOURCES

10.6 STAGE INSPECTION AND DOCUMENTATION

10.7 SUB-ASSEMBLY & DOCUMENTATION

10.8 FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 TYPE TEST FACILITIES

10.11 ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
10.12 (WITH  TRACEABILITY TO  NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

10.13 ETC.(AS APPLICABLE)

SUB-VENDOR APPROVAL SYSTEM AND

10.14 QUALITY CONTROL

DETAILS OF TESTS CARRIED OUT AT

10.15 INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED

ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW THESE WHEREVER
POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION /ERECTION /
11.0 COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

13.0 DOCUMENTS)

14.0 POWER SITUATION

15.0 LABOUR SITUATION

APPLICABILITY OF SC/ST RELAXATION (Y/N)

*
we IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS

PF NO

ESINO

INSURANCE FOR WORK MAN COMPENSATION ACT
17.0 NO

ELECTRICAL CONTRACT LIC NO

ITCC/PAN NO

SALES TAX NO

WC TAX REG. NO

wn e

No oA

18.0 DOCUMENTS TO BE ENCLOSED:
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FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE -QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION
AT S.NO.16.0

18. GSTN CERTIFICATE

* Classification of BA s under SC/ST shall be governed under following guidelines:

©CoNoOk~wWNE

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding
equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Partnership Deed.

= Private Limited Company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Memorandum of Understanding (MoU) and/or Article of Association
(A0A).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST
status of a person.
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ANNEXURE-I
MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:

Tender Enquiry No.:  ..............

To,
Chief (Procurement & Stores)

The TP Central Odisha Distribution Limited,
Bhubaneswar

Sir,
WHEREAS M/s. [name_of OEM], who are official manufacturers of ............ having

relation to the Invitation for Bids indicated above, the purpose of which is to provide the
following Goods, manufactured by us

to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to
the Goods offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary services

warranty on the materials supplied against the contract. The warranty period and inclusion
|/ exclusion of parts in the warranty shall remain same as defined in the contract issued to
their channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory
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Safety Policy and Safety Terms and
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Clause

Description

1.0

Objectives

2.0

Scope

3.0

Definitions

Order Manager (Engineer in Charge)

Site Safety Management Plan

Contractor / Business Associate/Vendor (BA)

Emergency

Expert service job

CEQ/Chief/Head of division/Unit/Utility

Category A Vendor

Category B Vendor

Category C Vendor

Category D Vendor

High Risk Jobs

Medium Risk Jobs

Low Risk jobs

Long Duration jobs

High Value Jobs

Strategic Business Unit-SBU/Division/Discom-R7

Responsibilities

Order Manager / Engineer In Charge

Contractor

Safety Concurrence Group (SCG)

Procedure

Registration of Business Associate (Vendor)

Bid Evaluation

Capability Building
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Recognition to prior learning in Safety
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Safety performance retention
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Safety Performance Evaluation
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APPENDICES-R7

Appendix
No.

Description

1 CSM F1

— Process Flow Chart for Vendor Registration

2 CSM F2

— Safety Category Qualification Form

3 CSM F3

— Safety Terms and Conditions
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CSM F4— Safety Potential Evaluation Criteria for vendor
registration

CSM F5 — Flow Chart for Issuing RFQ and PO

CSM F6 — Safety Competency Assessment Form

CSM F7 — Safety Bid Evaluation Criteria

CSM F8 — PPE Requirements

CSM F9- Site Safety Management Plan

CSM F10 - Process Flow Chart for Safety Performance
Evaluation

CSM F11- Safety Performance Evaluation Criteria

CSM F12 — Safety Violation Penalty Criteria

CHECKLIST TO BE USED DURING SITE VISIT

Indicative List of High-Risk Jobs
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1.0 Objective

e The Tata Power engages contractor workforce to execute, run and maintain various
operating sites and facilities across locations for various business verticals including
Generation, Transmission, Distribution and Renewable. The activities range from
project execution, operation, maintenance to facilities management.

The management of contractor safety represents a significant challenge for
management. Tata Power has a responsibility to ensure that contractors are provided
with enough information and support to enable them to conduct their roles safely and
without endangering health and safety of their own workforce or that of our staff.

2.0 Scope:

e This procedure applies to all operating and project sites of The Tata Power Company
Ltd and Group companies including new businesses like Electric Vehicle charging,
Home Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to
all operating and project sites of four Odisha Discoms and New business based on
mutually agreed timeline for implementation. R7

This document is applicable to Odisha Discoms also. Odisha Discoms are a joint venture
between Tata Power and the Government of Odisha with the majority stake being held
by Tata Power Company (51%). ODISHA DISCOMS is a state electricity distribution
utility_with sole rights to distribution of electricity in the Odisha covering the
distribution companies such as TPNODL, TPCODL, TPSODL and TPWODL. In accordance
with the Electricity Act. ODISHA DISCOMS engages contractor workforce to execute,
run_and maintain various operating sites and facilities across locations The activities
range from project execution, operation & maintenance of facilities. (R7)

3.0 Definitions

3.1. Order Manager/Engineer in charge: Order Manager/Engineer in charge is the
Tata Power-Division /DISCOM representative, who has the ownership of the
given job.

Site Safety Management Plan: It is the safety plan agreed between Contractor
and Tata Power-Division/DISCOM. It will contain the entire job specific safety
requirement and will be signed by the contractor.

Contractor/Business Associate/Vendor (BA): An individual or a company that
provides services to Tata Power-Division/DISCOM under a signed contract.
Emergency: It is a serious, unexpected, or dangerous situation requiring
immediate action, which may result in loss of life, loss of revenue/property,
business discontinuity. In case of Emergency, services may be procured by
selecting the qualified vendor based on the vendor category without the safety
bid evaluation and approved by adequate authority of MB level or above.
Expert Service jobs: Jobs which needs expert services of contractor which does
not involve direct exposure to the potential risk or work which involves only

Page | 4
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supervisory work such as expert for AI-ML, expert for transmission and
distribution network, expert for civil works, expert on transformers, expert for
PSCC, expert for equipment overhaul etc.
CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall
custodian of the Tata Power-Division/DISCOM.
Category A Vendor: Vendor eligible to carry out Very High & High risk (as per
Tata Power-Division Hazard Identification and Risk Analysis Procedure) and /or
Long-Term Contract related to operation and maintenance (O&M) of plant.
Vendors must fulfil the requirement specified for Category A in Appendix 4-
CSMEF-4 of this document.
Category B Vendor: Vendors eligible to carry out technical jobs, that are
classified under Medium / low risk. Vendors must fulfil the requirement
specified for Category B in Appendix 4-CSMF-4 of this document.
Category C Vendor: Vendors eligible for to carry out low or very low risk
administrative and office jobs. For this he must fulfil the requirement specified
for Category Cin Appendix 4-CSMF-4 of this document.
Category D Vendor: All Consultants, Medical Practitioners or vendors taking
job from Tata Power and working from their own premises (e.g., motor
rewinding at vendor’s shop floor, equipment sent for repair to vendor’s works
etc.) are classified as Category D Vendor.
High Risk Jobs: A Job or its activities are considered as Very High or High Risk
when Order manager apply the “Tata Power Hazard ldentification and Risk
Analysis” procedure and found safety risk associated with are under Very High
or High category. Indicative lists of jobs are given in appendix 14 of this
document.
Medium Risk Jobs: Jobs or its activities are considered as medium risk when
Order manager apply “Tata Power Hazard Identification and Risk Analysis”
procedure and found the same as Medium Risk.
Low Risk Jobs: Any job or its activities are considered as Low or Very low risk
while Order manager calculated it by applying “Tata Power Hazard
Identification and Risk Analysis” procedure and found it under Low or Very
Low category.
Long Duration Jobs: When the duration of job is more than 12 months, it is
considered as long duration job. R7
High Value Jobs: When the value of the job contract is Rs. One Crore or more,
it is considered as High value job.
Strategic Business Unit-SBU/Division/Discom: A strategic business unitis a
fully functional, independently operational setup of a particular business and
an important part of the Tata power company. R7
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4.0 Responsibilities

4.1 Order Manager/Engineer in Charge: Order Manager is Tata Power-Division /DISCOM
representative, who is responsible for:

4.1.1 Finalizing the Site Safety Management Plan along with Contractor, Safety
Concurrences Group, Divisional Safety Head and Expert (External or Internal) if
required.

Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

Ensure Contractor safety revalidation test for all work force quarterly or Half yearly
for new business such as Odisha Discom (R7).

Conduct competency assessment of all critical work force working on High-Risk
Jobs based on Experience, Technical skill and Safety capability through contractor
representative along with division/Discom safety representative. R7

Supervise and ensure work is carried out as per the Site Safety Management Plan
including agreed Risk Assessment (HIRA/JSA) and Method Statement.

Conduct audit and evaluate Safety Performance of contractor.

Ensure contractors adhere to all statutory provisions.

In case any Exception needed in agreed safety management plan or in CSCC
process for execution of job, document control procedure- TPSMS/GSP/DC/014
Clouse 6.3 will be applicable, and approval may be obtained by the Order Manager
from adequate authority of Chief of Division/CEQO of Discom. (R7)

4.2 Contractor/Business Associate/Vendor (BA): The person, entity or organisation who
is executing the job for Tata Power-Division /Odisha Discoms under a contractual
agreement and will be responsible for the following

4.2.1 To follow all Tata Power-Division /DISCOM Critical Safety Procedure, Rules and
guidelines given in CSM F3 Safety Terms and Conditions.

4.2.2 Undertake job as per CSM F9 Site Safety Management Plan and method
statements agreed with the Tata Power-Division /DISCOM.

4.2.3 Ensure 100% safety capability building L1, L2, L3 for contractor work force and
supervisor before start of Job

4.2.4 Ensure Contractor safety revalidation test for all workforce quarterly or Half yearly

for new business such as Odisha Discom up to three years. R7.

4.2.5 Ensure competency assessment of all critical work force working on High-Risk Jobs

based on Experience, Technical skill and Safety capability through Order manager

or Engineer in charge representative along with division/Discom safety

representative. R7

Raise any concerns about their work and its safety with the Order Manager.

Page | 6
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4.2.7 Report all injuries, near misses, unsafe acts/conditions, and occurrences to the
Order Manager immediately.

4.2.8 Ensurethatall sub-contractors follow the Tata Power Safety Procedure and agreed
CSM F9 Site Safety Management Plan._/f subcontractor detail is not available at
stage of Bid evaluation, then this can be agreed with Order manager or Engineer
in charge before deployment. Ensure that all sub-contractors follow the Tata Power
Safety Procedure and agreed CSM F9 Site Safety Management Plan.R7

4.2.9 To follow all statutory requirements as per the laws of the land.

4.2.10 All vendors applying for category “A “jobs or submitting quote for high-risk jobs
shall obtain certificates of 1SO:9001, 1S0:14001 and 1SO:45001 before submitting
guote for high-risk Jobs or otherwise mention plan to get the certification. R7

4.3 Safety Concurrence Group (SCG): It is Cross Functional Team constituted by Contract

department with active support from Safety Team of the Tata Power Division/Discom
safety team having representatives from Execution Department, Operation
Department, Contract Department, and any other department as deemed fit. SCG will
be responsible for the following:

4.3.1 Assessment of Safety Potential of new vendor before registration using CSM F1
Process Flowchart for Vendor Registration and CSM F2 Safety Category
Qualification Form.

Safety Evaluation of the bids as per evaluation format CSM F7 Safety Bid
Evaluation Criteria

Finalization of the CSM F9 Site Safety Management Plan submitted by the
contractor.

During Safety Bid Evaluation for following types of jobs are evaluated: R7

4.3.4.1 High-Risk jobs, Medium Risk job, Major Shutdowns and Outages.
4.3.4.2 Capex jobs of High-Risk Category

5.0 Procedure

5.1 Registration of Business Associates (Vendors)
For Vendor Registration, Contract Department will issue following documents for
evaluation of contractor’s safety capability

1) CSM F2 Safety Category Qualification Form
2) CSM F3 Safety Terms and Conditions

The document CSM F3 Safety Terms and Conditions provides the information about Tata
Power-Division /Odisha Discom safety System to the contractor. Contractor will submit the
CSM F2 Safety Category Qualification Form with all relevant details and documents to
Vendor Registration Initiator, which will in turn forward it to Safety Concurrence Group
(SCG) for evaluation. The SCG will evaluate the details submitted by the contractor based
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on a predetermined criteria CSM F4 Safety Potential Evaluation Criteria for Vendor
Registration and will determine the category (Category A/B/C/D) for which the contractor
will be registered. As mentioned in the above criteria, a site visit may also be organized by
SCG prior to registration under Category A and B. In case, the contractor does not qualify
the safety criteria, the contractor will not be registered. However, he may apply afresh for
registration after 6 months. Please refer Appendix 1: CSM F1 Process Flow Chart for
Vendor Registration.

5.2 Bid evaluation

At the time of placing the Purchase Requisition (PR), Order Manager is required to declare
the risk involved in the of the job (i.e., High Risk / Medium Risk / Low Risk jobs, based on
the RPN in HIRA). If the Job is “High /Medium Risk” then RFQ will be attached with following
documents:

1) CSM F3 Safety Terms and Conditions

2) CSM F6 Safety Competency Assessment Form

3) CSM F8 PPE requirements

4) CSM F9 Site Safety Management Plan Job Specific Safety Requirement (Educational
and Professional Qualification, Skill & Experience Manpower, Tools, and Tackles,
e.g., man lifter, use of drone, use & availability of rescue kit, Work Methodology
etc.)

Otherwise the RFQ will be attached only with CSM F3 Safety Terms and Conditions.
Contracts department will collect duly filled CSM F6 Safety Competency Form along with
the bid. All other stakeholders will also put their efforts to get all relevant safety data
during meeting / discussions with the vendor. SCG will evaluate the document as per the
CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is
required to be conveyed to the contractor, Site safety team will attach the same as
Annexure for specific conditions of job and submit it to contract team along with safety bid
evaluation form. Commercial bid of contractor will be considered for evaluation by
contract team only if contractor is qualified in safety bid. Site Safety Management Plan,
defining the complete procedure of executing the job at site will be signed by the
contractor and SCG after mutual agreement. Contract will attach a copy of Site Safety
Management Plan along with PO to the successful bidder. Please refer CSM F5 Process
Flow Chart for issuing RFQ and PO significant health and safety risk associated with it.

5.3 Capability Building:
Before issuing gate pass:
For Odisha Discom: All Tata Power contractor and subcontractor workforce is required to
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attend Site Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be for
duration of minimum half day. The information provided during the orientation will include,
but is not limited to Job rules, personal safety, and conduct, Hazard’s reporting, reporting of
injuries, Emergency procedures, Safety Activities and Program including disciplinary measure
and incentives, Critical safety procedure relevant to the job

For Tata Power Divisions: All Tata Power contractor and subcontractor workforce is required
to attend L1 Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

For TataPower and Discom: Appropriate practical training such as SHE L1, L2& L3 is given to
ensure that a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized by Tata Power on
the list of 15 critical Safety procedures mentioned under safety procedures. Duration of
course is as specified by Division/Discom. Contractor shall ensure that concerned workmen
are provided with adequate training before he/she is allowed to execute the work. An
evaluation test will be conducted after the completion of the training. Those BA employees,
who meet the minimum required competency, will be provided with Certificate or Training
/Competency Card, which is valid for 3 years, post which the employee must reappear for the
assessment. If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time frame failing which he/she will not be allowed
to work on Division/Discom any jobs. After expiry of Certificate or Training /Competency Card

aqain one day recertification of L1, L2 and L3 skill training will be provided. R7.

The Contactor shall bear the conveyance and food expenses of his staff for attending training

sessions and capability building sessions in new business-like Odisha Discom.

The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, salaries/wages,

boarding and lodging of his staff for attending training sessions and capability building sessions

These trainings are offered on nominal chargeable basis payable by Contractor and rates shall be

decided by TPSDI from time to time in case of training trough TPSDI. Generally, LO is of one day,

L1 is for 2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is approx. cost
/Day/Candidate. - R7

All contractors’ workmen and Business Associate must attend Safety foundation course
Training, all workmen engaged in critical jobs must clear and get certified for critical
procedures applicable on his work like Work at Height and Electrical safety-LT & HT/LOTO&LC
separately and all supervisors must complete supervisor certification in safety.
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Competency assessment of all critical workforce to be carried out for all who has taken L2
training. R7

5.4 Recognition to the Prior Learning in Safety-R7
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This_assessment is on _nominal
chargeable basis and rates are decided by TPSDI from time to time.

5.5 Safety performance retention(R7): A certain percentage of the bill value will be
retained against every running bill as safety performance retention. The amount will
be released with the last invoice or every six-month based on Safety Performance Score
of contractors. The retention amount will be calculated based on contract value as

below. ( R7)

Risk Category-(R7) Contract Value Retention Amount (%)
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 25
Very high/High risk job/ Medium Risk jobs 10 — 50 Lakhs 2

Low/Very Low Risk jobs 10 - 50 Lakhs

Very high/High risk job 0.5to 10 Cr
Medium Risk jobs 0.5to 10 Cr

Low/Very Low Risk jobs 0.5to 10 Cr
Very high/High risk job >10 Cr
Medium Risk jobs >10 Cr

1. The safety retention amount will not be applicable if there is clause of Contract
Performance Bank Guarantee (CPBG) and safety performance of contractor is as per
desired criteria.

If safety performance of contractor is not as per desired criteria (as per Appendix 10 — CSM
F10 — Process Flow Chart for Safety Performance Evaluation and Appendix 11: CSM F11 -
Safety Performance Evaluation Criteria- R7.) then safety retention percentage as
mentioned in table above will be deducted from running bill.

Bidder to give understanding that if there are any deductions required to be made for
safety non-performance as per the Safety Performance Score, then Tata Power shall
recover any such deductions against safety non-performance directly from the monthly
bills / final settlement or it shall be within its right to recover such sum from accounts
payable or the CPBG or the retention of the Contractor available with Tata Power for the
said contract between the Contractor and Tata Power. R7
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For all other contracts retention amount is applicable as per table given above.

The retention amount against non-safety performance saved and Penalty will go to a
separate Safety Improvement Fund.R7

For the contract value of more than Rs 1 Cr or contract duration more than 12 months,
the retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered
at the end of the job if the contractual safety performance score is 100%.

5.6 Safety Performance Evaluation:

During the time of job execution, regular site inspection will be carried out by the Tata
Power-Division /DISCOM officials to evaluate monthly safety performance of the
contractor as per CSM F11 Safety Performance Evaluation Report and monthly score will
be maintained by the Order Manager. Violations will be dealt as per CSM F12 Safety
Violation Penalty Criteria. Please refer CSM F10 Process Flow Chart for Safety
Performance Evaluation. Percentage of retention amount is usually mentioned in safety
terms and conditions.

During the progress of the work, concerned site Supervisor/Engineer/Safety
representative will visit and inspect the work site regularly and evaluate the safety
performance of the contractor based on matrix Appendix 13 and apply the Consequence
management policy/Penalty criteria as applicable.

The evaluation criteria include Lead Indicators such as percentage of workers trained in
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.

In case of job stoppage due to safety violations / unsafe observations at the site, no time
extension from PO completion date shall be given to the contractor, if such delays are
attributable to contractor.

In case of fatality, limb loss or loss of property, vendor must pay for liability, legal,
statutory, and additional mutually agreed settlement charges imposed by the appointed
committee by Division Chief/CEO. This charge is over and above the retention amount.
The committee will finalize penalty amount based on factors such as advice by statutory
authorities, contract value and impact of accident etc.

Order Manager, Head of Business and functional Chief have the authority to terminate
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract
department.
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Appendix 1: CSM F1 - Process Flow Chart for Vendor Registration

G

Vendor registration form along with necessary documents-CSM F2 Safety Category

Qualification Form and CSM F3 Safety Terms and Conditions will be uploaded by

“Requester” to register in MDG or any system available in Division or Ariba. Requester
must mention category (A/B/C/D) under which they want to register the vendor.

~

SCG evaluates the vendors as per the defined criteria based on CSM F4 Safety Potential

Evaluation Criteria (Separate evaluation criteria for Category A/B/C/D vendors).

¢

Is Vendor eligible to get
registered in the applied
category? For vendor to be
registered for any category,

vendor’s safety capability
score should be 2 70%

YES

Vendor is registered under applied
category.

7

Vendor not to be
registered
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Appendix 2: CSM F2 - Safety Category Qualification form

“Safety Category Qualification Form” is part of vendor registration form. It needs to be filled
by the contractor at the time of Registration and should be submitted to Requester / Order
Manager with all relevant documents.

The same will be evaluated by Safety Concurrence Group of the Division (SCG).

Information provided by contractor will be verified during site visit.

Safety Category Qualification Form

Please consider my application for
Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M/Project jobs
Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium / low risk

Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office
job

Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata
Power and working from their own premises.

Name of the Vendor:

Sr.
No

Safety Information Remarks

Certified for

i. 1SO 45001,

ii. 1SO: 14001

iii. 1SO: 9001
(ISO certificates to be issued from
reputed accreditation agencies
specified by Tata Power)

If Yes, Attach copy of the certification.

If No, mention plan to get the
certification.

Safety Statistics for current and Last
Three (3) Years

Current
Year

- LTIFR

- LTISR
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Name of the Vendor:

Amount | Manhour
(INR)

Any Compensation paid due to Current

accidents during current and last three Year
Y1

(Last FY)
Y2

years?

Y3

Any prosecution against you by
statutory bodies/clients during last If yes, give details.

three years due to statutory violations,

. . If i n undertaking that n
criminal negligence towards safety and no, give an undertaking that no case

dereliction of duty of care towards your Is pending against you and you have
not been prosecuted by statutory
employees?

bodies or clients.

Is any case still pending against you?

Do you have Safety Policy? Safety If yes, attach copy of the documents
Principles? And Lifesaving Rules? available.

If yes, attach safety training process
Do you have Safety training process? and average training manhour of your
employees for the last three years.

Do you have a system for recording, If yes, show the incident statistics of

reporting, and investigating all last three years and implementation of
incidents or near misses? CAPA.

Do you have a disciplinary action
If yes, show the records of disciplinary

rogram against your employees for .
prog 8 Y ploy action taken the last three years.

violation towards safety rules and
procedures?
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Name of the Vendor:

Do you have a reward and recognition If yes, show the records of Reward
scheme for your employees who show and Recognition given during. the last

exemplary safe behavior and contribute three years.
to overall safety improvement at site?

Do you engage in safety promotional If Yes, Show the proof of
activities? engagement in safety promotional
activities.

Have you been recognized or awarded
or rewarded by government bodies of
clients for showing excellence in safety lEYes, Show proof.
management in your jobs during last

three years?

Do you provide adequate quality of PPEs If yes, please provide details of PPE
to your workmen? Matrix and if required, samples for
inspection.

Do you have Safety organization If yes, attach copy of the safety
structure e.g., Safety Officers and Safety organization structure, details of
Committees? safety committees and safety
professionals.

Name and address of sites where work Site details to be attached for
is in progress or worked earlier Yes/No| inspection by Tata Power-Division
/DISCOM Officials.

Note: If you respond NO to any of the above questions, you can mention your plan to get the
required documents.

| hereby confirm that the information provided above are true. | give my consent to be
penalized as deemed fit in case any information given above are found to be false.

| will abide the general safety guidelines mentioned in the purchase order / work order and
will ensure to prepare and follow site specific safe operating practices in consultation with
the site-in-charge and safety professional. | will abide by penalty scheme in case of non-
compliance.

Signature

Name and Designation:
Stamp of Organization
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Appendix 3: CSM F3 - Safety Terms and Conditions
(Attached as a separate document under the title CSM F3 — Safety Terms and Conditions)

Appendix 4: CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration
At the time of vendor registration, vendor will be registered under 4 categories

1) Category A- Vendors eligible to carry out High risk Jobs

2) Category B- Vendors eligible to carry out technical jobs that are Medium/low risk

3) Category C- Vendors eligible to carry out administrative and office jobs

4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc
For vendors to be registered under Category A/B, a safety potential evaluation will be
carried out based on following parameters. (Actual score is safety capability score)

Weight | Actual

Description age (%) | Score

Does the service provider have a valid 45001 Certification? 10

During site visit check for safety adequacy at site 20
Check the Safety statistics of Service provider (If available 10
than 10 otherwise Zero)
Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 10
than give 10 Marks if between 0.2 to 0.3 than give 5 marks
and otherwise Zero

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under
the factories Act/Electricity Act / BOCW Act and Rules framed
there under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%)

of total employed by service provider

v’ safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

v" Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5
Marks and <50%: Zero

Check the organizational structure for safety professionals &

engineers / supervisors.

v" Check Availability of number of Safety Officers from government

recognized institute as per workforce strength. 1 in 50 employees
than 10 Marks, if 1 in 100 than 5 Marks otherwise Zero.
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v’ Check Availability of Qualified workforce from government
recognised institute/TPSDI. 100% of safety officers qualified than 5
Marks, 50% TO 99% Than 2.5 Marks and if less than 50% than Zero
Marks.

Certified/skilled workers as a percentage of overall workforce

Total

Evaluation Criteria for Category C

Description

Weight | Actual
age (%) | Score

Does the contractor have a valid ISO 9001 certification?

40

Check the Safety statistics of Service provider (If available than
10 otherwise Zero)

10

Check the trend LTIFR/LTISR for last 3 years (If less than 0.2 than
give 20 Marks if between 0.2 to 0.3 than give 10 marks and
otherwise Zero

20

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under the
factories Act/Electricity Act / BOCW Act and Rules framed there
under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%) of

total employed by service provider

v Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks

and <50%: Zero

Total

100

Evaluation Criteria for Category D

Category D does not require any evaluation as it is for outsourced job outside the Tata Power

company premise.

For vendor to be registered for any category, vendor’s safety capability score should be > 70%.
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Appendix 5: CSM F5 - Flow Chart for Issuing RFQ and PO

Y,

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk)

@ Contract department

will attach
1) Safety Terms and
Conditions-CSM-FM3 |

Is the Job High :>
/medium Risk?

YES

Safety Bid Document will be attached by Contract department

along with the RFQ. Safety Bid Document

1) Safety Competency
Assessment Form-CSM-
ﬂ < FM6
2) PPE requirements-CSM-
FM8
SCG will carry out safety bid evaluation assessment, conduct 3) Safety Terms and
site visits if required and submit evaluation result to Contract Conditions-CSM FM3

department as per CSM FM7 4) Job Specific Site
management plan-CSM-

U FMO- (R7)

Contract department will evaluate commercial bids of only
safety qualified bidders

04

Contract department to attach copy of Site Safety
Management Plan and Annexure A with the PO

{

Page | 18




The Tata Power Company Ltd

TPCO DL 'T' TPNODL Contmcto(r:’osnz:{:y Code of
Document no TPSMS/GSP/ TPSODL TATA TPWODL

CSM/015/REV 07 TATA POWER

Date of Issue: 01/08/2023

Appendix 6: CSM F6 - Safety Competency Assessment Form (Template)

Name of the Vendor/Bidder:

Name of the Sub Vendor (If job is given to Sub Vendor):
Description of the Job:

Request for Quotation (RFQ) No.:

Vendor/Bidder to mandatorily provide the below safety competency related information:

1. Proposed Manpower Deployment Schedule
Type of manpower | Qualification | Experience

Project /AMC
Manager(R7)
Site In Charge

Safety Manager
Safety Officer

Supervisors

Technicians

High Skilled
workmen

Skilled workmen
Semiskilled
workmen
Lineman

Helpers

Drivers
Unskilled

Others(R7)

Instruction to Bidders:
i. Indicate the overall site manpower deployment schedule as above
ii. Indicate direct or subcontracted employees by using color code given below:
Direct Bidder Employee — Green
Partly Direct / partly Subcontracted - Yellow
4.3.5 _ If subcontractor detail is not available at stage of Bid
evaluation, then this can be agreed with Order manager or Engineer in charge
before deployment Ensure that all sub-contractors follow the Tata Power Safety
Procedure and agreed CSM F9 Site Safety Management Plan.R7

iii. Against each category, indicate minimum educational qualification and work experience
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iv. Add rows to include other specialized manpower, if any.
Extend columns to cover the entire duration of the proposed contract.
i. If the operation is in shifts, then indicate shift in charge and / or safety officers required
for each shift operation.
List of Tools, Tackles, Machines and Equipment: -

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly
certified by the competent person authorised by the Chief Inspector of Factories of the respective
state prior to start of the job

Description of Tools / | Capacity | Quantity Year of
Tackles / Rating manufacture

3. Safety Records:
Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three

years (data to be provided for the last completed FY and preceding 2 years).

Safety Data for current and Last 3 Years
Current Year |Year 1 (Last FY) |Year2
20 - 20 -

Description

Fatalities (Nos.)

Lost Workday Cases (Nos.)

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation
reports and the learning's implemented out of the above reported incidents

4, Job Safety Plan/ Method Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement
detailing the execution philosophy (how the bidder intends to execute the Job/Project),
identifying all key activities which are required to be performed by the contractor at Site.
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk
Assessment (HIRA) for all such high-risk activities involved in the site work.

(Use Method Statement template attached as Appendix 9)

5. PPE Requirement -R7

Division/DISCOM Requirement Bidders Response

The Bidder/Vendor shall ensure that all PPE of Approved
standards as per CSM F8 — PPE Requirements shall be always
available and shall be used by his employees with no
exception whatsoever. Bidders to also ensure Standard PPE
matrix of Tata Power to be followed for all activities.

10% Buffer stock of PPEs to be provided by bidders at each
circle to meet any contingency

Bidder will ensure that sample PPEs to be
submitted/approved by Safety Department along with EIC
at the time of submission of Safety bids for evaluation

In case bidder manpower found using substandard or any
PPEs which are not approved by the Tata Power-Division
/DISCOM representative, then Tata Power-Division
/DISCOM will provide the same to manpower deployed at
the cost of bidders.

. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of
work-(R7)

S. Vehicle Vehicle Location | EV/CNG/Diesel/Petrol | Year | Whether CNG
No. | No. Type endorsed on
RC
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution
of work as and when required. Bidders to provide approved new gen crane ACE Model SX150,
ACE FX150 and Escorts Model TRX 1550.

SI No Crane No Location Year

. Training Records-(R7): Bidders to provide training records of employees deployed for the
execution of work during last one year. These training includes OHS (Occupational Health
and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings
imparted at their own facility, cost, and expenses. Bidders to provide the following details:

Tata Power-Division /DISCOM Requirement Bidders Response

Training records of employees at their own facility, cost,
and expenses for last one year

Training facility available with Bidders

Future road map for enhancing the competency of

workforce

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their
organization for sharing and resolution of safety concerns raised by their employees. Also,
bidders to provide the details of Rewards and Recognition process in their organization for
safety to encourage the morale of their workforce.

10. Management System Certification: -

Sr.No | Certification Yes / If Yes, If No,
No Year of Target date for

Certification Certification

1| 1SO 9001
2 | ISO 14001
3 | I1SO 45001
4

Any other (Specify....)

Note: Please attach certificates to support above. In case not accredited for above but applied
for, application letters may be attached.
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Appendix 7: CSM F7 - Safety Bid Evaluation Criteria

The User must select whether the job is high /Medium Risk and long duration at time
of raising the PR.

1) The decision whether job is “is high /Medium Risk “or not has to be made by order
manager based on Risk involved (Risk Priority Number in HIRA) of the Jobs. An
indicative list of high-risk jobs is attached as Appendix 14. The risk assessment will
be done along with Division safety Head. R7
If a technical job is of low risk with estimated duration of the contract more than one
year, the job should be treated as “long duration”. R7
All Safety bids will be evaluated by Safety Concurrence Group. Structure of SCG will
be declared by contract department with the assistance of Division / Discom safety.
Safety team will audit bid evaluation process of a few selected jobs and Quality of
evaluated safety Bids.

Records of jobs sent by for Safety Bid evaluation shall be maintained by Contract
team in existing tracing sheet along with other jobs.

Safety bid evolution will be done by SCG within one working week. R7

Contracts / Division shall provide a list of reqular Contractors participating in
multiple tenders during the year for a one-time umbrella Safety Evaluation of Bidder
(as against the specific Bid evaluation) by indicating the nature of the type of jobs /
works which the BA usually participates in bidding. SCG shall evaluate such bidders
for the requested works and on satisfying the evaluation criteria may be granted a
Safety Pre-Approved status for the specific types of work (e.q., O&M of Boiler,
Turbine, CHP, AHP, Turnkey EPC, Switchyard, Distribution Electrical Contract etc.)
which shall be initially valid for a period of 1-year and shall thereon be extended
further against revalidation / re-evaluation as required. R7

Business Associates having such Safety Pre-Approved status for the type / cateqgory
of jobs shall be exempted from submission of Safety Evaluation Bid against each
tender provided that their Safety Pre-Approved status is valid for the subject work /
tender. R7

A suitable system shall be developed by Contracts to track the validity of such Safety
Pre-Approved status of Bidder for timely renewal failing which the Safety Pre-
Approved status shall cease and Bidder will thereon have to provide Safety Bids with
each tender until such one-time approval is renewed. R7
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Safety Bid Evaluation will be based on following parameters.

Evaluation Criteria-(R7)

Description

Max
Marks

Criteria for evaluation

Qualification and Experience
of manpower

15

As per Clause No. 1

Tools and Tackles to be
provided by bidder

15

To be evaluated as per approved tool list of concerned
departments.

PPE Requirements

To be evaluated as per approved PPEs standard and PPE
Matrix specified in CSM

Job Safety Plan/ Method

To be evaluated as per as per SOP/WI/HIRA

Vehicle Deployment

Weightage will be given for CNG Vehicles with
endorsement of CNG kit on RC/Electrical Vehicle

Crane and Mechanized heavy
equipment Deployment

Date of manufacturing or running hours

Training Records

Training records to be evaluated with evidence and scoring
to be done as per availability of records

Certificate Accreditation

ISO 9001-2.5 Marks
ISO 45001- 2.5 Marks
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three

Safety Initiative for learnings
implemented in accidents in
organization and work force
(Fatal / Non-Fatal)

Maximum 15 marks will be awarded for visible evidence in
terms of safety initiative deployed based on learning of
accident in organization and workforce in case of accident

10 Rewards and Recognition
Process

Maximum 5 marks will be awarded for R&R process
evidence

Total

Safety Records (Lag Parameter)- -(R7)

1. Fatal Accident

(-) 10
Marks
for each
case
with
max of
15
marks

For any fatality in Tata power /Other company in Current
and last three years 10 marks will be deducted with
maximum up to 15 marks.

For new entrant BA, these marks will be deducted for Past
safety records.

If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.
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LWDC (Non-fatal) (-)5
Marks
for each

For each LWDC (Non-Fatal) case in Tata power /Other
company in Current and last years, 5 marks will be
deducted with maximum up to 10 marks.

case
with safety records.
max of

marks

For new entrant BA, these marks will be deducted for past

10 If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

Final Qualifying Criteria

Description

Max Marks Criteria for evaluation

Qualified Bidders

More than 70 Marks Obtained.

marks

60 Marks for New business-like Odisha Discom
for one year from CSCC implementation date.

Minimum Requirement

Score
Obtained

Manpower

Safety Officer (1
per 500
workers) or as
per requirement

Qualification - Safety Officer shall possess
recognized degree in any branch of engineering
with practical experience in similar industries of
Min 2 years and Advance Diploma In Industrial
Safety by State technical board. (Each state
government prescribes the qualification of safety
officer.). Require knowledge of Local language.

Experience- Minimum 2-year experience in
relevant field as mentioned in the job in PR.

Safety
Supervisor (1 per
work site up to
max. 50
workers)

Qualification- Supervisor shall possess ITI/
Diploma in relevant field. PDIS is desirable, but
not mandatory. Require knowledge of Local

language.

Experience- Minimum 5-year experience in
relevant field as mentioned in the job in PR.
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Training — Trained and certified by Tata power

Skill development Institute or equivalent

institute in relevant safety procedures.

Note: On request of the contractor/Users -
TPDSI should vet & certify the skilled &
experienced

Technician if Technical

Qualification is not adequate.

Qualified
Technician
(Skilled workers
as electrician,
rigger, fitter,
welder, cable
jointer, line men
etc.)

Experience- Minimum 2-year experience (or
experience prescribed by state government) in
relevant field as mentioned in the job in PR.

Training — Trained and certified by TPSDI or

equivalent institute in relevant safety

procedures.

Tools &
Tackles

Equipment /
Machines/ Tools
& Tackles (lifting
and shifting
tools)

The list of Equipment /Machines / Tools and
tackles to be used for job to be submitted by the
contractor.

Evaluation of the list will be carried out based on

1) Suitability as per the relevant job

2) Make and age of the tools from
authorized agencies defined by the user.

3) Certification by the competent authority
of respective state.

Page | 26




The Tata Power Company Ltd

TPCODL

Document no TPSMS/GSP/ TPSODL

CSM/015/REV 07 TATA POWER

Contractor’s Safety Code of
' | ' TPNODL Conduct

TATA TPWODL Date of Issue: 01/08/2023

Appendix 8: CSM F8 - PPE requirements-(R7)

The Contractor shall ensure that the following PPE of Approved standards shall be always

available and shall be used by his employees with no exception whatsoever. ® PPE shall be
conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to
his employees, when used. This is indicative. For better clarification refer PPE procedure-

TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7

PPE Requirement

1 | All contractor’s employees at site

Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with
composite or steel toe cap

Workers mixing asphalt, cement,
lime / concrete

Safety goggle & protective
Hand gloves and footwear,
Nose mask.

Welders / Grinders/Gas cutters

Welding screen/goggles, safety shoes,
leather hand gloves, aprons, leg guard

Stone breaker

Protective goggle, hearing protection, anti-
vibration hand gloves and Protective
clothing.

Electricians / Linemen

Rubber hand gloves with correct voltage
rating and expiry date normally one year
from Manufacturing date-(R7) & Electrical
resistant shoes, Safety helmet with
induction strip to alert about presence of
voltage for those linemen who climb the
poles or work on electrical equipment

Workers working at a height of 1.8
Meter or above.

Double lanyard full body harness, fall
arrestor and safety net made of reinforced
nylon fiber ropes firmly supported with
steel  structures, Work positioning
attachment

PPE Type and Testing Frequency

Sl. IS/EN
No. Name of PPE Standard

Testing Frequency Remarks

1S:15298
(Part-2)

Leather Safety Shoes Monthly and visual check
01 | (Color — Black) with every day for any crack or
PU toe cap. damage in the leather or sole.
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ratchet

Electrical work

HDPE Safety helmet
with chin strap and
type for
adjustment for non-

1S:2925-
1984

Monthly and visual check
every day for any crack in
shell.

(Safety belt)

Full body harness

EN 361

Monthly and visual check
every day of the bends and
the harness.

Electrical
Gloves

Safety

EN: 60903
CE marked

Weekly and visual check for
any crack and blow test
before every work.

Manufactured
not beyond 12
months.

safety helmet

Full face visor with

EN: 166 CE
marked
(Visor)

Monthly and visual check
every day for any crack in
shell.

Clear
visor
with
helmet.

acrylic
attached
safety

chest protection

Fireproof jacket for

Monthly and visual check

every day.

Class E

Safety helmet with
induction Strip for
linemen and working
for electrical work-

EN
397/2012

Monthly and visual check

everyday

Induction  Strip
alerts presence
of voltage

Shorting clamps,
crocodile clamps,
Discharge Rod and
Neon tester

Monthly and visual check

everyday

For discharging
the residual
voltage and test
before touch

Pictorial View of PPEs for reference purpose

Sl.

No.

Name of PPE

IS/EN
Standard

Picture

Leather Safety Shoes
(Color — Black) with
PU toe cap.

1S:15298(Part-2)
and with test
report of
electrical

resistance.
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HDPE Safety helmet
with chin strap and
ratchet type  for | 1S:2925-1984/
adjustment for | EN 397/2012
Nonelectrical  work
and electrical work

Full body harness
(Safety belt)

EN 361:2002
The straps at shoulder

and thigh shall have | EN 358 : 2000
full pad for comfort.
The back shall be so | IS:

designed that harness | 3521:1991/2002
straps do not tangle

with each other.

Electrical Safety

Gloves — Composite
EN: 60903 CE

type Soft electrical
marked

gloves as per size of
individual.

Full face visor with [N: 166 CE
safety helmet marked (Visor)

Fireproof jacket for
chest protection

Reflective jacket to As per Tata
each workman Power standard
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These pictures are indicative. Actual product may vary.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according
to BIS or EN Standards.
All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of company.
Safety Representative of the BA must maintain the record of the availability, condition
and checking of the PPEs.
All tools required as per the contract must be according to respective IS / EN
standards.

Company may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations.

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to
carry out the described work. It gives details of work procedure with control measures to
counter health and safety issues related to this work. The listed content of this Method
Statement can be changed/modified subjected to job scope / specifications, but task specific
method statement once finalized & approved, that should not be modified during work
execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -

Detail of Sub contractors
involved: -

Method Statement Prepared By: - Signature
Designation: - (e.g., Site Manager)

Page | 30




The Tata Power Company Ltd

Document no TPSMS/GSP/
CSM/015/REV 07

TPCODL
TPSODL

are

TATA
TATA POWER

TPNODL
TPWODL

Contractor’s Safety Code of
Conduct

Date of Issue: 01/08/2023

1.0 Introduction (Describe purpose of the work, give details of type and scope of work being

carried out)

2.0 Location of Work (Give site address and precise location on site where work is to be carried

out)

3.0 Safety Document /Specific Approval Required (Details of any safety documents or

specific approval i.e., Client specific approval required to undertake the work)

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles

and responsibilities of all personnel involved in activity i.e., Site management staff including

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.)
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of
those operational sequences and responsible supervisor must verify their competency prior to
their engagement in operation.

6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific
operational equipment, test kits, lifting resources, Details of materials to be used in operation,
including any reference to COSHH assessments in case of use of any chemicals, Details of the
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower,
contractors. Details of plant, tools, and equipment to be used for the work, including the
availability of relevant statutory documents, checks or inspections etc. Details of fencing,
barriers, cones, chains, dangers notices, warning signs etc.

Tools required for work:

Sr.No | Tools /Equipment /Machine Required Qty. Remark

O 0| N| Ol | B~ | W| N[

10

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology
in a sequential manner, including any reference to any identified operational restraints. Also
refer here sec. 5.0 responsibilities part for every step of work sequence).
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Details of j |
Activity (:tea(; :;cjeOb Risk Involved i(:\:::rkos

6.7 Final Checks & restoration of work area after completion of work: Those checks to be
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist
of certain operational checks and once those completed satisfactory, PTW (if applicable) to be
closed and isolation arrangements to be restored by removing barricades/cautionary tags.

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix
Attachment: - Specific Risk Assessment

In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection
Measures: (Where
Work at height
cannot be avoided)

Control Measures for
Electrical Hazards

Others Hazard if any
(please provide
details)
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Hazardous
Substances to be @ @
used in job: W | readhaad | comtive Dangerous sty piosives

For the

(Attach MSDS if
required) Y/N Y/N Y/N Y/N Y/N |Y/

N

7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of
emergency situation i.e. electrical supply restoration. In addition, emergency response provisions
i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency
response also to be considered during emergency planning.

8.0 "5Sissues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste
disposal processes and or housekeeping activities, Details of environmental impacts and
control measures.

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job

Safety Helmet / Hard Hats Safety Shoe / Safety Boots
Gum Boot Double Lanyard Safety Harness with
work positioning attachment
Electrical Hand gloves Other hand gloves
Eye protection Respiratory protection
Ear Protection Electrical Arc flash suit
Chemical resistant suit Reflective Jackets
Any Other Any Other
10.0 First Aid facilities and Nearby Hospitals Details
e Name of On Site First Aider
e First Aid Box Location
e Location of nearest hospital
11.0 Occupational Health, Fitness and COVID-19 related Preparedness:

e Please give a brief writeup / methodology of your organization’s plan to avoid
impact of the COVID-19 pandemic at Tata Power working site.
Please give brief details of occupational health and hygiene related interventions
planned by your organisation to ensure good health and fitness of workforce at
Tata Power site.
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Appendix 10 — CSM F10 — Process Flow Chart for Safety Performance Evaluation

1

SAP / CSM- F-11 Safety Performance Score sheet

Safety Performance Score will be assessed every month and
records will be uploaded/maintained by "Order Manager” in

3

Retention amount as per clause 5.5-(R7)

A certain % of each running bill will be retained as Safety

Isthe average
Score (at the end Isthe average

of Contract) Score (at the end
=100%? of Contract) 295

Is the average
Score (at the
end of Contract)
between
50*/70 -94 %?

%?

Release the Safety retention
amount +1 % of bill
amount as bonus

Release complete
retention amount

Retention Vendor
amount to be not _t° be
considered
released on

N for further
pro rata basis. iobs

N N pa—

* For New Business such as Odisha Discoms-(R7)
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Appendix 11: CSM F11 - Safety Performance Evaluation Criteria
Safety Performance Evaluation Report- CSM F11
Unit of Actual

Weight Actual
Parameter Measu | Target B Performan
rement ce

age Score

Indicator

% of Employee certified in
TPSDI/Authorized agency

Monthly inspection and replacement
of damaged Personal Protective
equipment -PPE by contractor

Monthly inspection and replacement
of damaged Critical Equipment,
lifting Tools & Tackles and hand tools
used at site by contractor

Condition of critical tools, tackles,
and equipment to _be checked by
order manager or Engineer in Charge.
Safe Disposal of Waste generated
(Designated way)

Records of Waste generation
(Hazardous waste, oily cotton waste,
E Waste)

No effluent to drain or discharge to
ground

Lag Indicator

Number of Fatalities 15/ 20*
Number of Lost workday case (LWDC)
(reportable)

No of Recordable Cases (Exclude
Fatalities and LWDC)

10/ 15*

5/0*

Man-days Lost 5/0*

Final
Score
Invoice
Value

Amount
to be
released
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Safety Performance Evaluation Criteria

Lead Indicators

Target
% of employees certified in TPSDI/Authorized 51% to 99%
agency

Score Pro-rata
Monthly inspection and replacement of 99% to 50%
damaged Personal Protective equipment -
PPE by contractor

5
Monthly inspection and replacement of 99% to 50%
damaged Critical Equipment, lifting Tools &
Tackles and hand tools used at site by
contractor

Score

Condition of critical tools, tackles and
equipment to be checked by order manager
Score
Safe (designated way) Disposal of Waste
generated, Records of waste (Hazardous
Waste — Oily cotton waste — E- waste etc.)
generation
No effluents to drain/discharges to ground
Score

Lag Indicators

Target
1 Number of Fatalities 0 >0
Score Score | 15/ 20* 0
2 No of LWDC - Reportable 0
Score Score | 10/ 15*
3 No of Recordable Cases (Exclude Fatalities and LWDC) 0
Score Score | 5/0*
4 Man-days Lost 0
Score Score | 5/0*
* For New Business such as Odisha Discoms-(R7)
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria

Major Violations and Escalation matrix--(R7)

incidents or accidents

Consequence of safety violation observed not related to

Violations

Sl. No. Safety Violation

Working without required PPE

such as
Helmet/gloves/safety shoes/Safety harness etc.

Working without proper tools and tackles

Poor or bad condition of Crane/Hydra/Vehicle
and/or Incompetent driver and/or helper).

Improper Working at Height

high-risk jobs

Untrained /unauthorized workman engaged in

Violation of SOP or Wl or LOTO

Working without PTW or

LC / Without
authorization / Without creating Safe Zone

Subsequent
violation

Will Attract the
same penalty

as 4th violation

Termination of
Contract and
after repetition
of violations (3
to 4 times as
the case may
be)

Action to be Taken

Responsibility

Penalty
(INR)

Repeat
Violations

Levy of Penalty

Order manager / EIC

5000

Memo to BA and Levy of Penalty

Order manager / EIC

10000

| Memo to BA and Levy of Penalty
|

Order manager / EIC

25000

“ Memo to BA and Levy of Penalty

Order Manager / EIC

50000

E Memo to BA, Levy of Penalty,
Termination of Contract, Blacklist

Order Manager / EIC

100000

The no. of
repeat

shall
be calculated

violations

cumulative
the
contract period,

during

not on a
monthly basis
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Other Violations and Penalty

Penalty shall be imposed on the contractors under the following circumstances for breaching
the contractual agreements. The list is not exhaustive, but indicative.

Description of Violation . Penalty
Severity
(INR)

Unhygienic/Bad condition of PPE 500
Unsafe Act/Condition of Severity 4 4000
Unsafe Act/Condition of Severity 5 5000
No Earthling of Electrical equipment 5000

Working without efficient supervision 4000

Non-reporting of incidents 3000
Starting the job without Toolbox Talk 4000
Electric cable tied with metal wire / Use of damaged electrical

3000
cable / Use of two core cable

Rubber mat not available in front of electrical panels. 3000

Inserting naked wire into the socket instead of a plug 5000
Inflammable materials stored inside PSS/FCC/Distribution Room 5000
Water accumulation found near electrical panels / equipment 5000

Grinding wheel/ Coupling/ Piling winch/other rotating parts 4000
without guard

Inadequate illumination of working area 3000

Bringing inside PSS/FCC or any other work area any chemicals 5000
without approval.

Loose materials in work area which can fall down or fly during a 5000
storm

Misusing emergency facilities like fire hydrant line/ hose box/ 3000
spray system/ eye wash etc.

Entering restricted areas like switch yard, hazardous material 3000
storage room etc. without authorization

Not using 24 V lamp inside confined spaces 3 3000

Bypassing/overriding safety interlocks 5 5000

Working besides road without proper barricading and monitoring
of traffic

5000
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Smoking in prohibited area (Closed Go-downs, Storage of
flammable material, Storage of Gas cylinders, PSS, Offices etc.)

Improper stacking of materials in Storage Yard

Sleeping at workplace

First aid box not available / in locked condition

Appointment of subcontractor without his Safety Bid Evaluation
and/or without the permission of engineer in charge or Order
manager.
Bad Housekeeping with respect to TPSMS/GSP/GHK/022

1st Instant

2nd instant

3rd instant

4th instant

Subsequent instants

Violations related to vehicles with respect to TPSMS/CSP/RSP/015.

Parking without wheel choke

Parking in undesignated area 1000 per

Heavy vehicle without helper or co-driver each

Seat belt not available / not used

Driver without license

Heavy vehicles without reverse horn

Using mobile phone while driving

Lights/mirrors not working /broken
Violation in Gas cutting and Gas cylinder handling

violation

Cylinder valve without guard 2000 per

No flashback arrester each

Leaky DA/Oxygen hose

Cylinders not kept in secured manner

Cylinder trolley not available

Cylinders are transported by manual rolling
Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005

violation

Hook latch missing 2000 per
Load raised or swung over people or occupied areas of each
building

Persons standing within the swing area of the crane
No barricading of crane working area

Use of damaged lifting tools and tackles

violation
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Lifting tools and tackles not tested / Test certificate
expired
Crane operator without proper license
e Angular loading
e Lifting / shifting heavy material without guide rope
e Using mobile phone during loading and unloading jobs
Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007

e Unstable scaffolding/nonstandard Scaffolding in use 2000 per

e Handrails/mid rails/toe guards missing violation
e Safety harness not anchored on fixed structure
e Opening found in working platform

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002

2000 per

e Loose material falling into excavated pit violation

e Water logging in excavated pits / trenches

e Inadequate or no barricading

e Undercut / cave in found on sides of excavated pits
Caution boards, danger signs (luminescent /red) along with

32 | emergency contact number are not found displayed.

34 Spillage of hazardous material/chemicals during transportation

Penalty for Incidents / Accidents-(R7)

Consequence of incident / Accident Incident / Accident

Sr.No. | Type of Injury Action
1 Major Injury (Bone injury or burn Required

or hospitalization >48 hrs.) Non-

fatal

Major Injury (Bone injury or burn

or hospitalization >48 hrs.) Non- Intolerable

Fatal (Two or more non-Fatal in

one event)

Single fatality

Multiple fatalities (Two or more

fatalities in one event). Anywhere

in Tata power.

Page | 41




The Tata Power Company Ltd

TPCO DL "T' TPNODL Contracto(r:;snzz{gy Code of
Document no TPSMS/GSP/ TPSODL TATA TPWODL

CSM/015/REV 07 TATA POWER

Date of Issue: 01/08/2023

Action to be taken Responsibility Penalty (INR) | The no. of
Memo to BA and Levy of Order 200000 violations
Penalty Manager/Engineer in shall be
charge calculated
Memo to BA and Levy of Order 500000 cumulative
Penalty Manager/Engineer in during the
charge contract
Memo to BA, Levy of Order 1000000 period for
Penalty, Termination of | Manager/Engineer in all
Contract and Blacklisting charge contracts
the BA in SBU, not
on a
monthly
basis

Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT

Checklist to be used: During site visit to check the adequacy Safety systems.
Observation | Score* (1-5)

Check the adequacy of safety policy and Safety
Management system of the contractor.

Does the contractor have written down safety procedures?
Check the records of Near miss, unsafe act, unsafe
conditions, and incidents.

Check the organization setup to implement the safety
systems at site (safety officer, safety supervisor)

Check whether safety meeting and toolbox talk carried out
regularly and records maintained or not.

Is the process of incident investigation adequate or not?
Verify incident reporting and recording system

Check the usage of equipment/tools and tackles.

Check for housekeeping at site

Check the use of PPEs and general behavior of workforce
towards safety

Total Score

Site Visit Score

Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is
the lowest and core of 5 is the highest.
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Appendix 14: Indicative List of High-Risk Jobs
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.

Sl. No. Jobs

Transmission Line Tower Erection on columns, near live lines, In congested areas, In
creeks, In the Sea.

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line
Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway
line Crossing, In creeks, In the Sea

Cable Pulling by Using winch Machine in City and Rural Areas

Hot Washing of HT and Extra HT lines, Towers and switchyards equipment

Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard
equipment

Installation of Lifts

Installation of EOT Cranes

Tower Dismantling

Working on H Frame /Pole mounted Transformers

Excavation in operational Area having power cables in receiving station

Identification and spiking of cable / disconnection of cables from poles

Working on Electrical Panels

Working on live electrical switch yard, Material handling and equipment
repair/installation.

All activities that require climbing on a pole/structures/Towers/Transformers

Cable laying and termination jobs

Excavation beyond 5 feet near existing building and structures

Working in confined Spaces

Stringing of new conductors over poles
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Reason for Date of Last Prepared By Reviewed By Approved by
Change Revision

Inclusion of | 10-Jan-2021-R4 | All Discom and CFT | Debi Prasad Acharya | Suresh

Odisha Discom members Khetwani
(Head-Safety-Odisha

Discom (Chief safety and
Environment)

and periodic
Revision
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1.0 Objective:

The Objective of Safety Terms and Conditions is to apprise the Business Associates about
various critical procedures of the Tata power Division/Discoms and the expectations from the
BA to implement such procedures without fail. Certain terms and conditions are also
mentioned to ensure a safe work atmosphere round the year. Refer Contractor’'s Safety
Code of Conduct- Document no TPSMS/GSP/ CSM/015

2.0 Scope:

This procedure applies to all operating and project sites of The Tata Power Company Ltd
and Group companies including new businesses like Electric Vehicle charging, Home
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating
and project sites of four Odisha Discoms and New business based on mutually agreed
timeline for implementation. R5

3.0 Safety Organization & Responsibilities
3.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements
as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity
Rules and Regulations, Shop and Establishment Act etc.

Each Contractor shall provide at least one competent full-time safety supervisor for
workforce of every 50 workers or less than that. When workforce ranges to 500, the
contractor must provide at least one qualified safety officer (This may be subjected to
change as per applicable act). Thus, for work force of 500 workers there will be one
qualified safety officer and 10 safety supervisors. For every 500 additions in workforce,
the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager
or Safety Department of the Tata Power Division /Discoms will review and approve the
appointment of all safety officers and supervisors. The safety supervisors/officers will
work with the guidance from Tata Power Division /Discoms Safety Department and
align themselves with Tata power Division/Discom safety requirements.

For O&M related AMC activities, minimum one qualified safety officer to be deployed
for each Division of the Discoms.

Qualified safety officer means he or she has completed PDIS or ADIS from a
recognized institute.

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes
shall be issued if the interview is successful.
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Site Manager of Contractor/Subcontractor is responsible, and will be held accountable,
for the safety of their own workforce as well as that of sub-contractors. He should also
ensure that all equipment, materials, tools, and procedures remain in safety
compliance at job site.

Responsibility of Site manager includes, but not limited to:

3.1.1 Holding officer/supervisors accountable for safety and actively promote
safe work performance.

3.1.2 Participate in and cooperate with all safety program requirements to be
implemented to meet Tata Power Division /Discoms safety objectives

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and
conditions.

3.1.4 Identify the training needs of BA employees and maintain all safety
training documents.

3.1.5 Provide Safety Performance Report at an agreed frequency.

3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to
start only after corrective actions are implemented.

3.1.7 Ensure and participate in daily toolbox talk for all the jobs.

3.1.8 Ensure that only tested and certified tools and equipment are issued to
the workers and being used at the site.

3.2 Contractor Supervisors and General Staff.

Contractors’ site supervisors and general staff members in charge of job site
functions such as field engineering, warehousing, purchasing, costing, and
scheduling etc. are responsible for the safe performance of the work of those they
supervise. They must set an example for their fellow employees by being familiar
with applicable sections of the Site Safety program and ensuring that all site
activities are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying,
analyzing, and eliminating or controlling all hazards through implementation of an
aggressive, pro-active Health, Safety and Environmental Program. Each
supervisor will proactively participate in the Safety program by observing,
correcting, and recording unsafe acts and conditions at plant / sites.

3.3 Contractor Workforce

3.3.1 Contractors shall provide adequate quality and quantity of manpower as
mutually agreed. (R5)

3.3.2 All the contractor employees shall attend “SHE LO(Other than new
business and Odisha Discom)/L1 Foundation Course in Safety”.
Depending on the critical procedure in job employees shall also be
required to attend “SHE L2 course of critical/high risk operations”. All
Supervisors shall be required to attend “SHE L3 Supervisory Training”.
All the above trainings will be conducted by TPSDI/Skill development
institute of Disco, or other equivalent institute approved by Tata Power.
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3.3.3 Contractor employees shall be required to attend any other additional
training if suggested by Order manager or Site Safety Head. The cost of
such additional training shall be borne by the Vendor.

Contractor / Vendor shall mobilize their manpower well in advance to
complete the training through TPSDI/Sill development Institute.

The Vendor / BA shall arrange or bear the conveyance and food
expenses incurred during training of BA employees in Odisha Discom.

(RS)

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be
competency assessment as Revalidation test in every three months for
Tata Power Division and six months for Odisha Discom till one year from
implementation of CSCC.(R5) Those who fail in the competency
assessment shall undergo training again.

Supervisors/Welder/Electricians/Line  man /Fitters /Radiographers/
Riggers engaged by the contractor shall have valid competency
certificates issued by authorized agency/Institute.

Contractor workforce must make safety a part of their job by following
safety rules and regulations and by using all safeguards and safety
equipment. They must take an active part in the Safety programs for the
Site.

Every member of the workforce is expected to report for work without
influence of any Drug/Alcohol. Failure to comply with this requirement
shall result in immediate termination of employees under the influence of
drug and alcohol plus show cause notice/penalty to the vendor.

3.3.10 All employees shall report hazardous conditions, practices and
behaviours in their work areas and correct wherever possible.

3.3.11 Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and reporting of unsafe
act/practices, Unsafe conditions incidents and injuries to their
supervisors.

3.4 Vendor/Contractor/sub-contractor

3.4.1 Vendors/Contractor shall always comply with and ensure that their
workforce comply with all site safety rules and regulations. Specifically, with
applicable provisions of the Site Safety Management Plan and all statutory
safety rules and regulations.

After receiving the work order/ purchase order vendor/contractor/bidder
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety
Code of Conduct. Penalty of 5% of contract value will be applicable to the
contractor if subcontractor is appointed without the permission of SCG and
without evaluation through CSCC process.
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4.0 Tools and Tackles(R5)

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order
Manager and safety Officer.

4.2 Vendor must submit a valid Certificate from Competent person under the Factories
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D
Shackles, chain Block, wire ropes etc.).

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency
authorized by Tata Power Division /Discoms. Electrical power must be taken though
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA
and ON/OFF switch, shall be used.

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site
should only be done with concurrence of the order Manager / Head Safety.

5.0 Site Safety Rules and Procedures:

The work in the safest possible manner can only happen when it has been carefully
planned and all applicable procedures are followed. The Tata Power Safety Procedures
are derived from Tata Power best practices and the applicable Government acts
regulations. In each case, the most stringent regulation is used. All safety rules and
procedures developed from time to time shall be mandatorily followed by the vendor and his
employees while working at Site.

6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules
and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements
and ensure conformance

6.1 Lock Out and Tag Out Procedure.

This procedure is intended to be used for the protection of Personnel while servicing
or performing maintenance on distribution network/ equipment / pipeline / vessel /
process systems. This is a general procedure that shall be used as the minimum
requirements for isolation of equipment, pipelines, machines, system from all possible
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy.
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001

6.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and
sloping in excavation and trenching jobs. This procedure is developed to establish
mandatory requirements for practices to protect personnel, property and equipment
from hazards associated with above activities. For complete procedure kindly refer
Procedure Document No TPSMS/CSP/EXS/002

6.3 Confined Space Entry Procedure:

This procedure outlines the steps required to perform the confined space entry and to
protect personnel from the hazards of entering and conducting operations in confined
spaces. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/CSE/003.
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6.4 Working at Height Procedure:

This procedure describes the rules and procedures to protect employees from the
hazards of working at heights. This procedure is developed to cover the safe practices
required for Working at Heights. This procedure is developed to establish mandatory
requirements for practices to protect personnel from hazards associated in this area.
For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/WAH/004.

6.5 Heavy Equipment Movement Safety Procedure.

Heavy equipment lifting and movement is an activity involving loading, unloading,
storage and movement from one place to another including lifting and erection or
repairing of equipment with cranes or hoists. Material, machinery and equipment
handling operations are being carried out by large capacity cranes and hoists, which
make the job safer and faster. This procedure addresses the hazards and precautions
associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/HEMS/005.

6.6 Mobile Crane Safety Procedure.

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile
cranes pose a severe hazard to operators and nearby workers and property. Many
types of cranes, hoists, and rigging devices are used for lifting and moving materials.
To maintain safe, appropriate standards must be adhered to and only qualified and
licensed individuals shall operate these devices. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/MCS/006.

6.7 Scaffold Safety Procedure.

This procedure is developed to provide information on the safe erection, use,
dismantling and maintenance of access scaffolding in the workplace. It is developed
to establish mandatory requirements for practices to protect personnel from hazards
associated with erection, use and dismantling of scaffolds. For complete procedure
kindly refer Procedure Document No —TPSMS/CSP/SCAF/007.

6.8 Permit to Work Procedure.

Given the inherent hazards of the power generation and distribution industry, a
significant number of TATA POWER operations and installations are critical. Work
Permit (WP) System is an essential element in controlling the workplace risks in an
effective manner. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/PTW/008.

6.9 Job Safety Analysis (JSA) Procedure.

This objective of this procedure is to have a task-based risk assessment process in
place that identifies, evaluates and controls the risks associated with work activities,
and as a result, prevents those involved in the task or those potentially affected by the
task, from being harmed. For complete procedure kindly refer Procedure Document
No- TPSMS/CSP/JSA/009 REV 01.

6.10  Electrical Safety Procedure.
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The objective of these standards is to specify minimum mandatory requirements and
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’
regarding operation maintenance and testing of electrical equipment. For complete
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010

6.11  Fire Safety Management Procedure.

Objective of This standard is to specify the minimum mandatory requirements and
advisory guidelines to ensure prevention of fire related incidents and managing /
controlling their impacts if they do occur. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/ELEC/011

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):

Objective of this procedure is to define guidelines for Hazard identification, Risk
assessment and determination of controls. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/HIRA/012.

6.13 Management Of Change (MOC) Procedure(R5):

The objective of this document is to establish the procedures necessary to ensure that
HSE risks are managed to an acceptable level in Tata Power Management of Change
(MOC) process. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/MOC/013.

6.14  Pre-Start-up Safety Review (PSSR) Procedure(R5).

Objective of this procedure is to provide guidelines for safe initial startup of a new
facility or restart of a modified facility. The PSSR process verifies that the new/modified
facility meets the original design and operating parameters. The intent is to prevent
incidents caused by inadequate, incomplete, unauthorized design, construction,
installation, and/or commissioning. For complete procedure kindly refer Procedure
Document No - TPSMS/CSP/MOC/014.

6.15 Road Safety procedure(R5):

To provide Safety Rules for road travel management and safe usage of all types of
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees
or contractors. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/RSP/015.

7.0 General safety Rules and Procedure:

7.1 Lift (Elevator) Safety Procedure:
To provide safe operating procedure for taking control of lift car before entering and existing
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document
No — TPSMS/GSP/LIFT/001,

7.2 Working on conveyor belt Procedure:
This procedure is developed to cover the safe practices required for Working on
live equipment and to protect personnel from hazards associated with it. For
complete  procedure  kindly refer  Procedure  Document No -
TPSMS/GSP/CONV/003

7.3 Batteries Handling & Disposal(R5)
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To provide procedure for recycling and / or safe disposal of used / waste batteries
in compliance with all legislation. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/HAZM/003

7.4 Material Handling and Storage Procedure:
The purpose of this document is to provide procedures to assist the safe handling
of materials (manual handling and mechanical handling). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/MATL/004.

7.5 Office Safety Procedure(R5):
The objective is to provide a safe working environment to those working in office
premise, who may be exposed to emergency situations and other chronic /
cumulative risks that may arise due to various reasons of unsafe act, unsafe
condition, fire and or pandemic crisis like COVID-19 etc. For complete procedure
kindly refer Procedure Document No -TPSMS/GSP/OFS/006

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5):
The objective of this procedure is to define the minimum requirements for testing
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer
Procedure Document No - TPSMS/GSP/ELCB/008.

7.7 Occupational Health & Safety Legal Compliance Procedure(R5):
Objective of this procedure is provide guidelines for compliance of Occupational
Health & Safety (OH&S) legal requirements and all ratified protocols and
agreements are incorporated in Tata Power Safety Management System (SMS).
For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LEGL/009.

7.8 Incident Reporting & Investigation Procedure(R5):
Objective of this procedure is to outline the process for reporting, recording and
investigating an incident, recommending corrective and preventive actions and to
communicate the lessons learned to prevent recurrence of similar incidents. For
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011.

7.9 Contractor Safety Management Procedure.
The purpose of this document is to engage with contractors in a way to create safe
work environment for everyone working for Tata Power. For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/CSM/015.

7.10 Tree Trimming Procedure(R5):
The objective of this procedure is to define guidelines and minimum requirements for Tree
trimming. For complete procedure Kkindly refer Procedure Document No -
TPSMS/GSP/TTRM/017

7.11  Safe Lone Working Procedure(R5):
Objective of this procedure is to lay down guidelines for reduction and safe
managing of any additional risk arising from lone working. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/LONE/019.

7.12 Good Housekeeping(5S) Procedure(R5):
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Objective of this procedure is to explain the meaning, importance and provide
guidelines for implementation of Good Housekeeping(5S) at workplaces across
organization. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/GHK/022.

7.13  Personal Protective Equipment(R5):
This procedure describes the basic requirements, applicability, minimum
specifications of Personal Protective Equipment (PPE). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/PPE/023.

7.14  Process Safety Management Procedure(R5):
The objective of this document is to provide a standardized & uniform guideline to
implement Process Safety Management in Tata Power, its JVs, and subsidiaries
to prevent or minimize the consequences of releases of toxic, flammable,
pressurized or uncontrolled chemicals/Steam/Water or any other material which
may result in toxic, fire, explosion, burn or flood like situation. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/PSM/024

The above procedures will be updated time to time and the updated version of the
procedures as well as any additional critical procedure will be available on official website
of Tata Power (www.tatapower.com) for your reference.

8.0 Training and Capability Building.
Safety Training and capability building of workforce is a major component of safety
management program. All training required must be provided and documented as
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety
department will audit contractors training and related documentation to assure its
adequacy.

8.1 Tata power Odisha Discom Site Safety Orientation.R5
All Tata Power contractor and subcontractor workforce is required to attend Site

Safety Orientation Training to receive a Safety Training Card, which is required to
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be
for duration of minimum half day. The information provided during the orientation
will include, but is not limited to following:

8.1.1 Job rules, personal safety, and conduct

8.1.2 Hazard’s reporting

8.1.3 Reporting of injuries

8.1.4 Emergency procedures

8.1.5 Safety Activities and Program including disciplinary measure and incentives.
8.1.6 Critical safety procedure relevant to the job

8.2 Capability Building:

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1
Training to receive a Safety Training Card, which is required to obtain a Gate Pass
to the site, prior to entry.

Appropriate practical training such as SHE L1, L2& L3 is given to ensure that
a jobholder, either supervisor or worker, is competent to do his/her job safely.
The skill training is provided through TPSDI, and other agencies authorized
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by Tata Power on the list of 15 critical Safety procedures mentioned under
safety procedures. Duration of course is as specified by Division/Discom
Contractor shall ensure that concerned workmen are provided with adequate
training before he/she is allowed to execute the work. An evaluation test will
be conducted after the completion of the training. Those employees who
meet the minimum required competency will be provided with Certificate
(Card), which will be valid for 3 years, post which the workmen have to
reappear for assessment.
If the workman is not able to qualify the assessment, he/she will be given 3
additional attempts to clear in 3-month time failing which he/she will not be
allowed to work in the Division /Discoms.
After expiry of Certificate or Training /Competency Card again one day
recertification of L1, L2 and L3 skill training will be provided. R7.
Quarterly /Half yearly(For Odisha and New business) Revalidation Test -
“SHE L1 Revalidation test” will be conducted for the contractor's employees
to revalidate their safety awareness and knowledge.
Order Manager and Safety In charge of the Division/Site /Plant will conduct a
Competency Assessment of all workforces, going to be deployed at site /
plant for high-Risk job.
The Contactor shall bear the conveyance and food expenses of his staff for
attending training sessions and capability building sessions in new business-like
Odisha Discom.
The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training,
salaries/wages, boarding and lodging of his staff for attending training sessions
and _capability _building sessions. These trainings are offered on nominal
chargeable basis payable by Contractor and rates shall be decided by TPSDI from
time to time in case of training trough TPSDI. Generally, LO is of one day, L1 is for
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is
approx. cost /Day/Candidate. -R5

8.2.10 Competency assessment of all critical workforce to be carried out for all who

has taken L2 training. R5

9.0 Recognition to the Prior Learning in Safety-R5
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of contractor, a test
may be conducted by Tata power Skill development Institute/ other recognized institute
to assess the prior learning in safety. If employees of the contractors pass in such test, he
will be exempted from appearing in SHE L1 training. This assessment is on nominal

chargeable basis and rates are decided by TPSDI from time to time.

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain
percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice or every six-

month based on Safety Performance Score of contractors. This is as per CSCC Document no
TPSMS/GSP/ CSM/015
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This safety retention shall be waived for Contractors who have either submitted a Contract
Performance Bank Guarantee or have a retention from each running bill for an amount
not less than 10% of each bill subject to the express undertaking / understanding that if
there are any deductions required to be made for safety non-performance as per the Safety
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing
which it shall be within its right to recover such sum from accounts payable or the CPBG
or the retention of the Contractor available with Tata Power for the said contract or any
other contract between the Contractor and Tata Power.

11.0 Pre-Employment and Periodic Medical check-up:

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its
entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The
contractor shall be able to produce the certificate prior to the employment. The contractor shall
also organize to conduct periodical medical checkup (six monthly) for the following category
of employees:

e Drivers (Check for Vision & Hearing)

¢ HEM Equipment Operators (Check for Vision & Hearing)

o Workforce working at Height (Check for Vision, Hearing, Vertigo & Height
Phobia)
Workforce Handling the hazardous substances - Coal, ash and chemicals
(Chest X-ray and Lung Function T)
Workforce in high Noise area (> 90 Decibel), Check for Hearing
Workforce handling radiography equipment for conducting NDT.
Workforce, working in specific areas requiring specific medical attention should
conduct the medical tests test as laid down in the respective Site Safety
Management Plan.

12.0 Other Conditions:

12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as
per mutually agreed SLA.

12.2. No Supervision No work policy should strictly be followed.

12.3. Test Before Touch must be ensured every time a job is being carried out in
electrical network.

12.4. HIRA /JSA as per the job scope must be prepared in detail and submitted
along with Site Safety Plan by the successful bidder.

12.5. Personal protective equipment (PPE) must always be checked before use
to ensure that they are in good condition and clean. Replace them if
necessary.

12.6. All relevant PPE shall be provided by the vendor while working at the site.

12.7. Housekeeping shall be maintained all the time while execution of work. All
the unwanted material shall be removed from the site at the end of the day’s
work. Old/damaged parts if taken out of the system shall be kept at
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identified placed and it shall be shifted to scrap yard or disposed of as per
instruction of order manager.
Site Safety Plan shall be prepared by successful bidder along with order
manger. Appendix 1 to be filled by successful bidder and submitted to Tata
Power safety in-charge, before mobilization of team at site and start of the

work.

The Owner or Proprietor of BA must visit worksite at least once in a month
and meet Order Manager every month. In case of incidents, the Owner or
Proprietor of BA is required to attend Time Out Meetings to understand the
gaps that contributed to the incident.
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General Safety Conditions for various contracts Specific to Odisha Discom(R5)

13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network.

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for
purpose and in good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in
good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance
vehicles.

The BA linemen must be having required ELBO certification for the voltage level involved.
BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

The BA shall participate in Safety promotional activities like celebration of Lineman day on
4t March, National Fire Service Day on 14% April and Theme based safety campaigns
undertaken by the Discoms every month.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA
employees must carry safety training card / competency card to the worksite and produce
the card on demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools
and tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down
by the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or
accident to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty
will be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have
to approved by Discom Safety Department.

BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA
has been awarded work in more than one area power system, then the following safety
structure will be adopted.

Safety manager and Safety engineer must be having PDIS or ADIS.
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Safety Supervisor
for each STN
Safety Supervisor +
More the one STN - Safety Engineer

Sub — Transmission
Network (STMN)

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety
Engineer

| Safety Structure for Major Contracts in Sub- Transmission Network |

14.0 Safety Conditions for maintenance of 11 KV and LT Network.

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a
power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle,
fit for purpose and in good conditions and defective rods are removed from service.
Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle,
in good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not engage new workman without training and issue of ID card.

PSS operator shall not be involved in maintenance activities.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC.
Rectification of fault shall be done only after call centre logging and with the knowledge of BA
supervisor.

No one will work alone or unsafely under public pressure or otherwise.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.
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BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer
per sub-division and one safety manager per Division Safety manager and Safety engineer
must be having PDIS or ADIS.

Sub-division Safety Engineer
Division Safety Manager

Safetv structures for Maior Contract — 11 KV and LT Network

15.0Safety Conditions for the major contract work in Civil Projects:

A BA awarded a major contract work of / in civil project will be required to fulfil the following
safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
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The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall refer Construction Safety Manual of the Discom for details.

BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers)
for managing safety at the project site. In case the BA has been awarded more than one major
contracts, then the following safety structure will be adopted.

Safety Engineers and Safety Managers must be having PDIS or ADIS.

For each 100 labor .
or part thereof / site Safety Supervisor
Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

More then 250 labor

/ five sites

16.0Safety Conditions for the major contract work in Commercial Department like - MMG, RRG,
EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute a Safety Supervisor for managing safety at worksite.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
part thereof Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.

17.0 Safety Conditions for Major Projects in Distribution Network

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following
conditions:

Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in
good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working
condition and defective or non-standard neon testers are removed from service.

Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.
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e BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.
e BA shall ensure that no job shall be carried out without efficient supervision.
Sr. No Type of Audit Frequency
1 Tool Bag and PPE audit Weekly
2 First Aid Box Maintenance Record Fortnightly
3 Fire Extinguisher Record(Applicable for the BA involved in major
construction works and have storage of flammable material at Monthly
worksite)
Safety Talk Register Weekly
Site Safety Audit Daily
BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.
BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.
The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th
March, National Fire Service Day on 14th April and Theme based safety campaigns
undertaken by the Discoms every month.
BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.
BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one
safety manager for four project sites or 500 persons.
Safety manager and Safety engineer must be having PDIS or ADIS.

Safety Supervisor

Two Proiect Sites _ Safety Engineer
‘ Safety Manaaer

Safetv structures for Maior Proiect Contract in Distribution Netwaork

One Proiect Site

Four Proiect Sites

18.0Schedule of Safety Audits by BA Safety Staff

Safety Undertaking of BA by way of Affidavit

I s/o R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)__ having its office at (Complete address of Company), authorized vide power
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of attorney dated /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be
repugnant to or inconsistent with the meaning or context thereof, be deemed to include its

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
and shall be valid till the date of termination of the said contract by either party. The
undertaking is binding on me (contractor) as well as my sub-contractor and its
employees, representatives etc.

That | (the contractor) will be responsible and liable to comply and abide by all the
safety rules, instructions and regulations as may be specified and laid down by the
Discom to achieve its goal of Zero for on-site incidences.

That the Contractor shall be fully responsible for ensuring occupational health and
safety of its employees, representatives, agents as well as of its subcontractor’s
employees, at all times during the discharge of their respective obligations under the
contract including any methods adopted for performance of their tasks / work.

That Contractor shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by Discom specifically. , failing which Discom shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the Contractor’s
payments.

That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and
experience of safety personnel) and Annexure 3 of Contract Safety Management.
That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material and site
work as per contract.

That the Contractor shall immediately replace supervisor in case it is found to be not
up to the level of skill and experience required, but any such replacement shall be only

with the prior concurrence of the Discom representative.
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8. That the Contractor and its subcontractors shall abide by all the safety guidelines as

per Safety Manual, Contract Safety Management and other guidelines issued from
time to time by Discom during the contract period.
That in case the Contractor and/or any of its Subcontractor fail to ensure the
compliance as required in terms of this undertaking the Contractor shall keep and hold
Discom / its directors / officers / employees indemnified against any / all losses /
damage / expense / liability / fines / compensation / claims / action / prosecutions or
the like which might be suffered by Discom or to which Discom might get exposed to
as a result of any breach /wilful negligence /deliberate default on the part of the
Contractor /Subcontractor in complying with the same. Contractor shall also furnish
any press release, clarification etc. if sought by Discom for any near miss or safety
violations, accidents, which are attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at on this _Day of 20__ that the contents of the above affidavit
are true and correct and nothing material has been concealed therefrom
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Annexure IX
Tata Code of Conduct (TCoC)




TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/ Contract.
A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-maillD: pravin.jain@tpcentralodisha.com.



Annexure X

Environment & Sustainability Policy




ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the reguirements and spirit of applicable environmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet envircnmental standards

Conserving natural resources by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

{Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER

Lighting up Lives!




CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness Iin our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labour Organization's
fundamental conventions on care labour standards and operate as an equal opportunities
employer

We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will alsc help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group’s efforts

The management will commit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinhal
Date: 15" June, 2018 CEC & Managing Director

TATA POWER =S

Lighting up Lives!
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E-BIDDING & E-AUCTION
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Version 1.1
Company Confidential DEC - 2016

CONFIDENTIAL 1



1 ACCESSING ARIBA SOURCING

2 VENDOR SCREEN

3 SUBMITTING YOUR ANSWERS / PROPOSAL

3.1.1 Review and Approve “Prerequisites”

3.1.2 Select Items or Lots

3.1.3 Entering Your Prebid

3.1.4 Entering Your Prebid for e-auction

3.1.5 Participate to the e-auction

3.1.5.1 How to submit a price

3.1.5.2 What to do If you have a problem during the e-auction? .............ccccciiiiiiiiiiiiiiiiinie e

4 COMMUNICATING WITH UPM NEGOTIATOR

5 SUPPLIER FREQUENTLY ASKED QUESTION

CONFIDENTIAL 2




1- Accessing Ariba Sourcing

Step 1: You will get an invitation to your email from Ariba System. Keep this email, it contains your login
Information and a direct link to Ariba.

Step 2: Click “Click Here” to access the Ariba Web Site.

Ravi Shingare <s em-prod+TATAP O0@ansmtp.ariba.com>

The Tata Power Co. Ltd. has invited you to participate in an event: RFQ for testing.
Ravi

e to download pictures. To help protect your privacy, Outlook prevented automatic download of some pictures in this message.

The Tata Power Co. Ltd. has invited you to participate in the following event: RFQ for testing, to
submit a firm bid on or before the Bid due date covering the goods/services defined by the
attached BOQ and specification in compliance with all referenced documents. Please indicate that
vyou are inclined to bid within two (2) days after receipt of this Bid Request. The event is set to
begin on Wednesday, January 20, 2016 at 7:30 PM, India Standard Time.

Use the following username to log in to The Tata Power Co. Ltd. events:
testl.ravi.shingare @tatapower.com.

Click Here to access this event.

When you click this link, log in with your username and password. You will then have the option
to register your buyer-specific user ID with a new or existing Ariba Commerce Cloud account
and participate in your event.

If you do not want to respond to this event, Click Here. You must register on the Ariba
Commerce Cloud or log in using your existing Ariba Commerce Cloud account username and
password before you can indicate that you do not want to respond to this event.

If you have forgotten your username or password and are unable to log in, Click Here.

Step 3: Supplier has to click on "Continue"

Welcome, KIRTI CONSTRUCTION

Have a question? Chck hene 1o See a Cuick Stan guide

Wedzome: b ihe Aniba Commerce Cloud. The Tala Power Company Limied has imaled you o a sourcing event. Please complele registration for your account on the Anbs Commesce Cloud prior b accessing the scurcing event.

Plesse complete your Asina Commerce Cloud wser account registrafion by clicking Continue. Note: I you cick Continoe and you aready have an axising user accontd on the Ariba Commeree Clowd, Anba Discovery or Ariba Hetwork you will be
cieating & dupScale user acooend

Chck here if you already have an Ariba Commerce Cloud | Arba Discovery or Atiba Network account

About Ariba Commerce Cloud

The Ariba Commesce Cloud Is your entryway to all your Ariba seller solutions. You now have a single kecation fo manage all of your cusiomer refationships end suppller activithes regardiess of which Arba
solution your customers are using. Onca you have compleled the registration, you will be able o

+ Respond mone efficiently to your customer requests
+ Wark more quickly with your customers in all stages of workflow appraval
Slrisngl!u:rl wyaur nelation 5 with cusiomsens tl;;ﬂg an Ariba Commarce Cloud salution
Review pending sourcing o s Tor multiple: buyérs with one lagin
Apply your Ariba Commarce Cloud Profile acrosa Ariba Network , Ariba Discovery . and Adba Sowcing acthvities

Moving to the Ariba Commerce Cloud allows you 10 kog info & single location 1o manage
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Step 4: The registration process only takes a few moments, with a simple one-page registration Define your
password and secret question. Click “OK”

Mame:*  KIRTI CONSTRUCTION
india [IND]
Yashodeep E3- 0B
B Hopariclaimi Nt vt Supplier has to fill the form
400709
mumbai
maharashira

400709
Enter Product and Service Calegories

Enter Ship-to or Sendce Location ¥ wpr=  Browng

,&\_ aAR1BE A

Expired Password

wour password has expired, Follow these instructions to complete this step: Crzate a new passward and confirmn, Select o secret quastion and ansmer it so

Fasswords are case-sensitive, 2nd must be between 3 and L6 characters long. They can include any Latin characters and punctuatbon marks, and mustinclude &t least one
numeral bebween the first and last character, They must also indude at l=ast one l=tter. Far example, gogariba.

The current secret answer that you have entered is different from the one that has been recorded for thic user.

on: * |\.I'ho is your favorits sports team ™

Secret Answer + [1lves |

(*) indicates a required field

Tou exprescly agree and understand that your data entered imto this cystemn may be ransferred outside of the European Union or other jurisdiction where you are located,
iz Furthze dezcibed in the friba Daks Dalisy Dabe Delics

Step 5: If it's the first time you are invited to use UPM Ariba, you’ll need to accept the “Participant Terms”.
Select “I accept the terms of this agreement”. Click “Submit”.

ELETTTTETTEY

In what city was your mother bom?

English

Ariba will make your company profile, which inchudes the base company information, available for new business opportunities to cther campanies., IF you want to hide your company prafile, yeu can do so anytime
by editing the profile visibdity settings on the Company Frofile page after you have finished your regastration,

By dlicking the Submit button, you expressly acknowledge and give consent to Ariba for wour dats entered inte this system to be transfermed outside the European Union, Russian Federation or other jurisdiction
where you are located to Anba and the computer systems on which the Ariba services are hosted (located in various data centers globally), in accordance with the Anba Privacy Statement, the Terms of Use, and
applicable law,

You have the nght to sccess snd modify your personal data from within the apphication, by contacting the Anba sdministrator withan your organizsbion of Anba, Inc. This consent shall be in effect from the moment
it has been granted and may be revoked by preor written notioe o Ariba. If you are & Russian citizen residing within the Russian Federalion, You also exprestly confirm that any of your personal dats entered or
mudified in the system has previcusly been caplured by your orgasization i a separale data reposstory residing within the Russian federabion,

I | 1 have read and agree to the Terms of Use and the Ariba Privacy Statemant I




2 Vendor Screen

2.1.1 If vendor goes through mail invitation then directly Screen 3.1.1 will appear, but if If you have used
Ariba before and have already accessed an event for the buyer-specific account with your current
log in ID, click the Login button to continue. Log in with your Ariba username and password in order
to participate in the event OR you have to follow the following steps.

Step 1 - Log on supplier.ariba.com

Step 2 - Put your USER ID and Password in following screen

SAP Ariba /\\ Proposals sues, sessees

Supplier Login

Legn

Forgol Username o Password

Need help? See qu

Step 3 - Go to ARIBA APPS E and click on Proposals.

;ﬁ'ﬂba f'\Jet".u"”“-{'k HE  Company Seltings v J ] Ravi Shingare v Help Center 3

LAY
Go To My

INBOX ~ OUTBOX  CATALDGS  ENABLEMENTTASKS  REPORTS LEADS WE

PROPOSALS

Orders and Refeases v All Customers v CONTRACTS % ’Id c’

Trends Rafrec

Getting Started with Ariba

" v Network for Suppliers
S Introduction: Your customer ...

1 Getto Know Adba 431 min

2 Revizw Ariba Fee Structure Arina Network for Suppiers: First-
2 Revigw Aniba T I
SR Time Liser Thi..
51 mn

3 Confirm Billing Contact

4 Add Users 1o Your Account Aribz Supplier mobde app Overvie

5 Complete Enablement Tazks - .
COVery . 1Ne premer semice
ching Dusiness b..
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3 Submitting Your Answers / Proposal

3.1.1 Review and Approve “Prerequisites”

Step 1: Review and download all documents & then Click on “Review Prerequisites”

Fumie | Brotwwniei | e

T Ewvews ane mrmmad s Tl MUE b B VIRERED S FLI8 e =1 & pERinESis A @
bnvw 4 et did aniedd i - arbiinn wilh $ia dvard, 1F vy dod U bt i ae tha pidiadunle,
b arp=y

Wi g:'\l'l:.!:f-'\l'lﬂ Cwaninas Cobaff || fevima Srimmsnben | |Zoricll e Lsnnaa | § fnni vam (ninmstion)

1, Rribww i} A v nisl m
Ermradpita

8. Ealert Luke UPH Frervgeniie Tt 3w %) Pmgl v

A, Aulred R wprane fasha ®
¥ 1 0FM Prersuyss e

Ll @v s wmval VP Qe Sorvierg cemiieern e Poodvida et B "-rl':

i Vo) wriin L3

Step 2: Review and accept “Bidder Agreement”.

[Frereaumites BoctB1345847 - Sourcing-project-001

¥ Checklist i isites must be priarta p
+ 1. Review Evenlt
Details

_ — f the i n on- line events {'On-Ling Events’) held and by tha company ing this On-Line Evant (Sponsar’] on the wah site (this "Site’)
2, 2““"“" Agept nosted hr Ariba, o {'Site Ownes') \ \mur ccmpalw [Participant’ or You'] agrees to the fellowing terms and conditions ['Bidder Agreement'):
rercquisites

3. Select Lots 1. Bids. If You are invited to partsopate in the On-Line Event, Sponsor reserves the nght to amend, moddy or withdraw thes On-Line Event. Sponsor reserves the nght to accept or reject all or
- part of your proposal. Submission of a bid does not create a contract or any expectation by Farticipant of a future business relationship. Rather, by submitting a bid, you are making a firm offer
4. Submit Bids which Spansor may accept to form a contract, subject to section 2 below. Sponsor is not liable for any costs incurred by Participant in the preparation, presentation, or any other aspect of
Participant's bid.
5. Enter Lot Details § X
2, Price Quotes. Except to the extent Sponsor sllows & non-tbnding bid, &ll Bids which Partiapant submats through the On-Lne Events are legally valsd quotstions without gqualdication, except
for data entry ervors.

3, Procedures and Rules. Participant further agrees to be bound by the precedures and rules established by the Site and Sponsor.

4. Confidentiality. Particpant shall keep all user names and passwords, the On-Line Event content, other confidential matenals pravided by the Site andfor Spansar, and all Bids provided by
Yeu or another particpating arganization in confidence and shall not disclose the faregoing to any third party.

5, Bids through Site only. Participant agrees to submit bids oaly through the on-line hidding machanism supplied by the Site and not to submit bids via any othar mechanism including, but not
limited to, post, couner, fax, E-mail, or orally unless specifically requested by Spansor.

6. Ethical Conduct. All parties will prohibit unethical behavior and are =xpected to notify the Site Owner by contacting the appropriate project team i they witness practices that are counter-
productive ta the fair aperation of the On-Line Event. 1 Participal any during a live On-Line Event, Forticipant mast notify Site Owner immediately.

7. Survival. The terms and conditions of this Bidder Agreement shall survive completion of the On-Line Event.

BA v1.1 184ugls

") 1 accept the terms of this agreement.

1 do not accept the terms of this agreement.

3.1.2 Select Items or Lots

Step 1: Select ltems. - If you do not want to quote for any items/lots then you do not select that lot / items
and then go ahead for select and submit lot.

Step 2: Click “Submit Select Lots”.

it Lotn Doc29687402 - E-auction I—I e |

Chowsa tha lots in which yoo will participats, Youcan cancal your inkes don te pardcipaca in'a ot uniil yoocubmica responsa for thaclon onca you submir a responss you cann ot withdrawic
* Checkiist

# 1. Ravies Ewant Dutaile

« & frvicw and Arregk
oruguizives

B 3, Sefect Loks
4. Subsiit Pratid N e
A Sbasiindy . i Praviaw

Fravian

Breview
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3.1.3 Entering your offer for RFQ
Step 1: as per following screen Vendor Dashboard will appear where RFQ from TATA Power will be visible.

Company Setlings v

Ariba Sourcing

Walcome to the Ariba Spend Management site. This site aseiste in identifying world class suppliers who are market leadars in

The Tata Power Company Limited-TEST Arba. Inc. administers this site in an effort to ensure market integrity.

Requested Frofile
Your custamer has requested that you
complete 21 additional profile fisids. -
o i Events
Enter Mow =
Title

Public Profile Completeness

Doc905524000 121672016 6:35 PM

Enter a short descript®gio reach 45% >

Vendor has to complete the vendor = 2
registration FORM DOue Date Comgpletion Date

Step 2 - Follow all the steps of 3.1.1 t0 3.1.3

Step 3 - Vendor has to submit their techno commercial offer in 2.1. In this field Do No attach any price content.
For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field.
1.4.1 Contract Safety Manual £ Annexure | (Contract Safety M

2. Review and Accept
Prerequisites 1.4.2 TATA Code of Conduct i Annexure Ill (TCOC).pdf

3. Select Lots ¥ 1.5 Technical Specification

1.5.1 Technical Specification Details Attach a file

4. Submit Response
¥ 2 Techno Commercial bid

21 F’Iea.se atltach the Techno- Attach a file
Commercial Bid

¥ Event Contents
¥ 3 Price Bid

v 3 Price Bid

31 Bidder to specify the prices

either in terms of percentage ( %

) or Value where the options are
available for both. In case price is
specified in percentage ( % ) ,

please Specify Zero ( O ) in the
amount field and vice-versa.

3.2 Bearingfor mowr 1.90991 More INR 30 each

3.3 AMC 20,000 IS.UWCCS CONTRACTS More INR. 325 month

3.4 ANALY SIS TAILRACE WTR SAMPLE More 35.000.00 IMR 45 each

Step 4 - After successfully putting Techno commercial offer and price part then click on "Submit Entire
Response”

B e e e L e

(") indicates a required field

|
| Submit Entire Response I Update Totals | ‘ Save ‘ ‘ Compose Message
|
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3.1.4 Entering Your Prebid for e-auction

Before participation to the e-auction you must place a pre-bid. If you haven’t placed a Prebid in the
Prebid time you won’t be able to participate to the auction itself.

Step 1: Populate Your Answers.

Step 2: Click “Submit Entire Response”.

(50 back to The Tata Power Company Limited-TEST Dashboard Desktop File Sync T Nokmcabons

Cansale

rcing-project-001 fn.e remaining in preview WEDLLSIERI
[E] The event owner has requested that you submit a prebid before the end of the preview period. You have not yet submitted a prebid. L

Event Messages
Response History

All Content
¥ Checklist

Name * Extended Frice
+ 1. Review Event

Details 1 Introduction

« 1. Review and Accept ¥1 Commercial Terms
Prerequisites

b2t fot 0 Less... 8| * [5000
/3. Select Lots

4 core cable
B 4, Submit Bids
¥3 Pricing

5. Enter Lot Details
3.1 FOR SITE DELIVERY

PAF INCLUSIVE @‘] COMP-1.xlsx

’ md.cates requfrgd field
¥ Event Contents [
Yemto |Suhm'rtEanrellmnse] Upda&eTntaIs]@ | [CﬂmmseNmsaqe”hml [mpnrt]
Al Content —J

When the Prebid time is still open you can still modify your Prebid:

Click on “revise Prebid” and repeat in step 1 and step 2.

ok to The Tata Power Company Limitad TCST Dashboard

ES0D FHE oY JUNCInIRT
wole &1 DochB1343837 - solireing-projeet001 Time remaining in preview [ IEVHRIV]

& Your prebid nias been submitted, You wil b2 notified when the event is open for biddi
e Mesaes

|zepanee Hittore Revise Prelad|

" Checklist

All Conle
1, Nevicw Event i

Letails

S— Name 1 Extended Frice
7. Review and Arcept 7

FEMH 1 Introduction

3. Select Lots ¥2 Commercial Terms £,000.02 R
1, Submit Bids Y21 w1 3 SONLOIN
5, Enter Lot Defails 4 core cable

¥3 Pricing

2.4 FORSITE DILIVERY
FRF TNCIUSIVE B (MR e
" bvent Lontenls

. Corm; Message
Wil Contack e =
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3.1.5 Participate to the e-auction

If you have placed a bid in the Prebid time you will be able to participate to the e-action. E-auctions
are rather sort in time (usually less than 20 min per item). Once the time is closed you won’t be able
to bid anymore.

Help Center B

| < Go back to The Tata Power Company Limited-TEST Dashboard Diesktop File Sync Notifications

Consols ol DocBB1345837 - sourcing-prejEcIuT b Time remaining for lot 2.1 JUKIE S

¥ Your response has benn submitted. | Your price rank in the auction J
; [ Bidding time left for the item ]

My Bid Rank : 1

o

B decrement: 20,00 INR

Hame 1 Extended Prica
¥ a1 leta O Lam... & * [4,00000 R (1)
4 core cable

2.1.1 cable-1

3. Salect Lots
+ 4. Submit Bids
5. Entes Lot 4 core cable
Price:
Quartity:
¥ et ot Decrement bid by 1,600 Dy value [Apply)
Al Content “Submit Current Lot | [Updats Totala [ Relosd Lt B {Save] | [Compose Message|
1 Intiodustion i 7w . " ey
; T You start the auction with your Prebid price. You can
bt | modify the price directly here or use the decrement
bid functionality

;Nued Help? in the .5 aed Canada {coll-free) call 1 {868) 218-2133, For incermational help sumbers gick hery

Ll enasasnay du awima
* ¥

When you want to submit your price presses “submit current lot”

In case the new price you submit is lower by 10% of the starting price (Prebid Price) the following warning
Message will be displayed.

To submit the new price, check the box and press submit. If you made a mistake press cancel so that you
Mistake would not be submitted.

B Ashu Ranjan w

' Submit this response?
| Your bid has generated the follawing warnings:
[ The value you entered for Item 2.1 (4,000,00 INt)

| im@rdves your prevous bid o the ceiing value
| (5,500.00 INR} by more thon 10%

] Check here to ignore the wamings and submit

| paur bid anmyway,
Saiburit |
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3.1.5.2 What to do if you have a problem during the e-auction?

If you have any problem related the system: - Call first Tata Power e- Bidding / Auction Cell

> e- Bidding /Auction Cell details:-

Core team
Contact Person E-Mail 1d Contact Details
Ravi Shingare ravi.shingare @tatapower.com 9029004168
Himanshu Ranjan himanshur@tatapower.com 9820339961
Escalation Matrix
Paresh Bhatt pareshbhatt @tatapower.com
C T Prakash ctprakash @tatapower.com 9223545185

4 Communicating with Tata Power Buyer & Auction team during auction
/ e- bidding
Step 1: Click “Compose Message”.

All Contait

Hamse 1
T 1 UPM Prersguisites

1.1 Do You eccepk UM General furchesing Conditions-for Srodude and Services 7w I' a

atcapt UPM code of condoect '-'-l-. o

=temat UPM Enviranmental Policy > =] @
s amcept UPM CSR 2 .l':_ 0
1.5 U you stcest UEM E-lneoiong palicy < =[] &

¥ 1 Request for Quotation

2.1 Fatty aod KEalpala

Step 2: Compose Your Message and click “Send”.

o back to The Tata Power Company Limited-TEST Dashboard

= B2
) S

Compose New Message

shingare manufacturers (Rovi Shingace]

Tu: Prupect Tean
Subject: DoctD134EEI7  cosrmng projoct 301

Attachments: Attach  fie

eI nEE

Desr Sir,
Can we submit the price 77
Regards

ABC
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SUPPLIER. FREQUENTLY ASKED QUESTIONS

L+ If I registered on my buyer's Ariba Sourcing site in the past, do | need to register again?

Answer- Yes. Although you have registered on your buyer's Ariba Sourcing site in the past,
registering on the Ariba Commerce Cloud is required. The registration process only takes a few
moments, with a simple one-page registration. Registering on the Ariba Commerce Cloud gives you
access to all your buyer relationships with one username and password.

£ What is the Ariba Commerce Cloud?

Answer: - The Ariba Commerce Cloud is your entry point to all of your seller solutions.

Rather than managing log in information for multiple buyers' sites, you will have one log in and one
account. This means fewer passwords to remember, easier user maintenance for your company,
and a unified profile for your organization.

+= Do | need to add Product and Service Categories during registration?
Answer:-Yes; this is a required field. Product and Service Categories classify what your company

sells, and the system uses this information to match potential business opportunities with your
products and services.

Click Add Product and Service Categories to select one or more categories from the list of
options. During registration, you only need to choose one category, preferably related to the event
you are joining. You can add, refine, or remove categories any time after the registration process.

+ Do I need to add ship-to or service locations during registration?

Answer: - Yes; this is a required field. Ship-to or Service locations inform buyers where your
company sells its products or provides its services, and the system uses this information to match
potential business opportunities with your products and services.

Click Add Ship-to or Service Locations to select one or more sales territories from a list. You
can add, refine, or remove ship-to or service locations any time after the registration process.

4+ Do | need to enter a D-U-N-S number when | register?

Answer: - No; this is an optional field. You are only required to complete the fields marked with an
asterisk (*). If you enter a D-U-N-S number, and you get a message that the value is already in use,
leave the field blank, as D-U-N-S numbers must be unique within the Ariba Commerce Cloud. Your
company can have multiple Ariba accounts, but only one account can use the D-U-N-S number.

Additional Information: - D-U-N-S is a registered trademark of Dun & Bradstreet or its subsidiaries in
the United States and other countries.

+ Do | need to enter a Tax ID when | register?

Answer: - No, the Tax ID is an optional field. You are only required to fill in the fields marked with
an asterisk (*).

4+ What is the difference between the Email and Username fields in my profile?

Answer: - The Email field represents the email address where you wish to receive email
notifications. The Username field is the identifier that you use to access your account. The Username
field must be in email format, but you do not have to use a valid email address.
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Note: Leave the This is my username box checked if you want your email address to be the same
as your username.

+ How do | participate in my buyer's event using an email invitation?

Answer: - Use the Click here link in the email notification to access the sourcing event.

While buyers might customize the email content you receive, all email invitations contain a link to
access the event.

Depending on your previous experience with Ariba solutions, do one of the following to access the
event after you click the link:

e If you are new user, click Continue on the welcome page. You continue to register an Ariba
account to link with your buyer and participate in the event.
If you have used Ariba before and have already accessed an event for the buyer-specific
account with your current log in ID, click the Login button to continue. Log in with your Ariba
username and password in order to participate in the event.
If you already have an existing Ariba Network, Ariba Discovery, or Ariba Sourcing supplier
account, but you have not accessed any events for the inviting buyer's site, use the Click
here if you already have an Ariba Commerce Cloud, Ariba Discovery or Ariba Network
account link. After clicking the link, log in with your existing account to move your information
to your buyer's site.

Additional Information :- Registering an Ariba account provides you with a consolidated view of all
your customer relationships. With this one profile, you can view business opportunities, participate
in sourcing events, participate in contract negotiations, and manage orders, catalogs, and invoices.

+ Why doesn't the link in the email invitation to participate in a sourcing event work?

Answer:-If you cannot click the link, or the link does not open the log in page, highlight and copy the
Uniform Resource Locator (URL), and then paste the URL into your web browser.

+ Can my company have multiple accounts?

Answer:-Your Company can have multiple Ariba accounts, depending on your business needs. For
example, if your company has several locations around the world, you might want a separate account
for each region.

Most companies choose to have one account with multiple customer relationships, which provides
a centralized location to maintain their company profile information and all of their customer
relationships.

Additional Information

Consider the following items when deciding whether to have more than one account:

+ Administrators: For each account, you can have only one account administrator, but the
account administrator can provide access to multiple users. All users from your company
have their own Username and Password to access the account.

DUNS (data universal numbering system) numbers: You can add your company's DUNS
number to only one account. If you plan to have multiple accounts, leave the DUNS number
blank during registration.
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4+ How do | complete registration if my username already exists?

Answer: - This message means that you already have an Ariba Network, Ariba Discovery, or Ariba
Sourcing supplier account registered under username you entered. You can either register ua new
account by creating a new username, or access one of the following sites to request a password
reset for the registered username:

* Ariba Network (This login page is used for all Ariba Network, Ariba Sourcing, or Ariba
Contracts suppliers).
¢ Ariba Discovery login page

To reset your password, click the Having trouble logging in? Link on the Login page.
+ Nothing happens when | click Forgot Username and enter my email address

Issue: - Nothing happens when | click the Forgot Username link and enter my email address.

Cause: - After you submit your request to retrieve your username, the Ariba Network sends an
email notification with usernames that match the email address you submitted.

Some possible reasons why you may not receive this username retrieval email notification:
e The email address on your account does not match the email address you entered when
submitting the request.
Your buyer-specific account was deactivated before you could move it to the Ariba
Commerce Cloud. Generally, that means you probably have not participated in an event with
that buyer for a while.

Solution: -
« To ensure you receive this email notification:
« Make sure you type the email address configured within your account.

If your buyer-specific account has been deactivated, contact your buyer to determine how to
proceed.

4+ Where is my password reset email?

Answer: - After you submit your request for a password reset, Ariba sends instructions to the email
address associated with your account. If you didn't receive a password reset email, check the
following scenarios to troubleshoot.

The username you entered is in the wrong format, or it isn't associated with the email address you
are checking.

Keep in mind, your username is in the format of a full email address, but it can be associated
with any email address you entered previously.
Your username is also case-sensitive.
To confirm that you are using the correct username and format, return to the Ariba login page,
and click the Having trouble logging in? link (Forgot Username if you're working in Ariba
Discovery).

o Choose I forgot my username, and click Continue.

o Enter the email address associated with your account, and click Submit.

o You will receive an email that lists the exact format of the username associated with

the email you entered.
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You entered the correct username, but you still didn't receive the password reset email notification.

+ This can occur if the configured email address is different from the account you are checking.
¢ You might have multiple accounts for your company, so make sure you are attempting to
access the correct account.

Your email configuration or company's security settings might also prevent you from receiving the
password reset email. To find out, check your junk mail folder or email filter settings to verify that
automated emails from Ariba are not blocked from your email account.

< Why do | get this message on the SAP Ariba Login page: "The username and password
pair you entered was not found"?

Answer: - You entered an incorrect Username or Password. You might receive this message if you
entered a previous Username or Password. Remember that your Username has the format of an
email address, and both the Username and Password are case sensitive.

Click the Having trouble logging in? Link on the Login page if you don't remember your log in
information.

CONFIDENTIAL 14




-: Steps for tender submission:-

Step 1: Vendor will get an invitation email from Ariba System. Keep this email, it contains
your login Information and a direct link to Ariba.

URL for Supplier Users: http://tatapower.supplier.ariba.com

Step 2: Click “Click Here” to access this event.

Step 3: If you are first time vendor you will get the "Sign UP" window. Click on the same.
If this screen is not appearing then close the window and follow the steps.

If the vendor has already created User id and password then after step 2 he will directly
get the login screen. After credentials - click on ARIBA APPS and click on Proposals.

Step 4: After Continue simple one-page registration screen will open. Define your
password and secret question. Click “OK”

Step 5: You will be able to see the RFQ

Step 6: After review and downloading of all documents click on “Review Prerequisites”

Step 7: Review and accept “Bidder Agreement”.

Step 8: Select Items or Lots > Click “Submit Select Lots”

Step 9: Vendor has to submit their techno commercial offer in 2.1." Pls Attach Techno
commercial Bid "In this field Do No attach any price content.

For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO)
in not applicable field.

Step 10: After successfully putting Techno commercial offer and price part then click on
"Submit Entire Response"
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