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Procedure to Participate in Tender

Tender Last Date and Time
Tender Enquiry No Work Description (E"I:/(I:IID éRSST))* Participation Fee ]'cl?énpdaeyrrgz?:igifpation
' (Rs.) (Incl. GST)** F
ee

Open Tender for provide
TPCODL/ P&S/ o 16.03.2026,
1000008499/ 26-27 Tephnlman for cable & 50,000/- 5,000/- 15.00 Hrs.

switchgear work

* EMD is exempted for MSMEs registered in the State of Odisha.
** MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.
For details of MSME norms, pls refer "Annexure VIl-a"

Please note that corresponding details mentioned in this document will supersede any
other details mentioned anywhere else in the Tender Document.

Procedure to Participate in Tender.

Following steps to be done before “Last date and time for Payment of Tender Participation Fee”
as mentioned above

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letter
head indicating

a.

I

Tender Enquiry number

Name of authorized person

Contact number of authorized person

e-mail id of authorized person / Ariba online portal ID if any.
Name of Firm

Address of Firm

GST Registration Number

Details of submission of Tender Participation Fee
MSME Certificate, wherever applicable

Details of Bank Account for refund of EMD

Postal Address for refund of EMD

2. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in
the form of Direct deposit in the following bank account and submit the receipt along with a
covering letter clearly indicating the Tender Reference/ Enquiry Number —

Beneficiary Name — TP Central Odisha Distribution Ltd.

Bank Name — STATE BANK OF INDIA

Branch Name — IDCO Towers, Bhubaneshwar

Address — PO- Sahidnagar, Janapath, Bhubaneswar.

Branch Code — 7891, Account No — 10835304915 , IFSC Code — SBIN0O007891

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Joint Venture of Tata Power and Government of Odisha)

Registered Office/Corporate Office: Power House Square, Unit-8, Bhubaneswar, 751012, Tel: 0674-2541575 Web:

www.tpcentralodisha.com, E-mail: tpcodl@tpcentralodisha.com, CIN: U401090R2020 PLC032901
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TP CENTRAL ODISHA
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(A Joint Venture of Tata Power and Government of Odisha

E-mail with necessary attachment of 1 and 2 above to be sent to
Malaya.roul@tpcentralodisha.com with copy to asish.karmakar@tpcentralodisha.com
before last date and time for payment of Tender Participation Fee.

Interested bidders to submit Tender Participation Fee and Authorization Letter before Last
date and time as indicated above after which link from TPCODL E-Tender system (Ariba)
will be shared for further communication and bid submission.

Please note all future correspondence regarding the tender, bid submission, bid submission
date extension, Pre-bid query etc. will happen only through TPCODL E-Tender system
(Ariba). User manual to guide the bidders to submit the bid through E-Tender system (Ariba)
is also enclosed.

All communication will be done strictly with the bidders who have done the above step to
participate in the Tender.

Also it may be strictly noted that once date of “Last date and time for Payment of Tender
Participation Fee” is lapsed no Bidder will be sent link from TPCODL E-Tender System
(Ariba). Without this link vendor will not be able to participate in the tender. Any last moment
request to participate in tender will not be entertained.

Also all future corrigendum’s to the said tender will be informed on Tender section on
website https://www.tpcentralodisha.com

TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Joint Venture of Tata Power and Government of Odisha)
Registered Office/Corporate Office: Power House Square, Unit-8, Bhubaneswar, 751012, Tel: 0674-2541575 Web:
www.tpcentralodisha.com, E-mail: tpcodl@tpcentralodisha.com, CIN: U401090R2020 PLC032901
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TP CENTRAL ODISHA
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RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

OPEN TENDER NOTIFICATION
FOR
RATE CONTRACT FOR PROVIDING SKILLED

MANPOWER/TECHNICIAN ON MONTHLY BASIS FOR CABLE &
SWITCHGEAR WORK FOR 02 YEARS

Tender Enquiry No.: TPCODL/P&S/1000008499/26-27

Due Date for Bid Submission: 26.03.2026 [17:00 Hrs.]

TP Central Odisha Distribution Limited
1st Floor, Anuj Building, Plot No-29, Satya Nagar, Bhubaneswar-
751007.

Corporate office: TP CENTRAL ODISHA DISTRIBUTION LIMITED
(A Joint Venture of Tata Power and Government of Odisha)
Registered Office/Corporate Office: Power House Square, Unit-8, Bhubaneswar, 751012, Tel: 0674-2541575 Web:
www.tpcentralodisha.com, E-mail: tpcodl@tpcentralodisha.com, CIN: U401090R2020 PLC032901
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1.0 Event Information
1.1 Scope of work

Open Tenders are invited through Ariba online portal e-tender process from interested Bidders for Rate
contract for following manpower contract as defined below:

EMD Amount Tender Fee
S. No. Description (Rs.) Inclusive of GST
(Rs.)

Rate contract for Providing Providing 5 no. of 50000/- 5000/-
Skilled Manpower/Technician for cable &
switchgear work for 02 Years on monthly
basis

Note:-
1) EMD is exempted for MSME Firms registered in the State of Odisha.
2) MSMEs registered in the State of Odisha shall pay tender fee of Rs. 1,000/- including GST.

1.2 Availability of Tender Documents
Please Refer “Procedure to participate in the e-Tender”.

1.3 Calendar of Events

Date of sale/ availability of tender
documents from TPCODL Website

Date by which Interested and Eligible
Bidder to pay Tender Fee and confirm
participation as mentioned in “Procedure
to Participate in Tender”

Date & Time of Pre-Bid Meeting (If any) 17.03.2026, 11.00 Hrs.

Last Date and time of receipt of pre-bid
queries, if any

Last Date of Posting Consolidated replies
to all the pre-bid queries as received

Last date and time of receipt of Bids 26.03.2026 up to 17:00 Hours

Participating Bidders will get mail intimation
Date & Time of opening technical bids & | from TPCODL E-Tender system (Ariba) when
EMD (Envelope-1 & 2) their Technical Bids are opened. Refer Section
4.2 for details

Bidders will get mail intimation from TPCODL E-
Tender system (Ariba) when their Price Bids are
opened (Refer Section 4.5)

From 07.03.2026 onwards

16.03.2026, 15:00 Hrs

18.03.2026 up to 17:00 Hours

20.03.2026

(g)

Date & Time of opening of Price of

(h) qualified bids

Note :- In the event of last date specified for submission of bids and date of opening of bids is declared
as a closed holiday for TPCODL Bhubaneswar office, the last date of submission of bids and date of
opening of bids will be the following working day at appointed times.
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TPC®DL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

1.4 Mandatory documents required along with the Bid

Following documents are to be furnished along with the bid to the address as mentioned at clause 3.1.

141
14.2
143
1.4.4

145
1.4.6

1.4.7
1.4.8

EMD of requisite value and validity

Tender Fee in case the tender is downloaded from website

Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

Drawing, Type Test details along with a sample of each item as specified at Annexure | (as
applicable)

Duly signed and stamped ‘Schedule of Deviations’ as per Annexure Il on bidder’s letter head.
Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on
bidder’s letter head.

Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with
the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be
liable for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the
‘Annexure Il - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid.

1.6 Right of Acceptance/Rejection

Bids are liable for rejection in absence of following documents:-

1.6.1
1.6.2
1.6.3
1.6.4

1.6.5
1.6.6
1.6.7

EMD of requisite value and validity

Tender fee of requisite value

Price Bid as per the Price Schedule mentioned in Annexure-|

Necessary documents against compliance to Qualification Requirements mentioned at Clause
1.7 of this Tender Document.

Filled in Schedule of Deviations as per Annexure Il|

Filled in Schedule of Commercial Specifications as per Annexure IV

Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof.

1.7 Qualification Criteria

a) The bidder should have an average annual turnover of Rs.1.0 crore in last three financial
years. Copy of audited Balance Sheet and P&L Account to be submitted in this regard.

b) Qualification criteria / Past performance of the Bidder & its License.

a. Must have minimum 2 years of experience working in DISCOMS.
b. Preference will be given to TP Discoms existing vendors.
c. Licenses- HT License issued by ELBO upto 33KV.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL




TPCAODL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

d. BA shall submit order copies of min value of 10 Lakhs for above scope of
maintenance / construction works.
c) Electrician certification:
The Electrician shall have an ITl (Electrician) certificate with minimum 2 years’ of
experience working in distribution network & must have following competency:
a. He should have basic knowledge of RMU construction & operation.
b. He should have basic knowledge of Cable construction, repair & fault identification.
c. He should be aware of all safety requirements as per scope provided while working
from LT & up to 33 kV.
d) Safety Criteria of the Bidder & Electrician
a. All the PPEs, Tools & tackles mentioned in Technical scope of work will be under BA
scope.
b. Electricians will be interviewed by TPCODL to know their competency & safety
awareness before awarding the contract.
c. Bidder submit ISO 2001 & 45001 Cert. asper safety criteria.

e) The bidder must have all statutory compliance like valid PAN no., GSTN ESIC & EPFO etc.
The bidder must submit the copy of all these registrations.

Note :

TPCODL reserves the right to relax qualification criteria without assigning any reason thereof.
Also, TPCODL reserve the right to scrutinize and reject any of such existing vendors without
assigning reason what so ever may be. In case bidder has previous association with TPCODL for
similar products and services, the performance feedback for that bidder by TPCODL’s user group
shall be considered.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition
of Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies
available, TPCODL reserves the right to exclude a bidder from participating in future markets due to the
bidder’s violation of any of the rules or obligations contained in the General Condition of Contracts. A
bidder who violates the market place rules or engages in behaviour that disrupts the fair execution of
the marketplace, may result in restriction of a bidder from further participation in the marketplace for a
length of time, depending upon the seriousness of the violation. Examples of violations include, but are
not limited to:

=  Failure to honor prices submitted to the marketplace
=  Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
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information submitted to TPCODL. All tender documents remain the property of TPCODL and all
suppliers are required to return these documents to TPCODL upon request. Suppliers who do not honor
these confidentiality provisions will be excluded from participating in future bidding events.

2.0 Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and conditions.

The bids will be evaluated commercially on lowest cost on overall BOQ Basis as calculated in
Schedule of Items [Annexure 1] . Hence all bidders are advised to quote their most
competitive rates.

In case of Reverse Auction, if any change arises in overall BOQ price, it shall be applicable
proportionately in each line item in the complete tender BOQ.

Bidder has to mandatorily quote as per schedule of item [Annexure-I]. Failing to do so TPCODL
may reject the bid.

NOTE:

In case of a new bidder not registered, inspection of Testing house and evaluation shall be

carried out to ascertain bidder’s capability and quality procedures. However TPCODL reserves the
right to carry out inspection and evaluation for any bidder prior to technical qualification. In case a
bidder is found as Disqualified in the evaluation, their bid shall not be evaluated any further and
shall be summarily rejected. The decision of TPCODL shall be final and binding on the bidder in this
regard.

2.1

Price Variation Clause: The prices shall remain FIRM during the entire contract period.

3.0 Submission of Bid Documents
3.1 Bid Submission

Bidders are requested to submit their offer in line with this Tender document through e-tendering
process. Please note all future correspondence regarding the tender, bid submission, bid submission
date extension, Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).

No verbal correspondence will be responded. All communication will be done strictly with the
bidder who have done the above step to participate in the Tender.

Bids shall be submitted in 3 (Three) parts:
» FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from
the

due date of bid submission in the form of Bank Guarantee / Bank Draft / Bankers Pay Order (issued
from a Scheduled Bank) favoring ‘TP Central Odisha Distribution Limited” payable at Bhubaneswar.
The EMD (BG) has to be strictly in the format as mentioned in General Condition of Contract, failing
which it shall not be accepted and the bid as submitted shall be liable for rejection. A separate non
refundable tender fee of stipulated amount also needs to be transferred online through NEFT/ RTGS

in case the tender document is downloaded from our website.
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TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBIN0O007891

EMD is strictly preferred in form of Bank Guarantee and to be delivered at the following address.
However in view of present situation if Bidder is finding it difficult to make and submit BG for EMD
amount, they can do online transfer of EMD amount in the above mentioned Account and submit proof
of the same as part of Bid Submission.

Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions.

Please note as return of EMD from Bank Account is non standard practice the same may take more time
than return of EMD BG.

EMD Original Hard Copy shall be delivered at the following address in Envelope clearly indicating
Tender Reference/ Enquiry Number, Name of Tender and Bidder Name

Chief (Procurement & Stores)
TP CENTRAL ODISHA DISTRIBUTION LIMITED
1st floor, Anuj building, Plot No. 29, Satya Nagar, Bhubaneswar, Odisha — 751007

» SECOND PART: “TECHNICAL BID” shall contain the following documents:

Documentary evidence in support of qualifying criteria

Technical literature/GTP/Type test report etc. (if applicable)

Qualified manpower (if available)

Testing facilities (if applicable)

No Deviation Certificate as per the Annexure Il — Schedule of Deviations

Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms etc.
as per the Annexure IV — Schedule of Commercial Specifications.

Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through TPCODL E-tender System
(Ariba) only. Hard Copy of Technical Bids need not be submitted.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged
by the Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished
by the Bidder may be written in another Language, provided that this literature is accompanied by an
English translation, in which case, for purposes of interpretation of the Bid, the English translation shall
govern

» THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned
in Annexure | (separate Price Bid for Lot-A & Lot-B shall be submitted) with explicit break up of
basic prices, Taxes & duties, Freight etc. In case any discrepancy is observed between the item
description stated in Schedule of ltems mentioned in the tender and the price bid submitted by
the bidder, the item description as mentioned in the tender document (to the extent modified
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through Corrigendum issued if any) shall prevail. Price Bid is to be submitted in soft copy
through TPCODL E-Tendering system (Ariba) only. Hard copy of Price Bid not be submitted.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons making the
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons
signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do
so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being
in force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and
shall be accompanied by certified true copies of the resolutions, extracts of Articles of Association,
special or general Power of Attorney etc. to show clearly the title, authority and designation of persons
signing the Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on
behalf of the Bidder shall be furnished with the bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’,
‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.
3.2 Contact Information

Please note all correspondence regarding the tender, bid submission, bid submission date extension,
Pre-bid query etc will happen only through TPCODL E-Tender system (Ariba).
No verbal correspondence will be responded. All communication will be done strictly with the bidder

who have done the above step to participate in the Tender. Communication Details:

Handling Executive : HOG : Cable switchgear

Name: Mr. Malaya Ranjan Roul Name: Gyanendra Sahu
Contact No.: 8763216613 Contact No: 9971395325
E-Mail ID: Malaya.roul@tpcentralodisha.com Email: Gyanendra.Sahu@tpcentralodisha.com

Sr. General Manager (Purchase & Stores) Team Lead : Cable switchgear

Name: Sri Sudhakar Behera Name: Amar Pattanayak
Contact No.: 9437282663 contact: 9650896258

E-Mail ID: Sudhakar.behera@tpcentralodisha.com mail: Amar.Pattanayak@tpcentralodisha.com

Bidders are strictly advised to communicate with Package Owner through TPCODL E-tender
System (Ariba) only. They need to pay Tender Participation Fee and receive the Ariba log-in. Above

escalation details are for reference purpose only.
3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual items
and Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL




TPC®DL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

the Unit Price for each item & total price with taxes, duties & freight up to destination at various sites of
TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies
paid or payable during the execution of the supply work, breakup of price constituents.

Applicable GST to be specified clearly.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall
ascertain himself regarding material required for completeness of the entire work. Any items not
indicated in the price schedule but which are required to complete the job as per the Technical
Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be included in prices
quoted.

3.4 Bid Currencies

Prices shall be quoted in Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the
Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the
terms and conditions, which are not substantially responsive to the requirements of the bidding
documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as
submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD) )-

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture.
The EMD shall be denominate in any of the following form:
= Banker's Cheque/ Demand Draft/ Pay order drawn in favour of TPCODL, payable at
Bhubaneswar.
= Online transfer of requisite amount through NEFT/ RTGS.
= Bank Guarantee valid for 210 days after due date of submission.
The EMD shall be forfeited in case of:

a) The bidder withdraws its bid during the period of specified bid validity.
Or

b) The case of a successful bidder, if the Bidder does not
i) accept the purchase order, or
ii) furnish the required performance security BG
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3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five years prior to
the date of opening of technical bids and test reports are to be submitted along with the bids. If type
tests carried out are not within the five years prior to the date of bidding, the bidder will arrange to
carry out type tests specified, at his cost. The decision to accept/ reject such bids rests with TPCODL.

4.0 Bid Opening & Evaluation process

4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of
Bids or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

The bids shall be opened at TPCODL office in front of participated bidders either physically or in
virtual mode . A link shall be provided to the participated bidders to view the tender opening process
online. Also Participating Bidders shall get mail intimation from TPCODL E-Tender system (Ariba)
when their Technical Bids are opened.

First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of
required amount/ validity in prescribed format, shall be rejected.

4.3 Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents have
been properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of
original documents in order to verify the documents submitted in support of qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price per item will be corrected. If there is a discrepancy between the
Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail
and the Total Amount will be corrected.

Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to
the Bidding Documents including production capability and acceptable quality of the Goods offered. A
substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding
Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and may not
subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a
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clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be
made to bring all bids on a common footing. All responses to requests for clarification shall be in writing
and no change in the price or substance of the Bid shall be sought, offered or permitted owing to any
clarifications sought by TPCODL.

4.5 Price Bid Opening

Price bid of only Techno-commercially and / or safety qualified Bidders shall be opened internally.
Bidders shall get mail intimation from TPCODL E-Tender system (Ariba) when their Price Bids are
opened.

The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical
bid opening will be forfeited at the sole discretion of TPCODL without any further correspondence in
this regard.

4.7 Reverse Auctions

TPCODL shall conduct the reverse auction for the products/ services being asked for in this tender.

The terms and conditions for such reverse auction events shall be as per the Acceptance Form attached
as Annexure VI of this document. The bidders along with the tender document shall mandatorily submit
a duly signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the
same.

Reverse Auction shall be as per the below approach:

No of bidders to be allowed in RA process shall be : Total No of bidders on whom tender would be split
PLUS 2 more bidders .

lllustrative example: Total no of qualified bidders is 10 & tender needs to split amongst 4 bidders.

PLUS 2 means (04 + 02 = 06) means lowest 6 bidders i.e., L1 to L6 bidders would be allowed in the RA
process. Balance, H1 to H4 bidders would not be allowed in the RA process.

In case — Total no of qualified bidders is equal to or less than the PLUS 2 number, all qualified bidders
shall be allowed in the RA process.

lllustrative example: Total no of qualified bidders is 4 & tender needs to split amongst 2 bidders. PLUS 2
means (02 + 02 = 04), so all 4 qualified bidders would be allowed in the RA process .

lllustrative example: Total no of qualified bidders is 3 & tender would be awarded to single party only.
PLUS 2 means (01 + 02 = 03), so all 3 qualified bidders would be allowed in the RA process

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be the
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for
the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure | (Schedule of
Items) subject to any corrections required in line with Clause 4.3 above. The decision to place purchase
order/LOI solely depends on TPCODL on the cost competitiveness across multiple lots, quality, delivery
and bidder’s capacity, in addition to other factors that TPCODL may deem relevant.
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TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery
requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled and
TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in order of
preference:

1. Schedule of Items (Annexure I)
Post Award Contract Administration (Clause 7.0)
Submission of Bid Documents (Clause 3.0)
Scope of Work and SLA (if any)
Technical Specifications (Annexure 1)
Inspection Test Plan ( if any)
Acceptance Form for Participation in Reverse Auction (Annexure VI)
General Conditions of Contract (Annexure VII)

7.0 Post Award Contract Administration

7.1 Special Conditions of Contract

After finalization of tender, Rate Contract shall be issued on successful bidder with a validity period
of Two Year. Prices shall remain firm till validity of issued rate contract.

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within 30
days of issuance of rate contract. PBG applicable shall 5% of whole Rate Contract Value or 5% of
Release Order value. BA can submit PBG against each Release Order. PBG submitted, shall be
released after completion of contract period plus one month.

Guarantee : not applicable.

BA shall submit manpower /Technician list within 07 days from issuance of rate contract. If the
criteria of manpower are not approved/scrutinized by competent authority due to document
shortfall or any changes are suggested, vendor has to re-submit within 05 days of such intimation.
TPCODL shall conduct Interview of the manpower within 07 days of scrutinized
Technician/Electrician as provide by BA. In case BA does not get necessary Man power support
within mentioned /mutually agreed timelines, then TPCODL reserve the right to cancel issued rate
contract / release order and also reserve the right to forfeit EMD/PBG.

Delivery period :

The bidder shall start the operations within 15 days of issuance of contract. BA shall deploy all
resources within 15 days from date of placement of Release Order TPCODL shall short close the
issued Release Order / Rate contract, in case of any issues regarding non responses.

Any change in statutory taxes, duties and levies shall be borne by TPCODL.

All other terms and conditions of TPCODL GCC shall be applicable.
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7.2 Drawing Submission & Approval
Not applicable.
7.3 Delivery Terms

e The bidder shall start the operations within 15 days of issuance of contract. BA shall deploy all
resources within 15 days from date of placement of Release Order.

7.4 Guarantee/Warranty Period
Not applicable

7.5 Payment Terms
e Monthly payment shall be made within 15 days of submission of commercially clear invoice
with full details and fulfiiment of statutory compliances and other requirements, if any and
verified by concerned TPCODL official after completion of work against progressive monthly
bills..

7.5.1. Competency Assessment:
TPCODL shall conduct competency assessment of all manpower before engagement under project
activities.

7.5.2. Liquidated Damages:
Liquidated damage clause is not applicable.

7.5.3. OTHER

Deployed manpower under the project scheme must not be transferred/terminated without
consent of TPCODL management.

7.6 Climate Change

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be adopted. This
would ensure the minimization of environmental and social impact in order to combat the climate
change.

7.7 Ethics

TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its
entire domain. Bidder should ensure that they should abide by all the ethical norms and in no form
either directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following:
=  We shall select our suppliers and service providers fairly and transparently.

=  We seek to work with suppliers and service providers who can demonstrate that they share similar
values. We expect them to adopt ethical standards comparable to our own.

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page | 13




TPC®DL

TP CENTRAL ODISHA
DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

Our suppliers and service providers shall represent our company only with duly authorized written
permission from our company. They are expected to abide by the Code in their interactions with,
and on behalf of us, including respecting the confidentiality of information shared with them.

We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service
providers comply with our company’s gifts and hospitality policy.

=  We respect our obligations on the use of third party intellectual property and data.
Bidder is advised to refer GCC attached at Annexure VIl for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail ID:
ethics@tpcentralodisha.com

8.0 Specification and standards
Attached separately with the tender As per Annexure Il.

9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for Supply attached along with this
tender at Annexure VII.

10.0 Safety . Safety related requirements as mentioned in our safety Manual put in the Company’s
website which can be accessed by: http://www.tpcentralodisha.com. All Associates shall strictly abide
by the guidelines provided in the safety manual at all relevant stages during the contract period.

11.0 Statutory compliance before commencement and during execution of any
Service Work by workmen under CLRA Act:

i) Business Associate (BA) will register themselves through TPCODL’s BAMS (Business Associate

Management System) web portal with the following documents:

- Filled in C1 & C2 forms (internal forms of TPCODL)

- PF details

- ESI details

- Indemnity Bond in TPCODL format

- Labour License (if applicable)

- Order copy

BA need to obtain ID card for workmen after completion of registration in the BAMS

Portal by uploading the following documents:

- GPA (Group Personal Accident) Insurance Policy for workmen, sum assured Rs. 15 Lacs.

- Police verification of workmen,

- WC/ESI copy,

- Safety training clearance (Training will be provided by TPCODL),

- Aadhar card,

- Photos,

- Medical Test Report of workmen,

Only after obtaining ID cards, commencement of job will be allowed.

Requirement Post Commencement of Work
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i) Submission of records with regard to wage payment, PF,ESI challans etc as per statutory practice
to be submitted along-with each bill for verification by TPCODL BA cell.
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ANNEXURE |

Schedule for Items

Item Description

Unit Price
of 5 nos.
Manpower
for 1 Month
(Rs.)

GST (Rs.)

All incl.
Unit Price
of 5 nos.
Manpower
for1l
Month
(Rs.)

Allincl.
BOQ Price
(Rs.)

2

8=6+7

*Providing 5 no. of Skilled
Manpower/Technician for
cable & switchgear work .

NOTE:

1 Month = Providing 5 no. of skilled manpower for 1 month.

Total 5 no. manpower for 2 Years = 24 Month

*Manpower charges (Column-6) will be inclusive of below things:

1. Basic Salary

2. Any allowance like food & holiday duty cost
3. Fuel charges

4. PF

5. ESI

6. Any other statutory expenses

# BA should provide salary slip per month to these employees.

The quantity mentioned above is for evaluation purpose only and may vary during the execution.
Release Orders against this Rate Contract shall be issued by TPCODL as per actual requirement.

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable

for rejection.

The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in
any of the column may lead for rejection of the price bid.

No cutting/ overwriting in the prices is permissible.

The prices shall remain firm and fixed for two years for placement of ROs.
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ANNEXURE I

The Scope of Work entails the Rate Contract for the Supply
of Manpower for Cable & Switchgear Management

1.0 INTRODUCTION:

TP Central Odisha Distribution Limited (TPCODL) is a joint venture between Tata Power and
the Government of Odisha with the majority stake being held by Tata Power Company
(51%). Across TPCODL large number of underground cable & switchgear equipment (Cable,
RMU, CSS, Autorecloser, Feeder pillar & ACB) are installed.

2.0 PURPOSE:

The Cable & Switchgear department of TPCODL is seeking a competent agency to provide
skilled manpower for overseeing new Capex projects. This includes tasks such as cable
installation, route tracing for new cable laying & LILO, supervising RMU installation, any
troubleshooting during RMU installation & providing P2P support to automation & project
team.

To ensure uninterrupted system availability, it is essential to have a competent workforce
consisting of 5 skilled electrical technicians at the site. The contractor is responsible for
maintaining the required manpower at all times, thereby avoiding any negative impact on
the system due to a lack of manpower. Furthermore, a failsafe coverage arrangement
must be established to mitigate the risk of manpower shortages.

3.0 COMPETENCY OF MANPOWER REQUIRED:

Required

Position Qualification Competency Manpower

The Electrician shall have minimum 2 years'
experience in working in distribution network
& must have following competency:
1. He should have working knowledge of

I RMU construction, operation & basic
Electrician | ¢oybleshooting.
2. He should have working knowledge of
Cable construction, repair & fault
identification.
3. He should be aware of all safety

requirements while working from LT & up to
33 kv.

Technician
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WORKING HOURS:

Normally there will be General shift system.

General Shift Timing: 10:00 AM to 6:00 PM. On emergency we can
arrange A (Morning i.e. 6:00 AM to 02:00 PM), B (Evening i.e. 02:00
PM to 10:00 PM) and C (Night i.e. 10:00 PM to 06:00 AM) shift.
However, they should be flexible to attend any emergency in odd
hours.

All contractor employees must be given an off day after six working
days. However, the weekly off for the persons working in general
shift or in shift can be made flexible.

All the employees may be required to perform their job for
extended hours beyond their normal schedule as per system
condition and as per instruction of Engineer In charge (EIC).
Contractor must compensate each of their employees for extended
duty in terms of Overtime (OT) as per the contract. OT will not be
claimed through TPCODL

SELECTION OF MANPOWER:

TPCODL will select the people through the interview process. Selection or rejection of
manpower will entirely be the decision of TPCODL.

After engagement of manpower if any person remain absent for 15 days or left
organisation , vendor have to depute technician on its replacement subjected to approval
of order manager & recruitment process.

PRICE BREAKUP:

The bidder needs to submit their bid in the below mentioned format as per the mentioned
definition of UOM. The price should be inclusive of all taxes, transportation, fooding etc.

SCOPE
Scope of work for the deputed manpower includes the following:

Supervision of new cable laying under Capex.

Route tracing for new cable laying.

Cable identification for cable LILO work.

Cable testing duringinstallation of new cable.

Thermography of Cable termination

Supervision of new RMU & Compact Substation installation.

Support to automation & project team for P2P testing.

Attending any fault & troubleshooting in the newly installed RMU, CSS,
Autorecloser, ACB etc.

S 0 o0 oo
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Condition based monitoring of newly installed switchgears.

Engineer-In-Charge:  Officer/Lead Engineer/Team Lead/Head
responsible for co-coordination with contractor staff to carry out maintenance
activities of electrical equipment/systems of a particular area of TPCODL.

Scope of work for the manpower deputed includes but is not limited to the above
work details.

8.0 PPE, TOOLS & TACKLES

BA must supply below mentioned PPE (Personal Protective Equipment) for each
technician:

Safety Helmet
Safety Shoe
Reflecting Jacket
HT Glove- 33 kV
HT Glove- 11 kV
LT Cotton Gloves

PPEs must be replaced if damaged as & when suggested by TPCODL.

Tools & Tackle for each technician will be provided by BA:

>

Combination Pliers- 5 no.s( 1 for each technician)- Make- Tapari/Stanley
Side Cutting Plier- 5 no.s(1 for each technician)- Make- Taparia/Stanley
Wire Stripper- 5 no.s( 1 for each technician)
Nose Plier- 5 no.s-( 1 for each technician)
Long Screw Driver-5 no.s (1 for each technician)- Make- Taparia/Stanley
Screw Driver Set- 5 set( 3 pieces in each set) -50 mm, 150 mm, 300mm( 1set for
each technician)- Make-Taparia/Stanley
Crimping Tool(0.5 to to 16 sgqmm)- 5 sets( 1 set for each technician)
Circlip Plier- 5 no,s( 1 for each technician)
Ball Pin Hammer 150g- 5 no.s- 1 for each technician
Ball Pin Hammer 250g- 5 no.s- 1 for each technician
Mini Hacksaw frame with set of blades- 5 no.s( 1 for each technician)
% inch Rachet Set- 5 sets- 1 set for each technician- Make-Taparia/Stanley
. % inch Rachet Set- 1 set for each technician- Make-Taparia/Stanley
Ring Spanner (6*7-30*%32)- 5 sets- 1 set for each technician- Make- Taparia/Stanley
DE Spanner (6*7-30*32)- 5 sets- 1 set for each technician- Make-Taparia/Stanley
Torque Wrench- Upto 100 Nm- 3 no.s- Make- Taparia/Stanley
5m Measurement Tape- 5 no.s- 1 for each technicinan- Make- Stanley/Freeman
Adjustable Spanner- 5 nos. 0 mm to 19 mm- Taparia/Stanley

mmoo®

PPPOZZICASTIO
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Adjustable Spanner-5 no.s 0 mm to 32 mm- Taparia/Stanley
Electrician Knife- 5 no.s- 1 for each technician- Taparia/Stanley
Multimeter-5 no.s- 1 for each technician- Make- Kusam Meco/Fluke
Round File- 5 no.s- 1 for each technician
. Flat File- 5 no.s- 1 for each technician
Portable Neon Tester- 2 no.s
Portable discharge rod- 2 no.s
A carrying case/bag to be provided to each technician suitable for carrying the tools &
tackles.

9.0 DOCUMENTATION AND REPORTING:

1. Check List:

The contract agency will maintain all checklist as given by TPCODL. BA
will share daily work MIS for each technician mentioning nature &
location of job. Format to be shared by TPCODL.

Maintenance of Attendance: Attendance to be maintained digitally through an app
based system. All leaves to be applied by the technicians through the app. All data to be
shared as & when required by TPCODL. Leave policy should maintained & shared with
technicians as well as the TPCODL team. All technicians must report to their designated
officers on daily basis digitally through whatsapp group.

One single point of contact to be available from BA side.
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ANNEXURE Il

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations,
all such deviations from this tender document shall be set out by the Bidders, Clause by Clause in this
schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

Clause No. Tender Clause Details Details of deviation with justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this
bid document and comply to all the terms and conditions, technical specifications, scope of work etc.
as mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:
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ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the
absence of all these details, the offer may not be acceptable.)

S.No. Particulars Remarks

Prices firm or subject to variation Firm / Variable

(If variable indicate the price variation

clause with the ceiling if applicable)

If variable price variation on clause given

Ceiling

Inclusive of Excise Duty Yes / No (If Yes, indicate % rate)
Sales tax applicable at concessional rate Yes / No (If Yes, indicate % rate)
Octroi payable extra Yes / No (If Yes, indicate % rate)
Inclusive of transit insurance Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes / No

Terms of payment acceptable Yes / No

Performance Bank Guarantee acceptable Yes / No

Liquidated damages clause acceptable Yes / No

Validity (90 days) Yes / No

(From the date of opening of technical bid)

Inspection during stage of manufacture Yes / No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg’n No.)
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ANNEXURE V

Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes /No /

Documents attached Not Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/organ gram

Signed copy of this RFQ as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure 111)

Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

List of Machine/tools with updated calibration certificates if applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/untrained Manpower
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ANNEXURE VI

Acceptance Form for Participation In Reverse Auction Event
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the
bidders who are found as technically qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the bid
event:

1.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision
by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due
to telephone line glitch, internet response issues, software or hardware hangs, power failure or any
other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL has
sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case of an auction event is restarted, the best bid as already available in the
system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be out-rightly
rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.

11. No requests for time extension of the auction event shall be considered by TPCODL.
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12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based
on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder

ANNEXURE VII

General Conditions of Contract —

Attached separately with the tender
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ANNEXURE-VII (A)

Preferential norms for procurement from Local MSMEs

1) Tender Fees
To participate in the tender, MSMEs registered in the State of Odisha shall pay

Rs.1,000/- including GST towards cost of tender paper. In Limited Tender no EMD shall
applicable.

2) Earnest Money Deposit (EMD)

EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder
shall be barred to participate in the tendering process for a period of 2 years in case it
backs out post award of the contract.

3) Qualification Requirement for Open Tenders

Qualification Requirement of Financial Turnover for MSME registered in the State of
Odisha shall be reduced to 20% of the existing criteria.

For past experience, instead of relying on the volumes / value of earlier Supplies /
Projects, assessment of the Bidder shall be done on the basis of feedback from Customers.
Past performance experience at Tata Power and its Group Companies shall supersede
feedback from other Customers.

4) Reservation for MSME

It shall be mandatory to procure at least 20% of the total volume of the procurement
from MSME registered in the State of Odisha (however, it shall not apply where
goods/services are not available with the MSME), subject to matching L1 discovered prices
and meeting technical specifications including quality requirements.

5) Performance Bank Guarantees

Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of
the value normally prescribed.
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ANNEXURE Vil

Safety Policy and Safety Terms and Conditions —

Attached separately with the tender.
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ANNEXURE IX

Tata Code of Conduct (TCoC) -
Attached separately with the tender.

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the same shall be
binding on the Owner and the Contractor for dealings under this Order/ Contract. A copy of the Tata
Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief Procurement
& Stores mail ID: Pradip.sil@tpcentralodisha.com .
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ANNEXURE X
Environment & Sustainability
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CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Qur commitment to environmental protection and
stewardship will be achieved by:

Complying with the requirements and spirit of applicable envirenmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

Conserving natural rescurces by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

LI

{(Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER
Lighting up Lives!
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TATA

CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustaimability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

Wa shall provide and maintain a clean, healthy and safe warking environment for emplayeaes,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labour Organization's
fundamental canventions on care labour standards and operate as an equal opportunities
employer

We shall encourage and suppert our partners to adopt responsible business policies, Business
Ethics and aur Code of Conduct Standards

We will continue to serve our communities:

By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
sKills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will alse help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The managerment will cormmit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinha)
Date: 15" June, 2018 CEQ & Managing Director

TATA POWER
Lightmg up Lives!




TPC®DL

TP CENTRAL ODISHA

DISTRIBUTION LIMITED

ata Power and Government of Ddisha)

RFx No.: NA NIT No.: TPCODL/P&S/1000008499/2026-27

ANNEXURE-XI
Quality, Safety, Occupational Health & Environment
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IMS

«» Integrated Management

Vs System Policy

Quality, Safety, Occupational Health, Environment

We at TP Central Odisha Distribution Limited are committed to deliver world class service
and reliable power through an energised workforce leading to ever increasing satisfaction
ofits customers, environmental protection and safe and healthy working condition.

Thiswill be achieved by:

®* Complying with all the requirements of ISO-9001, ISO-14001 and ISO-45001
management system standards through engaged workforce

Complying with applicable Legal requirements

Continually improving Quality, Environment and Occupational Health & Safety
Performance

® Ensuring Environmental protection through Prevention of Pollution
* Conservation of Natural Resources

* Creating a work environment which encourages team work, safe work practices,
learning and innovation

® Providing safe and healthy conditions that prevents work related injury and illness
*® Eliminating hazards and reducing OH&S Risk

® Ensuring participation and consultation of workers

This policy will be made available to interested parties. _] . z
Y Arvind Singh
Date: 1" June, 2023 Chief Executive Officer
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ANNEXURE-XII

Ariba e — Auction Rules

Attached separately
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating immediate
corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All members of Team TPCODL, Associates and Stakeholders are requested to register any
grievance on ethics violation to Mr. Rajeev Kharyal, Chief Ethics Counselor.
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3.0 CONTRACT PARAMETERS
3.1 Issue/ Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase order (PO) or a
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes-
physical handover / post / e-mail / web document / fax with all the attachments/enclosures which
shall be part of the contract document

On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/ award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the execution of all items in the schedule of quantities
(Supply, Service and or both as applicable) shall be deemed as the Contract Execution
Completion Date.

3.6 Contract Execution Period/Time

The Period from Contract Commencement Date to Contract Execution Completion Date shall be
the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of Materials is
the essence of the contract. The period from effective date of contract to the date stipulated for
completion of delivery of all items/completion of all the works/services, as per schedule of
guantities of the contract is defined as contract execution completion time. The Delivery of
Materials /The Completion of Works, as applicable, should be achieved in all respects as per
schedules of quantities and all the terms and conditions of the contract, in the contract
execution time.

Any revision/amendment in the originally stipulated contract execution time has to be approved
by authorized representative of TPCODL.

3.7 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC of the contract document is the
Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded
and shall be subject to adjustment based on actual quantities supplied/actual measurement of



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 6 of 98

work done and accepted and certified by the authorised representative of the company unless
otherwise specified in schedule of quantities or in contract documents.

3.8 Contract Document
The Contract Document shall mean and include but not limited to the following:

* NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.

= Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

* Minutes of Meeting (MoM)

3.9 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.

3.10 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for such
reverse auction events shall be as per the Acceptance Form attached in Annexure |. The
bidders along with the tender document shall mandatorily submit a duly signed copy of the
Acceptance Form as mentioned in the Annexure | as a token of acceptance for the same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself fully with the details and undertake fully the works as listed in
schedule of guantities and conditions, under which the same to be performed. Associate may
visit site to equip themselves with all the information required for the execution of work. Unless
otherwise stated in the contract, the scope of work shall also include, but not limited to, the
following.

The associate shall deliver equipment/material at site/stores, carry out erection, testing and
commissioning and put into satisfactory operation as defined in contract. Unloading at site,
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storage, preservation, security and handling of the items at work places till completion of
contract is also in scope of work.

The associate shall obtain statutory clearances for the works executed by him.

The associate shall provide comprehensive insurance for entire works for contract value and
third party liability insurance to cover all risks till completion of contract.

All transport / lifting/ unloading/ storage/preservation of items at site shall be arranged by the
Associate at no extra cost to TPCODL. All these activities shall be performed in line with original
equipment manufacturers’ recommendations and/or as per best engineering practices, with due
consent of TPCODL Engineer-in-charge.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, licence fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded from
the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed
estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

4.1 Indemnity

Associates shall undertake to fully indemnify TPCODL (also referred to as the Company in the
GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation
arising from any accident to the person or property of those in Associate’s employment or to any
other person or properties including those of TPCODL, arising due to reasons attributable to
any, act, omission of the Associate the Associates, for the entire period of contract including
period of guarantee.

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as per
Annexure-D to Order Issuing Authority.
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In case of Labour /Erection/ Services Contracts having value more than Rs 2 Cr per Annum,
Associates shall submit Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format as
per Annexure- D to Order Issuing Authority.

4.2 Display of Notice Boards at Work Sites

The Associate shall put up display notice board at each project site where the works are in
progress indicating the information given below:

¢ Name of the Project.

e Estimated Cost of Project.

o Date of Commencement.

o Expected date of completion.

¢ Name of Associate and his telephone number.

e Name of Engineer-in-Charge and his telephone number.

4.3 Disposal of Waste at Site

Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be
adopted. This would ensure the minimization of environmental and social impact in order to
combat the climate change.

The associates shall follow the below criteria for disposal of waste at site during the execution of
project.

Associate shall ensure that the detailed project plan include the waste management,
segregation of all designated waste material (Recyclable/Non-Recyclable), collecting,
storing, disposing and transferring the same to pre-arranged facility/destination in timely and
safe manner as per environmental legislations during the execution of project. The project
plan shall also include the innovative construction practice to eliminate or minimize waste,
protect surface/ground water, control dust and other emissions to air and control  noise
during the execution of project. The copy of same shall be given to EIC before the
commencement of project.

The purchase policy of BA shall encourage the procurement of material with recycled and
minimum packaging of goods during delivery. Associate shall provide the appropriate means
for site to site transportation of materials to avoid damage and litter generation.

Associate shall educate and inform to its project team about the requirement and
responsibilities for waste minimization and disposal in general and provide training of
practices that support this. Waste management should be treated like a safety program.

In the event that area of contaminated or biological hazard is identified, Associate shall
ensure that plant, equipment, personnel and any activity associated with the work is carried
out in consultation with EIC of TPCODL.

Associate shall ensure that the residents living near the site are kept informed about
proposed working schedule and shall informed timings and duration of any abnormal noise
full activity that is likely to happen.
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= Associate shall ensure the regular maintenance and monitoring of vehicles and equipment
for efficient fuel use so that emissions and noise are within acceptable limits to avoid air
pollution.

4.4 Deployment of Work Force

Associate shall deploy adequate labour, as considered necessary by TPCODL for execution of
the contract including Sundays and Holidays whenever required to do so with no extra cost to
TPCODL. However, prior permission shall be taken from the site Engineer to carry out the work
beyond normal working hours or on Sundays and Holidays. Female employees shall not be
deployed beyond normal working hours/days and no child labour shall ever be deployed.
Associate shall depute full time qualified and experienced engineers to supervise the work at
site. All such staff shall be maintained from commencement to completion of all works to the
entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed for the works
under this contract will not be considered in Company’s employment at any time. Associate
shall continue to be responsible for all such employees, their safety, all types of statutory
compliances related thereto and in any other manner whatsoever. The company will stand
indemnified by the Associate in respect of all the above. At the same time Company upon
noticing any breach or default on any statutory compliances, may at their sole discretion, decide
to act in a manner as deemed fit at the risks and costs of the Associate.

TPCODL shall have the right to instruct the Associate to change the Sub- Associates or skilled
/unskilled workers in case the conduct, the workmanship or speed of the work is not
satisfactory.

Associates shall submit duly signed undertaking regarding engagement of competent staff /
employee commensurate to the nature of job to Engineer—in—charge in the format attached as
Annexure — G.

4.5 Damages of Properties

The Associates shall take necessary steps to ensure that the equipment and installations of the
Company, Third parties, including other utility services like water supply pipelines; open drains
telephone cables etc. are not damaged during execution of the works. The Associates shall be
responsible for all such damages and shall have to repair/ replace and/or compensate for the
entire claims in respect of such damages at its own cost.

4.6 Issuance of Materials

The material issued to the Associate shall be in the custody of the Associates who shall be fully
responsible for the same. After completion of the works, the Associates will reconcile the
material. Any cost of material which is short or damaged/lost will be deducted from Associate
bill/ deposits.

4.7 Company’s Right To Use Works

If Taking Over Certificate is delayed for any reason, for which TPCODL'’s decision shall be final
and binding upon the Associate, the Company shall be entitled to use the works or portion
thereof without affecting Associate’s responsibility and liability to complete the balance works as
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per company’s directives from time to time, though Associate shall be afforded reasonable
opportunity by the company to enable Associates to complete all balance works required for
issuance of ‘Taking Over Certificate’ by the company.

4.8 Rights of TPCODL to vary the scope work

TPCODL shall have the right, during the performance of the Contract, to change the scope
and/or technical character of the Project and/or of the supplies and services stipulated in the
Contract by communicating the intent to do so in writing to the Associate. On receipt of such
communication the Associate shall, within the time frame specified in the contract shall provide
TPCODL with a reasonably detailed estimate of the cost of the change in scope outlined in the
TPCODL communication. The change in the Contract price and time shall be revised upwards
or downwards, as the case may be, and shall be mutually agreed to. The Associate shall not be
entitled to any extension of time unless such changes adversely affect the time schedule.

The Associate shall not proceed with the changes in the scope of work till such time revision of
Contract price and time schedule are approved and communicated to the associate by
TPCODL.

Any change in the Scope of Work and/or Terms & Conditions of the order shall be intimated by
TPCODL through an amendment to the contract. The amendment shall be treated valid only if
signed by the authorized signatory of the original contract.

4.9 Technical Evaluation

TPCODL reserves the right to assign scores to different parameters including but not limited to
the following while evaluating the bids. TPCODL reserves the right to change the parameters
and score without prior information to the associates:

S, Evaluation Parameter Max.
No. Score
A | For bidders already Registered with TPCODL 100

No violation of statutory compliances in last 1 year.
Deduction of 2 marks for each instance of violation in last 1 year. 20
A1 Safety
=" | Deduction of 2 marks for each instance of safety violation in last 1 year.
Deduction of 5 marks for each reported Non-Fatal Accident in last 1 year 20
In case of any reported fatal accident: ZERO MARKS
Timely Execution of Contracts
A.2. | Total Achieved Score = {30 — 3 x (Avg. percentage LD deductions in last 2 30
years)}
Legal Issues with TPCODL
A.3. | Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in 30
last 2 years: 30 marks else ‘Zero’ marks
B | Bidders new to TPCODL 100
Visits 30
B1 Client Site Visit where the bidder is providing similar services.
™" | The visits as above shall be arranged by the bidder. However all costs
towards conveyance, lodging, boarding etc. shall be borne by TPCODL. The
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S. . Max.
Evaluation Parameter
No. Score

score assigned by TPCODL based on the above visits shall be final and
binding on the bidder (Vendor Evaluation form attached as annex L).

Safety

Score achieved against BA Safety Management System Questionnaire 20

Client Referrals

At least 3 nos. Customer References for similar services in last 3 years. All
customer references shall be either of the following:

B.2. | = Govt. Organizations/ PSUs/ Power Distribution Utilities. 30
= Private Organizations with an annual turnover of >= 500 cr.
PO copies or Completion Certificates will be admissible.

Each reference: 10 marks

Blacklisting Information
B.3. | Not blacklisted by any reputed organization/utility in last 2 years: 20 marks 20
else ‘Zero’ marks

= Bidder shall be considered as technically qualified if they are able to achieve a technical
score of >70 marks on the above parameters. ‘A’ or ‘B’.

= The bidder must have the PF and ESI registration. In case it is not there (provided the
bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above
parameters and will be considered as disqualified.

5.0 PRICES/RATES/TAXES

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for
which MDCC is issued by TPCODL and to the extent required for completion of works, cost of
service executed as per schedule of quantities, cost of testing as per contract terms, cost of
documentations including all relevant test certificates and other supportive documents to be
furnished as per contract terms. The rates shall remain firm till actual completion of contract.

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all
or any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution time
and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.
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6.0 TERMS OF PAYMENT
6.1 Pre-Requisites for Payment

» Associate should have completed execution of that part of contract, for which payment is
sought, to the satisfaction of TPCODL’s Engineer-in-Charge responsible for the contract and
obtained certification for execution of the work.

= Associate has taken C-3 Form

= Associate has undertaken joint measurement of the work executed along with TPCODL’s
Engineer-in-charge.

= Associate’s bills/invoices submitted have been certified by Engineer-In-Charge.
6.2 Bills & Invoices

Unless specified otherwise in the special conditions of contract, Associate shall raise not more
than one invoice/contract per month for the services rendered in the prescribed Tax Format and
the invoice shall be submitted within 15 days of the following month at Invoice Desk, TPCODL
Bhubaneswar.

All Bills shall be supported by joint measurement of work done, quality test report and a copy of
wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) and
a copy of statement substantiating that statutory payments having been affected.

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, PAN
number as applicable.

Final bill submission after completion of project or execution of job must be within 30 days from
the actual date of completion/execution of work awarded.

6.3 Payment & Statutory Deductions

Payment shall be released within 30 days from the submission of the bills. The associate shall
submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt of full and
final payment. In case any non-compliance to contract conditions comes to TPCODL’s notice,
TPCODL will be entitled to deduct 30% of estimated wages plus 20% of wages as TPCODL’s
overheads. Associates would be obliged to provide the copy of monthly wage sheet in any case,
failing which no payment shall be made. TPCODL at their sole discretion may deposit the PF
etc. with statutory authorities. TPCODL will deduct the amounts of TDS as per statutory
requirement under the income tax act and the DVAT Act and certificates (wherever applicable)
will be issued to associate accordingly

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts
for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised in
any condition.
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6.3.1 Statutory Deductions

TPCODL will deduct the amounts of TDS, TCS as per statutory requirement under the income
tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act and
certificates (wherever applicable) will be issued to associate accordingly.

For consumption of TPCODL’'s Water and Electricity by Associate for execution of Contract,
Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from
the running bills.

The Engineer-in-Charge as stated in the Order shall be responsible for certification of the work
executed and the bills. Bills (including original) shall be submitted in triplicate at Bill Inward
Receipt Desk (BIRD) located at Third Floor, IDCO Towers, Janpath, Bhubaneswar..

6.4 Guidelines for Raising Running/ Final Bills

Contract Value Up to 5 Lakhs One Final Bill

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill

All Bills shall be processed only when all bank Guarantees are in place and before payments of
Final Bill Associate have to furnish No Demand Certificate, as applicable.

6.5 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.

6.6 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate”, in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through Cheque or RTGS whichever of the two modes chosen by the
Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure J. Further, for any payments made,
TPCODL is not responsible for any consequences/disputes Associate have among the owners
channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the
Associate.

In case of service contracts, mostly the quantities of items indicated are estimated and
preliminary. However, payments shall be made on the basis of actual quantity of work carried
out and measured jointly by the Company and the Associate. Associates shall be responsible to
organize joint measurements of works with TPCODL Engineer-in-Charge before raising any bill
of work done. In the event Associate fails to do so, TPCODL at their sole discretion, may take
measurements of work done and proceed as deemed fit and in such an event Associate’s right
to lodge any subsequent claim shall stand forfeited.



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 14 of 98

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

» For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of Guarantee
Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank
Guarantee (SPBG) shall not be applicable.

» |n case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit
SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said RC.
The original SPBG as submitted against the RC shall be released on submission of the new
SPBG to TPCODL. Alternatively, Associate may extend the validity of original SPBG only till
the requisite period, i.e. guarantee period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to the Anti-Lobbying, Debarment, Drug-Free, Child Labour,
Factories Act and Shop and Establishment Workplace Certification, Registration details under
GST, Sales Tax and Works Contract Tax Act.

Associate shall bear the entire responsibility, liability and risk relating to coverage of its
workforce under different statutory regulations including Workman's Compensation Act, ESI Act,
Factories Act, 1948, the Contract Labour (Regulation and abolition) Act 1970, and any other
relevant regulations as the case may be. Associate shall also be solely responsible for the
payment of all benefits such as Provident Fund, ESI, Bonus, Leave compensation and other
benefits as may be applicable under applicable labour laws, etc. as per the various statutory
regulations and shall keep TPCODL indemnified in this regard against any such claim and
provide documentary evidences of the same to TPCODL. TPCODL shall be entitled to, if
necessary, make such payment and recover the amount from Associate.
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Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc. shall be in associates
account and keep TPCODL indemnified always till completion of contracts.

9.2 SA 8000

TPCODL expects its Associates to follow guidelines of SA 8000:2014 on the following aspects
. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining

. Discrimination

. Disciplinary Practices

. Working Hours

0 N o o~ DN P

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has
been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S.No. Initiative for SCI ST BA’s Guideline Document
1 Tender Fees | 100% waiver for SC/ST community All Open Tenders
2 Bgnest .. | 50 % relaxation of estimated EMD value Alllimited and Open
Money Deposit Tenders
Performance 50% relaxation in PBG for order value All limited and Open
3 Bank .
above 50 lacs else 25% relaxation tenders
Guarantee
3 ——
4 Turnover 25 /o_ rglaxatlon_ In company 'Furnover under All Open Tenders
qualifying requirement criteria

**Classification of BA s under SC/ST shall be governed under following guidelines:
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= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited latest balance sheet bearing name of
all the partners.

= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to
or more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed and duly audited latest balance sheet bearing name of all the partners.

» Private limited company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of a
person.

9.4 Compliance to Labour Laws

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of
wages. In case wages are not disbursed as per the stipulated timelines, then TPCODL shall pay
the wages to BA employees on behalf of BA. Apart from deducting the amount of wages paid,
TPCODL shall deduct an additional service charge equivalent to 25% of the wages paid from
the payment due to BA.

9.5 Compliance to Construction and Demolition Waste Management Rules &
Environment (Protection) Amendment Rules

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016,
Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation measures
in handling construction material and C&D wastes issued by CPCB.

Following are some main points of above Rules/Guidelines for Construction work, cable laying
jobs etc.

1. Barricading to be provided at site to cover complete area.

2. Construction material and waste should be inside the closed area made by using
barricading.

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust.

4. The board of Dust mitigation measures shall be displayed at site for public viewing with
required detalils.

5. Loose sand or soil and construction material that causes dust shall be covered.

6. Transport material that are easily wind borne need to be covered by a sheet made of
either jute, tarpaulin, plastic or any other effective material.

7. All areas for storing C&D waste/construction material to be demarcated and preferably
barricaded particularly those materials that have potential to be dust borne.

8. Grinding and cutting of building materials in open area shall be prohibited.

9. Construction material and waste should be stored only within earmarked area and road
side storage of construction material and waste shall be prohibited.

10. No uncovered vehicles carrying construction material and waste shall be permitted.

11. Construction and demolition waste processing and disposal site shall be identified and
required dust mitigation measures to be notified at the site.
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10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the work
to be executed and the type of the equipment and duties required including wherever necessary
of the site conditions and relevant matters and details. Any information thus procured or
otherwise obtained from TPCODL/Consultants shall not in any way relieve the Associate from
his responsibility and executing the works in accordance with the terms of contract.

10.2 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such
work in India and at site. This shall not be construed as relieving the Associate from complying
with any requirement of TPCODL as enumerated in the Contract which may be more rigid than
and not contrary to the above mentioned rules, nor providing such construction as may be
required by the above mentioned rules and regulations. In case of variance of the Technical
Specification from the laws, ordinance, rules and regulations governing the work, the Associate
shall immediately notify the same to the TPCODL. It is the sole responsibility of the Associate,
however, to determine that such variance exists. Wherever required by rules and regulations,
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and
equipment to be supplied by the Associate.

10.3 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and
gualities of the bought out items without the prior written approval of the TPCODL. All such
products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 SAFETY

All Associates shall strictly abide by the guidelines provided in TPCODL’s Contractor Safety
Management System (CSMS) as applicable at all stages during the contract period. Associate
shall execute the contracts ensuring the following in and as order of priority:
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= Safety of Human Beings.
» Safety of Equipment/Assets.
= Timely Completion of Contract.

Safety related requirements as mentioned in our Contractor Safety Management System is
attached as annexure K and is an integral part of this GCC. TPCODL may revise this CSMS
document as a when required and the revised version shall be applicable on all contracts —
current or future.

12.0 GUARANTEE
12.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied/service or work
rendered under the contract is free from design, manufacturing, material, construction, erection
& installation and workmanship & quality defects and is capable of its due, rated and intended
quality performance, as an integrated product delivered under the contract or a specific period
termed as Guarantee Period(as elaborated elsewhere in this clause) The Associate should also
guarantee that the equipment/material is new and unused except for the usage required for the
tests and checks required as part of quality assurance.

12.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not specified
in the standard specifications,, the guarantee period shall be as per the Special Terms and
Conditions of the Contract. In case of no mention of the guarantee period in standard
specifications or SCC Guarantee Period will be 12 Months from the Date of Commissioning or
24 months from the date of delivery of final lot of supplies made, whichever is earlier.

12.3 Failure in Guarantee Period (GP)

If the equipment and material supplied/service or work rendered under the contract fails to
perform its due, rated & intended quality performance, during the Guarantee period, the
associate is liable to undertake repair/rectify/replace the equipment and material
supplied/service or work rendered under the contract within time frame specified in the SCC or
elsewhere in the contract documents at associate’s cost to make the equipment and material
supplied/service or work rendered under the contract of performing its due, rated and intended
quality performance. If Associate fails to repair/rectify/replace the equipment or material
supplied/service or work rendered under the contract, failed in Guarantee Period, TPCODL wiill
be at liberty to get the same done at Associate’s risks and costs and recover all such expenses
plus the TPCODL’s own charges (@ 20% of expenses incurred), from the Associate or from the
“Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until
the expiry of twelve months from the date of such replacement or renewal or until the end of
original Guarantee period, whichever is later.
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Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereatfter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to
the vendor or by encashment of the SPBG as the case may be.

12.4 Cost of repairs on failure in GP

The cost of repairs/rectification /replacement, apart from the actual cost of
repairs/rectification/replacement is also inclusive of all associate costs of required
transportation, site inspection /mobilization/dismantling and re-installation costs as applicable.
The Associate has to ensure that the interruption in the usage of intended purpose of the
equipment is minimized to the maximum extent In lieu of the time taken for
repairs/rectification/replacement.

12.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by them.

12.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if
noticed and reported by the Company.

13.0 LIQUIDATED DAMAGES

a) For Services which are of standalone use, multiple in quantities and having a single final
completion schedule, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For delay of each week and part thereof from the completion schedule specified in the
contract, 1% of contract value corresponding to unexecuted work, provided full execution is
done within 130% of the original contract time. If full contractual service/work rendered is not
completed within 130% of contract time for execution, TPCODL has the right to levy LD on
the entire contract value, subject to a maximum of 10% of the total contract value.

b) For services having phased completion schedule(milestone) as per contract terms,
standalone use and multiple in guantities, Liquidated damages shall be levied without
prejudice to any of the other contractual rights of TPCODL, as described below:
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For the purpose of calculating and applying LD, each milestone shall be considered
separately. For delay of each week and part thereof, from the execution of work schedule
specified in the milestone, 1% of the contract value corresponding to the unexecuted work of
the milestone, subject to a maximum of 10% of the total contract value of that milestone
shall be levied. However, if full contractual service/work rendered is not completed within
130% of contract time for execution, TPCODL has the right to levy LD on the entire contract
value, subject to a maximum of 10% of the total contract value. Deduction of LD shall be on
landed cost i.e contract value inclusive of taxes and in pursuant statutory compliance GST
would be applicable at the stipulated rate and the same shall be borne by Business
Associate. In case of LD deduction, a GST invoice shall be issued by TPCODL as a proof of
deduction/ recovery.

13.1LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

13.2 Material Recovery

In case of any recoveries for materials or services (for material free issued by TPCODL and not
reconciled by BA or for services claimed and paid in excess at the time of running bills), the total
cost which shall be recovered from the BA, shall be the gross amount of material or services
(i.e. including taxes) plus applicable taxes as prevailing at the time of such recoveries.

14.0 ASSIGNMENT OR SUBCONTRACTING

Associates shall not assign/subcontract/outsource the schedule of activities of contract
TPCODL enters with the associate, in part or full, without TPCODL’s prior written approval.
However outsourcing of materials/equipment/services by Associate to make the integrated
product for which TPCODL'’s has placed the contract with the associate from suppliers, makes
and agencies which have been mutually agreed upon during contract pre-award stage is
permitted subject to following conditions.

In such cases where outsourcing is done by the Associate

= Shall ensure that outsourced suppliers comply with the technical and financial qualification
requirements specified by TPCODL in the contract document

= Shall furnish all particulars about the proposed outsourcing agencies and the details of the
goods/services/work outsourced to the Associate while seeking approval of TPCODL for
inclusion for outsourcing. The Associate shall give approval or shall refuse approval in
writing within thirty (30) days of receipt of such request. However the Associate shall not be
entitled for any additional contract execution time whatsoever in lieu of the process for
approval for outsourcing agencies, and shall be held responsible for any delay in the project
execution time.

¢ Shall remain jointly and severally liable for any action, deficiency, and/or negligence on the
part of his outsourcing agencies. The approval extended by the Associate to outsourcing
agencies recommended by the Associate shall not discharge the later from his Contract
obligations.
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Shall submit to the Associate unpriced copies of purchase orders with technical specifications
included in the orders, placed on outsourcing agencies as soon as the respective orders have
been placed by the Associate.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL'’s interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be
held confidential by the Associate and shall remain the property of the TPCODL and shall not be
used or disclosed to third parties by the Associate for any purpose other than for which they
have been supplied or prepared. The Associate may disclose to third parties, upon execution of
confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or
disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and employed
in the design of the equipment shall remain with the Associate. TPCODL shall hold in
confidence such processes and shall not disclose such processes to the third parties without
prior approval of the Associate and execution by such third parties of secrecy agreements
satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes
shall become the property of the TPCODL. Title to technical specifications, drawings, flow
sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and
such other information, which the Associate has supplied to the TPCODL under the Contract
shall be passed on to the TPCODL. The TPCODL shall have the right to use these for
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construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or
expansion of the works including for the manufacture of spare parts.

16.4 Exclusions
The provision of Clauses 16.1 to 16.3 shall not apply to information:

» Which at the time of disclosure are in the public domain which later on become part of public
domain through no fault of the party concerned, or

= Which were in the possession of the party concerned prior to disclosure to him by the other
party, or

= Which were received by the party concerned after the time of disclosure without restriction
on disclosure or use, from a third party who did not acquire such information directly or
indirectly from the other party or has no obligation of confidentiality for such information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright,
patent, business secret, geographical indication or any other form of intellectual property right, it
shall be obliged, under the terms of this present GCC, to share such knowledge or information
with the TPCODL. All rights, with respect to, or arising from such intellectual property, as afore
mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages arising
from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect, and
any costs, damages, expenses, compensation payable by TPCODL in this regard to a third
party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable from the
Associate.

18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason of
any infringement of patent, trade mark, registered design, copy rights and/or industrial property
rights by manufacture, sale or use of the equipment supplied by the Associate whether or not
the TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall
pass on all claims made against him to the Associate for settlement.
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The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the
TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns
arising from any breach of the Associate’s obligations under the Contract or for which the
Associate has assumed responsibilities under the Contract including those imposed under any
local or national law or laws, or in respect to all salaries, wages or other compensation for all
persons employed by the Associate or his Sub-Associates or suppliers in connection with the
performance of any work covered by the Contract. The Associate shall execute, deliver and
shall cause his Sub-Associate and suppliers to execute and deliver, such other further
instruments and to comply with all the requirements of such laws and regulation as may be
necessary there under to conform and effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss (or
equivalents thereof no matter how claimed, computed or characterized) arising out of or in
connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and
severally bound to the TPCODL for the fulfilment of the provisions of the Contract. The
consortium or the joint venture shall designate one party as their leader, who will be the
coordinator between the parties and TPCODL. The constituents & leader of the consortium or
joint venture shall not be changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.

20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.
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“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable control,
directly or indirectly, of the Affected Party and could not have been avoided even if the Affected
Party had taken reasonable care:

= Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc.

= Politically motivated sabotage, or terrorism, etc.

= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties.

= Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under

Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made all possible
efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this
Contract shall be suspended until such event ceases and the Scheduled Completion shall be
delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the Contract
to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION Of CONTRACT
21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract
by providing to the Associate at least two business days written notice for contracts having
contract completion period less than sixty days and at least seven business day notice for all
other contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

*» Immediately discontinue further supply of material/goods specified in the suspension notice
for supply contracts
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= Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

= Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

= Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of contract
as specified in the resumption notice, within the time frame specified in the resumption notice.

21.2 Suspension for Breach of Contract conditions

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of
whole or part of contract, on representation of the Associate providing justified estimates of such
additional costs and such estimates are found acceptable and approved by competent authority
of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption
notice shall be subject to the Associate taking corrective action for the breach of contract
conditions within the time frame and as per the terms specified in the suspension notice.

22.0 TERMINATION OF CONTRACTS
22.1 Termination for Default/Breach of Contract

The contract / PO shall be subject to termination by TPCODL in case of breach of the contract
by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or
quality as specified by TPCODL and within the timeframe as specified in the contract
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document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.

c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or
compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or
at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or failure
to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be committed
by the Associate for the first time, TPCODL shall issue, along the with notice of default or
breach, a warning notice instructing the associate to take remedial/corrective action within the
time frame stipulated in the warning notice and not to repeat the same in future. The timeframe
for corrective action by the associate shall be specific to the nature of breach of contract and the
same shall not be objected to by the Associate. If the Associate fails to comply with the
instructions in the warning notice or in taking corrective action to the satisfaction of TPCODL
then TPCODL may terminate the entire or part of contract at its discretion by issuing termination
notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 24 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a. Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b. Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated



Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS
Rev. No 0 Page 27 of 98

arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c. The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials and
equipment at TPCODL sites or in transit thereto. However the associate shall continue to
fulfill its contractual obligations with regard to the part of contract not terminated.

d. It shall be open for TPCODL to conduct a joint assessment with the associate of the
material ,supplies, equipment ,works or in general as to the subject matter of the contract in
regard to which the associate claims having completed its obligations before or during such
termination.

e. It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the following:

a. In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b. The Associate shall be entitled to receive and claim only such payments OR sums of money
from TPCODL as may be found payable to it in regard to works executed by it under the
terms of the contract and no other claim of any nature whatsoever shall be made by the
Associate.

c. All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if any
paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him on
this ground. The same shall be without prejudice to other rights available to TPCODL under law
against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided in
clauses stated above and constituting repeated breach or misconduct, TPCODL shall be
entitled to bar the associates its agents, affiliates from undertaking any negotiation / tendering,
bidding, participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such request.
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This convenience will be available to associate only after one year from the contract effective
date. For this purpose, associate will provide a notice period of 90 days to TPCODL, Associate
will have to pay TPCODL a ‘termination convenience fee’ equivalent to 5% of unexecuted
contract value.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/
services rendered till the actual date of contract termination against submission of invoice by the
Associate to that effect.

23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties.
The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act
1996 and the place of arbitration shall be Bhubaneswar. The language to be used at
proceedings shall be English and the award of the arbitrator shall be final and binding on the
parties. The parties shall bear their respective costs of arbitration. The associate shall continue
to discharge its obligations towards due performance of the works as per the terms of the
contract during the arbitration proceedings unless otherwise directed in writing by TPCODL or
suspended by the arbitrator. Further, TPCODL shall continue making such payments as may be
found due and payable to the associate for such works.

24.0 Governing laws and jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

25.0 ATTRIBUTES OF GCC
25.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

25.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

25.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

26.0 INSURANCE
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The  Associate shall arrange  accident insurance policy for his  foreign
experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' manufacturing
works as well as for his Indian engineers and supervisory staff. The Associate shall also take
out for his Indian workmen, where applicable, a separate policy as required under Workmen's
Compensation Act.

Associates shall be responsible to suitably insure their entire work-force (to the extent of at least
meeting requirements under Workmen Compensation Act) Tools, Plant, Third party liability at
the project site, All Risk comprehensive insurance for the entire works (insurance for free issue
items will be in TPCODL scope) for total contract value or any other such risks during execution
of works, till the works are handed over to the company, in consultation with TPCODL and shall
submit copies of such insurances to the Engineer-in-Charge for review / acceptance before
commencing the work. Engineer-in-charge must ensure compliance to insurance requirement
by Associate before commencement of works. TPCODL shall stand fully indemnified in this
respect.

27.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

28.0TRANSFER OF TITLES

The title of ownership and property to all equipment, installations, erections, constructions
materials, drawings & documents shall pass to the TPCODL is after commissioning and
complete handing over-taking over.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract
including loss or damages and all risks, which shall vest with the Associate.

The Associate shall take all corrective measures arising out of discrepancies, errors and
omissions in drawings and other information within the time schedule and without extra cost to
the TPCODL.

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out
engineering, and site works by other agencies arising out of discrepancies, errors and
omissions stated in as well as of any late revision/s of drawings and information submitted by
the Associate.

29.0SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL; be
it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.
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You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-l. You can also log on to our website www.tpcentralodisha.com_ to
provide your feedback according to the guidelines mentioned below:

30.0CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com.

31.0 LIST OF ANNEXURES

S. No. Subject Annexure
1. Performa for Bid Security Bank Guarantee A
3. Performa for Performance Bank Guarantee (CP cum EP) B
4, Performa for No Demand Certificate by Associate C
5. Performa for Indemnification on Statutory Compliance D
6. Performa For Application For Issuance of Consolidated TDS Certificate E
7. HR Service Level Agreement F
8. Under taking for competence of workmen G
9. Business Associate Feedback Form H
10. Acceptance Form For Participation In Reverse Auction Event I
11. Form for RTGS Payment J
12. Contractor Safety Management System K
13. Vendor Appraisal Form L



http://www.tpcentralodisha.com/
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ANNEXURE-A
PROFORMA FOR BID SECURITY BANK GUARANTEE
TP Central Odisha Distribution Limited

Bhubaneswar

HEREAS, (Name of the Bidder) ............. (hereinafter called “the BIDDER”) has submitted his
bid dated ............... for the (Name of Contract) ............ (hereinafter called “the BID”).

KNOW ALL men by these presents we (Name of the Bank) ................. of (Name of the
(670]7]¢112) I having our registered office at ...................... (hereinafter called
“the BANK) are bound unto TP Central Odisha Distribution Limited (TPCODL) in the sum of
.................... for which payment well and truly to be made to the TPCODL the Bank binds
himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ............. dayof ............. 20 ...........

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of
Bid

or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in
accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due to it
owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid
or as extended by you at any time prior to this date, notice of which extension to the Bank being
hereby waived, and any demand in respect thereof should reach the Bank not later than the
above date.

WITNESS.......ccc i SEAL.....oiiiiiiiiiiiiiea,
(Signature, Name & Address)

(At least 2 witnesses)
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ANNEXURE- B

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)
(On Rs.100/- Stamp Paper)

Note:

@) Format shall be followed in toto

(b) Claim period of one month must be kept up

(© The guarantee to be accompanied by the covering letter from the bank confirming the

signature to the guarantee

TP Central Odisha Distribution Limited

Bhubaneswar CPcumEP BG NO.......coviiiiiiieieeneas
Order/Contract No..................... dated...............
1. You have entered into a Contract No with
M/s. (hereinafter referred to as “the
Vendor”) for the supply cum erection / civil work of

(hereinafter referred to as" the said

Equipment”) for the price and on the terms and conditions contained in the said contract.

In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an
irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract
and to be valid till the end of Guarantee period plus one month towards “Contract cum
Equipment performance”. For this purpose you have agreed to accept the guarantee.

In consideration thereof, we,

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and
without reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the
Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfilment and “the Vendor” shall have no right to question such judgment.

You shall have the right to file / make your claim on us under the guarantee for a further
period of one month from the date of expiry.

This guarantee shall not be revoked without express consent and shall not be affected by
your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right which
you may have against “the Vendor” and to exercise the same in any covenant contained or
implied in the said contract or any other course or remedy or security available to you, and
our Bank shall not be released from its obligations under this guarantee by your exercising
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any of your rights with reference to matters aforesaid or any of them or by reasons of any
other act or forbearance or other acts of omission or commission on your part or any other
indulgence shown by you or by any other matter or thing whatsoever which under the law
would, but for this provision have the effect of relieving our bank from its obligation under
this guarantee.

6. We also agree that you shall be entitled at your option to enforce this guarantee against our
bank as a principal debtor, in the first instance, notwithstanding any other security or
guarantee that you may have in relation to “the Vendor's” liabilities in respect of the
premises

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the branch
outside Bhubaneswar)

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees only
and the guarantee will remain in force upto and including (Date) and shall be
extended from time to time for such period or period as may be desired by “the Vendor”.

10. Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period end
date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 200

Witnhess

Bank’s rubber stamp
1. Banks full address
Designation of Signatory
2. Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of
receipt of full and final payment)

(Certificate No. CCP/002)

Name of the Project
Order/ Contract No.
Dated

Name of the Associate
Scheme No. / Job No.

We, Mi/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable to
us from TPCODL, in respect of our aforesaid Order No dated

including amendments, if any, issued by TPCODL to our entire satisfaction and we further
confirm that we have no claim whatsoever pending with TPCODL under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents, measurement
books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under
this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Dated Signature
Place Name
Designation

(Company Seal)
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ANNEXURE = D

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES”

(To be submitted by the successful Bidder within seven days of award of work)
(Certificate No. CCP/001)
Name of the Project
Letter of Award / Contract No.
Dated
Name of the Associate
Scheme No. / Job No.

By this confirmation we,
(Associate) are formally bound to M/s. TPCODL towards any sum which may be imposed,
levied or hereinafter recovered by the Provident Fund Organization under the provisions of the
Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of
employees employed by us.

We well and truly bind ourselves and our heirs executors administrators and representatives
jointly severely and respectively for the above payment only to be paid to M/s. TPCODL.

AND WHEREAS we, (Associate) is
making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 1952,
have entered into the above written bond for the indemnity to M/s. TPCODL against all losses
from the acts or default of the said Associate in respect of compliance of the Provident Fund
Act.

Similarly we hereby confirm that we have complied with all statutory and local laws and nothing
is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, Electricity
dues etc. We have entered into the above written bond for the indemnity to M/s. TPCODL
against all losses from the acts or default of the said Associate in respect of compliance of the
Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, Electricity dues etc.

NOW THE CONDITION, of the above written bond is as such that if the Associate during the
period of this contract commits any default or fails to make payment of Contributions in respect
of his employees to the Employees Provident Fund Organization, he shall indemnify the
Principal Employer M/s. TPCODL from all and every loss and damage caused to them from any
act, omissions or negligence of the said Associate in respect of compliances under the
Employees Provident Fund and Miscellaneous Provisions Act, 1952.

IN WITNESS to the above written bond we have here to set our hands, with our free consent.
Dated Signature

Place Name Designation
(Company Seal)
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ANNEXURE-E

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE

To be printed on the letterhead

To,

TP Central Odisha Distribution Limited,

Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY
Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.

For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE - F

SERVICE LEVEL AGREEMENT

(To be adhered to by Business Associates (BAs) in TPCODL on Human Resource Issues)

1.0 The following shall be adhered to by the Business Associates during his / its

association with TPCODL.:
Shall Abide by TPCODL Core Values:

a) Integrity — We must conduct our business fairly, with honesty and transparency.

Everything we do must stand the test of public scrutiny.

b) Understanding — We must be caring, show respect, compassion and humanity to our

colleagues and customers and always work for the benefit of the communities we serve.

c) Excellence — We must constantly strive to achieve the highest possible standards in our

day to day work and in the quality of services we provide.

d) Unity — We must work cohesively with our colleagues across the group and with our

customers and partners to build strong relationships based on tolerance, understanding
and mutual co-operation.

e) Responsibility — We must continue to be responsible and sensitive to the communities

f)

and environments in which we work and always ensuring that what comes from the
people; goes back to the people many times over.

Agility- We must work in a speedy and responsive manner and be proactive and
innovative in our approach.

2.0 The Business Associate / his manager / supervisor who is responsible for managing

3.0

the project site / performance contract etc. in TPCODL would also ensure
adherence of these values by his employees / persons deployed by him in
connection with his works undertaken in TPCODL.

TPCODL is a sighatory to the United Nation Global Compact as an integral part of
its Governance principles / business. The Business Associates are required to:

a) Support and respect the protection of human rights and make sure that they are not

complicit in human right abuses.

b) Respect freedom of association and effective recognition of the right to collective

bargaining.
Not to resort to any form of forced and compulsory labour.

d) Shall ensure abolition of child labour in his area of work.

There is no discrimination in respect of employment and occupation in respect of his
employees.

Support precautionary approach to environmental challenges.

Promote greater environmental responsibility by himself and his employees in his areas
of work.

Deploy and defuse environmental friendly technologies while carrying out the works.
Work against corruptions in all its form including extortion and bribery by himself and his
employees.
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4.0 The Business Associates are required to adhere to all applicable Labour Laws with

a)

b)

d)

e)

9)

h)

j)

K)

special reference to the following:

No person below the age of 18 years and no child labour will be engaged directly or
indirectly for executing the work connected with the business of TPCODL.

Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the
workers shall be made within the prescribed period of 7t / 10" day of the following
month.

Deduction / deposit / record keeping and all other requirements under Employees PF Act
1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be
adhered to.

Only statutorily authorized deductions (if any) shall be made in accordance with the
relevant statutes.

All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of
the workers engaged for TPCODL work. The work will be commenced only after
completing necessary formalities for obtaining Labour License (if applicable).

Necessary registers / records, filing of returns etc. shall be maintained for verification by
Statutory / TPCODL authorities.

Payment of wages shall be made only in presence of and with certification of authorized
representative of TPCODL or shall be made in the form of cheque / bank transfer to the
employee.

During the period of contract, the Business Associate will arrange for deployment of his
supervisor / manager for total supervision and control of the work and their manpower.
All the activities related to their manpower e.g. attendance, leave, wage disbursement
etc. will be done under the supervision & control of Business Associates, While
adhering to the prescribed standard / norms of production / productivity & quality. During
execution of the work, Business Associate shall engage only such qualified / skilled
manpower as may be envisaged / required for ensuring level of production / service into
the contract / work order.

Clearances as follows shall be obtained from IR & Welfare Group:

a. Clearance for commencement (before start of the work).

b. No Objection Certificate (after completion / before final settlement).

c. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every
month

The Business Associate shall indemnify TPCODL from any liabilities under applicable
Labour Statutes.

The Business Associate shall ensure safety and health of his employees and shall also
maintain hygienic working environment / condition in his area of work.
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The Business Associate and his employee shall abide by Laws of Land and shall not
violate any applicable provisions.

The Business Associate appreciates with and acquiesces to the right of TPCODL as
principal employer to fulfil any of his legal obligations, if he fails to do so under applicable
labour laws and deduct the same from his running bills / final payments / enchasing
security deposit / Bank Guarantee as the case may be. If there is any further shortfall
TPCODL has the right to recover the same from the Business Assaociate.

The Business Associate ensures that person employed by him adhere to the moral and
legal conduct and shall not violate any standard conduct envisaged in the premise of
TPCODL by all such as, Transparency, Safety, Discipline, Integrity etc. The Business
Associate or his employees should refrain from corrupt practices, giving or taking bribe
in connection with any TPCODL business.

5.0 The ‘Statutory Compliance Enforcement System’ in TPCODL is detailed below for
adherence by all concerned. Corporate IR & Welfare Group will be the process
owner for implementation of the system with the help of concerned Engineer l/c or
Officer I/c.

a)

b)

d)

Statutory Compliance being a professed value in TPCODL Code of Conduct, the
concerned Engineer / Officer in charges are requested to adhere to the provisions and
advise respective Business Associates in their domain to comply in letter and spirit.

Immediately after issuance of letter of intent, the authorized representative of the
Business Associate will report to Corporate IR & Welfare group for completion of
statutory requirements.

Normally, the work will be started only after ‘Clearance for Commencement of Work
(CCW) is issued by IR & W group to the Business associate. However in exceptional
exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the
work and inform IR & W group about the same. Statutory requirements in this case may
be completed parallely.

First monthly bill will be released only after producing CCW to the finance department.
Similarly closure of work and final settlement will be affected after issuance of no
objection certificate from IR & W group.

6.0 Requirements for ‘Clearance for Commencement of Work’ (CCW):

a)
b)
c)
d)

e)
)

9)
h)

Submission of filled up Form ‘A’ for database (Annexure-1).

Copy of PF Code allocation letter.

Copy of ESI Code allocation letter.

Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20
workers during the period of contract).

Submission of duly filled up Form VI A (Notice of Commencement).

Copy of insurance cover note under WC Act 1923 (if applicable).

Copy of Contract Agreement.

Copy of indemnity bond (if applicable).
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i) Affidavit with regard to payment of wages through cheque / bank transfer only.

7.0 Requirements during execution of work:

a) Copy of receipt of application for license / license (if applicable).

b) Copy of PF Challan (latest by 26™ day of every Month).

c) Copy of ESI Challan (latest by 26" day of every Month).

d) Copy of Wage disbursement sheet / Bank statement.

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by
Statutory/ TPCODL authorities.

f) Certification of wage disbursement by authorized representative of TPCODL.

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan.

h) Insuring safe working practices at the work place.

8.0 Requirements for ‘No Objection Certificate’ (NOC) for closure of work:

a) Submission of duly filled up Form VI A (Notice of Completion).

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all
dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual
declaration by employees in Form X regarding termination of employment.

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the
concerned workers.

In case any of the above are deviated / not complied with the Letter of Award/Order shall
be liable to be withdrawn / cancelled.

Enclosure:
1) FormA
2) Form X
3) Form XI
4) Form VIA

5) Form XXIV
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FORM (A)
[To be submitted by the Business Associate to the Principal Employer within a week from LoA
issuance]

A. Details of the Agency

Name of Agency :

2. Nature of work :
3. Local Address with Ph. No.
(With Father's name)
4, Permanent Address (Full)
5. PF code no. & Place
6. ESI Code no. & Place
7. Name and address of

Sub-contractor (if any)

B. Details of Work

8. Name of work (as specified in LOI/LOA)
9. LOI/LOA Nos. & Dates

10. Period of contract (Specify Dates)
[Including Extension period, if any]
11. Work Area [Department / Location]
12. Name / Cell no. of Officer l/c
13. Maximum No. of workers and staff to be engaged on any day during the year.

» Supervisory Staff
»Workers
14. Do you have any other contract in TPCODL Yes/No
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If yes, furnish details:
15. Details of Workmen’s compensation Policy, if applicable

Name of Insurance Company
............................................. Policy No ....................eeeeeeeeeve... Number of persons

covered ............... Period of coverage: From ......................... TO ciieiii

If no, | hereby undertake the liability arising out of Workmen’s Compensation Act and Rules
made there under.

C. Details of workers to be engaged

No. of Workers

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory

* Number to be indicated

I/We shall fulfil all obligations arising from and under all relevant law in force from time to time.
I/We undertake to keep the TPCODL indemnified against any loss or liability arising out of
failure of my / our abiding the relevant laws.

The name of my / our representatives is ..........ccooiiiiiiiiiiiiiia to enter the
TPCODL Premises on my behalf.

Date:

(Signature of the Business Associate

or his Authorized Representative)

This Business Associate is / will be engaged in TPCODL.

(Signature and seal of

Officer l/c of the Work)
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Form X

Undertaking

I hereby undertake that all the

dues in respect of my employment with M/s for

the period of to have

been settled and final payments including retrenchment benefit have been made to me in full.
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Form Xl

Undertaking

With reference to the contract job awarded by M/s TP Central Odisha Distribution Limited to

M/s vide
work order No.

dated

| on behalf of

M/s hereby undertake:

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract,
payable as per the provisions of relevant statute pertaining to

i. wages/ salary
ii. PF & ESI, Bhubaneswar Labour Fund
iii.  All other statutory obligation

has been paid /settled in full and no amount/ compliance is due/ pending.

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues /

payments, M/s will settle the same on its
own and such liability will be borne by M/s
3. That M/s hereby indemnify M/s

TPCODL from any future liability i.r.o0. any statutory obligation in respect of said contract.

Date:

( )
Authorized Signatory

For M/s
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FORM- VI A

Notice for Commencement /Completion of contract work

I/'We, Sh. / M/s (Name and

Address  of the Contractor) hereby intimate that the contract  work

(name of work) in establishment of

the (name and address of the Principal
Employer) for which License
No. dated has

been issued to me/us by the Licensing Officer (name of the

Headquarters), has been commenced / completed with effect from

date / on date.

Signature of Contractor

With Office Seal

The Inspector
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FORM XXIV
[See Rule 82(1)]

Return to be sent by the Contractor to the licensing Officer (in duplicate)

Half -Yearly Ending

Name and address of the Contractor
Name and address of the Establishment
Name and address of the Principal Employer

Duration of Contract: From to

o > w NP

No. of days during the half year on which
(a) the establishment of the principal employer had worked
(b) the contractor’s establishment had worked

6. Maximum No. of contract labour employed on any day during the half —year:

Men Women Children Total

7. (1) Daily hours of work and spread over
(i) (a) whether weekly holiday observed and on what day
(b) if so, whether it was paid for
(iii) No. of man — hours of overtime worked

8. No. of man days worked by

Men Women Children Total

9. Amount of wages paid

Men Women Children Total

10. Amount of deductions from wages, if any

Men Women Children Total

Whether the following have been provided —
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(i) Canteen

(i) Restrooms

(i) Drinking water

(iv) Creches

(v) First Aid

Signature of contractor

Place

Date
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ANNEXURE - G

UNDERTAKING FOR COMPETENCE OF WORKMEN

Name of Associate

Tender No.

Iltem

With reference to the tender mentioned above, |/We ,

hereby undertake that the workmen/ employee(s) engaged by M/s

for the job against said tender shall be competent in all

respect, commensurate to the nature of job.

Date:

Authorized Signatory

For M/s

Seal
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ANNEXURE-H

BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we solicit your
valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete this
survey. We assure you that your feedback shall be kept confidential. Please send the duly filled
feedback form in the "TPCODL addressed - attached envelop"

You are associated with us as
0 OEMs O Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for
O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

0O Bhubaneswar 0 Within 200 kms from Bhubaneswar 0 More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs 0 25 Lacs to 1 Crore 3 More than 1 Cr.

Additional information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION - A

(Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.).

1 2 3 4 5

(<))

S == £l %5 3 Remarks/
S. = ) (o) B=—RT) —

Parameters < | > = - =3 :

No. < s E| BE = £ < Suggestion

2 o2 2| o9 >

= o) (@] S

g | »<| <) =< &

1 You receive all relevant queries /

tenders from us in timely manner.

We provide you enough lead time
2 to respond to our queries /
tenders.

We provide you adequate support
(drawings, documents,

3 clarifications, briefing etc.) to
enable you meet our
reguirements.

All following elements of our
4 contract / purchase order are
rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts
5 are simple, specific & easy to
understand

TPCODL demonstrate
willingness to be flexible in

6 administration of Contract /
Purchase Order
7 We provide timely responses /

clarifications to your queries

TPCODL representative you
interact / coordinate with is
8 adequately empowered to
support you in meeting
contractual obligations

TPCODL provide you all
necessary infrastructure support
for timely and quality completion
of work (including AMC)
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1 2 3 4 5
(]
< cc = = N
> Parameters o | T| ~o| €5 % Remarks/
No. < | ZE| BE| 2E| g Suggestion
= c o L o = O
3 22| c2| 832 >
8 | ©< < =23 2

TPCODL Engineer-in-Charge
10 | timely certifies the jobs executed/
material supplied

TPCODL Engineer-in-Charge
efficiently supervises the job
execution for timely completion of
job

11

BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process

Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?

TPCODL never defaults on

14
contractual terms

15 In TPCODL Contracts closure is
done within set time limit
Our material receiving procedures
are well defined and efficiently

16
deployed to reduce mutual
inconvenience

17 Bank Guarantees are released in
time bound manner

18 Our processes related to payment

[ account settlement are effective.

19 | You get payments on time

TPCODL Employees follow

20 Ethical behavior
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SECTION -B

SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5
- Maximum)

Remarks/

SN Parameters 1 2 3 4 ;
Suggestion

How do you rate courtesy/ empathy/
attitude level and warmth of TPCODL
employees you interact with from
following team?

1.1 | Project Engineering

1.2 | District/ Zones

1.3 | Projects/HOG (TS &P)

1.4 | Inspection & Quality Assurance

1.5 | Stores

1.6 | Metering & Billing

1.7 | Accounts / Finance

1.8 | Administration

1.9 | IT & Automation

How would you rate TPCODL in
comparison to your other clients in
2 terms of fairness of treatment and
transparency with its Business
Associates?

How would you rate TPCODL in
comparison to your other clients in

3 | terms of processes and systems to
manage partnership with its
Business Associates

How would you rate TPCODL in
comparison to your other clients in
4 | terms of building long term &
mutually relationship with its
Business Associates
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SECTION = C

Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement.

n %)
JEIRIE:
= Parameters < =) = = L)
No. & s © = Suggestion
5 o S <
O o a O
Based on your experience with
1 TPCODL, would you like to continue
your relationship with TPCODL?
If someone asks you about TPCODL,
2 would you talk “positively” about
TPCODL?
Would you refer TPCODL name to
3 others in your community, fraternity and
society as a professional & dynamic
organization?
SECTION - D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) —
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SECTION — E

improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian

and International Organizations, which you recommend TPCODL to adopt. Please give your

valuable salient recommendations.

Please spare your thoughts for TPCODL'’s improvement in particular areas of major concerns
for you. We also welcome your suggestions to adopt any best practices, altitudes that you have

observed / experienced elsewhere in Indian/ International organization.

Recommendation

Please tick (\) your top 5 expectations out of the following 10 points
listed below -

(Please list down
improvement you
expect from

Timely payment

TPCODL)

1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts

2 Timely response to quarries
Timely certification of works executed

3 Clarity in Specs, drawings, other docs etc.
Adequate information provided on website for
tender notification, parties qualified etc.

4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in time

5 Inspection & quality assurance support for

timely job completion

We thank you for your time and courtesy!!
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ANNEXURE - |

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders
who are found as technically qualified based on the tender requirements shall be eligible to participate in
the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1.

10.
11.
12.

TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award decision by
TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL,
bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of the
entire infrastructure as required at their end to participate in the auction event. Inability to bid due to
telephone line glitch, internet response issues, software or hardware hangs, power failure or any
other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive
bidding. In case an auction event is restarted, the best bid as already available in the system shall
become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price
bids received from a bidder in lieu of non-participation in the auction event shall be outrightly rejected
by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable
taxes, duties and levies and shall be FOR at TPCODL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.
No requests for time extension of the auction event shall be considered by TPCODL.

The original price bids of the bidders shall be reduced on pro-rata basis against each line item based
on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract
amount.

Signature & Seal of the Bidder
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ANNEXURE -J

To,
DGM (Finance)

TP Central Odisha Distribution Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account as
per the details given below:-

Vendor Code

Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)
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Email Address of accounts person (to
send payment information)

Name of the Authorized Signatory

Contact Person’s Name

Official Correspondence Address

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS
amounts in our account. Any change in above furnished information shall be informed to

TPCODL well in time at our own. Further, we kept TPCODL indemnified for any loss incurred
due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)
(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that
the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch
mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE - K
CONTRACTOR SAFETY MANAGEMENT SYSTEM

1. OBJECTIVE

The objective of the Contractor Safety Management System is to lay down clear guidelines
for all Business Associates (including their associates, staff and agents) which would
facilitate them to observe all statutory rules and regulations, comply with applicable
standards of Central Electricity Authority (Measures relating to safety and electric supply)
Regulations, 2010 & (safety requirements for construction, operation and maintenance of
electrical plants and electric lines) Regulations,2011, TPCODL Safety Manual and
Guidelines and thus, ensure creation of safe working environment for all stakeholders of our
network.

2. SCOPE
All contracts (minor and major) will be subject to the provisions of this document.
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor
Contracts”.

Major Contracts: Contracts which satisfy any two or more criteria listed under the head
“Major Contracts”

‘| Minor Contracts Major Contracts

Value of Contract < Rs. 1500000/- (less than || >= Rs. 1500000/-
Rs. Fifteen Lac) (Equal or more than
Rs. Fifteen Lac)

I Period I Period less than 1 year | Any period I
Working on energized
electrical equipment No Yes

Working on height (above
1.8 Mtrs from ground) No Yes

Work involving construction
activity No Yes

Working with hazardous
goods or chemicals No Yes

Work involving danger to
general public

Note: Exceptions for major and minor contract are — in house software development,
supply of material or equipment but no direct or indirect installation of the same material,
administration contracts (courier, water supply, printing, security, transport, etc.), minor
civil work like plastering at ground level or flooring, etc. The facility management
(housekeeping) contract will always be treated as a minor contract.
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3.

INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE

COMMENCEMENT OF CONTRACT

3.1 Business Associate is required to fill the Safety Management System Questionnaire as
per annexure 1 and submit along with the vendor registration process / bid / tender
document. The filled questionnaire will be scrutinized by Engineer In-charge / indenting
group and recommend suitability of the BA with respect to safety requirements. The
fulfilment of statutory requirements for vendor registration pertaining to labour laws etc.
shall be done by BA Cell on being referred to it.

3.2 Business Assaociate is required to take suitable risk control measures mentioned against
the identified Hazards and Risk document provided for all contracts as per annexure 2.
The primary objective of this is to evaluate the understanding of the BA towards risk
mitigation and employment of safe work procedures. BA is required to conduct the
Hazard identification and Risk Assessment study as per the procedure and deploy more
or other measures if deemed necessary.

3.3 Business Associate shall comply with Statutory Requirements related to Safety and
Occupational Health and submit the “Safety Undertaking” as per annexure 4.

GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS
ASSOCIATES

The requirements of the contractor safety management system applicable to the minor or
major contracts related to various groups are as following —

4.1 Maintenance of Distribution Network — Annexure 3.1

4.2 Distribution Projects — Annexure 3.2

4.3 EHV Projects — Annexure 3.3

4.4 Maintenance of Sub transmission network — Annexure 3.4

4.5 Civil / Generation Projects — Annexure 3.5

4.6 Meter Management Group (MMG), Revenue Recovery Group (RRG), Energy
Auditing Group, AMI, MRG, etc. — Annex3.6

4.7 Maintenance and Operation of Street Light. — Annexure 3.7

Please note that hydra cranes used by any dept should be ACE Model No. FX 150 ACE
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes
like ACE 14XW or ACE 12 XW, etc are prohibited.

(Details as per Annexure attached)

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work
Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as
detailed in this document.

The Business Associate (BA) having major contract will appointing Safety supervisor, engineer /
manager for the TPCODL work. The BA shall make all necessary arrangements for getting their
workforce safety trained and competency checked from the DOSEC of TPCODL before
deployment in the field. BA Cell shall recommend the suitability after competency checked by
Engineer In-charge and SAFETY group (or his representative) of TPCODL. After getting the
clearance from DOSEC, BA cell and receiving temporary I-card issued by TPCODL, Business
Associate shall commence the working.
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Safety Representative of Business Associates will formally become the nodal point for safety
concerns for TPCODL. BA shall not frequently transfer or terminate the services of any of
the safety representatives appointed for TPCODL work site. BA needs to ensure that
Safety representative is available at all points of time; failing which the work being
carried out in the interim (period when Safety representative is not available) shall be
treated as working under improper supervision and due penal provisions shall be
initiated against the BA. BA will be required to provide all applicable infrastructure and power
to ensure smooth working of the safety representative to maintain a sound safety management
system. In all contracts safety representative will not be assigned any other activity at site
apart from the works related to safety management. The duties are detailed in clause 5.5
of this document. TPCODL will be auditing the facilities provided to the BA's safety team time
to time.

The Safety Representative of the BA shall be required to meet and follow the instructions of the
Engineer In-charge and SAFETY Group of TPCODL. He shall be responsible for providing the
MIS and/or any other relevant information, as and when desired, within the stipulated time frame
as per the requirements of TPCODL. Any non-conformance to safety will lead to the negative
marking or issue of safety violation challan/ tokens which shall affect the monthly evaluation and
performance of BA.

All contracts where BA has to depute vehicle for their staff and equipment to move from one
location to other, the BA shall ensure that vehicle complies all required statutory clearances and
requirement as per The Motor Vehicle Act, 1988 as well as TPCODL Road Safety Policy and
are in good & safe state of working.

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL
Qualification and experience required for the safety and site personnel are as following:

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be ITI
(of relevant trade) / Diploma (Any branch of engineering) and he has a working experience
on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for Diploma
holder. Having formal experience of the safety systems will be an added advantage

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at least
Diploma (relevant branch) and he has working experience on electrical system of at least 3
yrs. Having the formal experience of the safety systems will be an added advantage.

5.3 Safety Manager. The educational qualification of safety manager should be graduate
engineer with working experience on electrical system / network of at least 3 yrs. OR
Diploma in Industrial Safety with working experience of 05 years including at least 02 years
on electrical network.

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA shall
assign the duties of Safety Representative to the Work Supervisor. Work Supervisor will deliver
required duties of Safety Representative (as per clause 5.5) in addition to other duties without
diluting the importance of safety.
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5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the BA
shall employ only qualified and skilled persons and shall comply the provisions of section
19 & 29 of Central Electricity Authority (Measures relating to safety and electric supply)
Regulations, 2010. Persons holding valid approvals only by any Government approved
agency or a competency assessment panel or a team set up by TPCODL shall be allowed
to perform the High Risk / High Hazard activities (refer page 1). The skill / qualification
required for the electrician and electrical supervisor are given in annexure 5. The contracts
related to maintenance of Distribution Network, Distribution Projects, Extra High Voltage
Projects, maintenance of Sub-Transmission Network, Meter Management Group & Energy
Audit Group, maintenance and operation of street lights, shall preferably have at least 20
per cent of ITI qualified electricians in the first year of the contract. This figure shall
preferably be incremented by 15 per cent every subsequent year.

Note: For the competency assessment may please refer the work instructions. An employee
shall have to necessarily undergo the competency assessment check once in every eighteen
months.

5.5 Requirements from the Safety Representative(s) of the Business Associate:

5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training to
all new employees joining the BA will be conducted by the BA as per Safety training
modules of TPCODL.

5.5.2 Safety Talk / tool box talk before start of shift to BA employees.

5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE)

5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10%
buffer stock of standard PPEs.

5.5.5 Ensuring the adherence to standard operating procedures of TPCODL as
mentioned in TPCODL Safety standard and O & M and concerned function’s
manual.

5.5.6 Safety inspections / audits as per the process of TPCODL

5.5.7 Working in close coordination Safety Group of TPCODL.

5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to
Engineer In-Charge and Safety Group of TPCODL immediately after its occurrence.

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed
HIRA as per the annexure 2. Also deployment of JSA based checklist shall be
ensured.

5.5.10 Ensuring compliance with safety and other laws as may be applicable and providing
for safety assurance.

5.6 Training and Syllabus: The BA shall not deploy any person at work place / site or send
newly recruited personnel directly to DOSEC for competency assessment without Safety
Induction Training.

5.6.1 All new BA employees have to necessarily undergo one and half days Safety training
and Competency assessment at training centre of BA cell. This training will be conducted
once in a week. After the completion of Safety training & Competency assessment I-card
will be issued to all competent BA employees
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5.6.2 BA is expected to initially train and judge the capability of the workman at his own
end before further recommending the workmen for Competency assessment. If any BA
workman sent for competency assessment. In case any BA workman fails in the
Competency test at DOSEC, it will be deemed that BA has not imparted sufficient training
at his end and actual cost of training ¥ 7500/ BA employee/ failed attempt will be
recovered.

5.6.3  The workers who have imparted Safety Training and issued I-Cards of TPCODL,
are not deployed at TPCODL worksites/ voluntarily left the job by workers/ used
somewhere else other than TPCODL by the BA, in that case Management reserves the
rights to intervene and recover the actual cost of training i.e. ¥ 7500/BA employee.
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce
deployed at TPCODL)

5.7 It is desired that Safety representative of the BA to impart the general safety training to
each employee of duration 2 hrs per month. The training will be organized at BA level and
the record to be sent to engineer in-charge and SAFETY group of TPCODL every month.
Please refer schedule and syllabus in annexure 6.

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall
commence the project or any work only when the required PPE are made available to the team
of employees involved in the work. Each PPE of BA shall be checked / inspected by the safety
representative / supervisor at zone before the work start or as prescribed in the list. Safety
representative shall regularly check the healthiness of each PPE allocated to lineman. Suitable
record shall be maintained at zone. Defective PPE shall be immediately replaced or within 24
hours by the BA. In no case linemen or any other official of BA may be allowed to work with
defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for
immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly
as per the standard or specification mentioned in the annexure 7. Working without PPE / non-
standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of this
document. If TPCODL finds that BA has not provided the adequate / appropriate PPE to their
staff, TPCODL reserves the rights to stop the work and call the BA to provide appropriate PPEs
at the risk. If the BA fails to provide the required PPEs at the risk then the same shall be
provided by TPCODL at the actual cost of the PPE. The amount shall be charged to BA and
same shall be first recovered from the current bill of BA or any future payment to be made to
BA. In the event of any balance amount still left for recovery, the same shall be adjusted
against retention amount or by invoking bank guarantee submitted by BA.

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / audit
conducted by his technical team comprising of safety representative as per the annexure
8. The safety representative will be required to conduct the HIRA (Hazard Identification
and Risk Assessment) as per annexure 2 of the process and work undertaken at least two
times in a year or every time if a new process / activity / machine is introduced or
whenever an accident take place. The risk identified to be addressed suitably with —

e Engineering Control
e Management Control, and
o Personal Protective Equipment.
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The safety representative of BA shall inform and educate for the identified risk and
hazard control methods to employees, supervisor and engineer as well as the
engineer in-charge and SAFETY group of TPCODL.

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety all
through the contract duration. Safety shall always be of paramount importance during the
contract period. Safety performance will be monitored on yearly basis throughout the
period and no relaxation will be given for bad performance. BA with good track record
and excellent performance will be rewarded suitably as per clause 6.0 of this document.
The BA has to provide monthly “Performance Report — Safety” to engineer in-charge and
SAFETY group TPCODL this shall be part of monthly bill along with training details.
Performa of the report is enclosed as annexure 9.

5.10 Pre — Employment Medical Check-up and Fitness of employees engaged for the
critical works: The BA shall submit the health fitness certificate for all those workers
involved in climbing the pole or working at height for following diseases:

5.10.2 Epilepsy

5.10.3 Colour blindness
5.10.4 Deafness

5.10.5 Vertigo & height phobia

Every year BA will give an undertaking stating that all the employees are fit to work and have
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted to
BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. All
such medical check-ups shall be repeated once in a year for all workers involved in climbing the
pole or working on electrical network.

6. REWARD AND PUNITIVE MEASURES

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and to
eliminate repeated or continuing safety violations, use of appropriate reward and punitive
measures shall be made. Each unsafe act or violation of the safety guidelines as described in
the Safety Manual of the TPCODL will be audit criteria of this system. Broadly the measures
identified are following:

6.1.1 Working without PPE/ Safety Gadgets

6.1.2 Working without proper tools and tackles, barricading, Poor condition of
Crane / Hydra / Vehicle, using without certification / Licence, Incompetent
driver/ Helper

6.1.3 Working without creation of effective safety zone

6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without
competency

6.1.5 Working without adherence to PTW process or authorization/ not
adherence to SOPs / W.I. of TPCODL.

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking proper
fall protection measures/ Poor condition of Ladder

6.2 Measures of Reward and Punitive Measures
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The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct
the surprise audits of the work / project and if any non-conformance is found the same
will be booked and entered in the format “Safety Violation Record” annexure 10. The

flow of the information is given below:

Safety Violation Escalation & Monitoring process

Action

Responsibility

Safety Violation form has been filled and counter foil
sent to SAFETY team for information. The main form is
to be given to BA supervisor / Engineer in-charge.
(Automatically generated if Site audit done through
Mobile App.)

Engineer In-charge/ NSO / SC
| SAFETY Group /CSI/ ASO/
Any authorised TPCODL
official.

!

Entry of the violation in the master record and sending
the information to concerned Manager, HoG, HoD,
Head and Chief (O &S). (Automatically generated if
Site audit done through Mobile App.).

SAFETY Group

!

Forwarding the information Centralized Account
Payable (CAPS) for amount deduction from the current
bill of the BA, if any.

Engineer In-charge

l

HoG (Safety — 1) & HoG (Safety & Quality -
Commercial) and CAPS to generate the MIS of the
violations and the amount deducted.

SAFETY Group

!

The pool of the amount generated after the deduction
to be utilized in safety welfare of BA employees.

SAFETY Group with approval
of CFO/Chief (O & S)
/ICEO&MD

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the
violation. If the same violation is repeated it may escalate into a higher penalty. If a
particular Business Associate employee violates safety norms three times, he shall not
be allowed to work in TPCODL for a period of one year from the date of the 3™ violation.
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Consequence of Safety Violation Observed
(Not related to Incident/ Accident)

Violation

Subsequent
S.No. [Safety Violation 1st 2nd 4th . q.u
Violations
1 Working without PPE (Helmet/Gloves/Safety A B
Harness/ Safety Shoes etc.)
Will attract the
2 Improper Working at Height A B same penality
as applicable in
3 Working without proper tools and tackles A B the 4th
violation.
a Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper
5 Violation of SOP/ WI
6 Working without adherence to PTW process or
authorization/ Safety Zone
Legend Action to be taken Responsibility Penality Amount (in Rs.) The number of
A Warning letter Engineer Incharge Nil violations are to
. lcul
B Levy of Penalty Engineer Incharge 2,000 be calculated
cumulatively
Memo to BA & Levy of Penalty Head of Group 4,000 over the
Memo to BA & Levy of Penalty Head of Department 10,000 contract period
Memo to BA, Levy of Penalty and termination of and not on
€mo to BA, Levy of Fenalty and termination 9 Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)
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Consequence of Safety Violation Observed

Violation
(Not related to Incident/ Accident)
Subsequent
S.No. Safety Violation 1st 3rd 4th u. q.u
Violations
Worki ithout PPE (Hel t/Gl Safet
1 orking withou (Helmet/Gloves/Safety B 5 B

Harness/ Safety Shoes etc.) Will attract the

same penality
as applicable in
the 4th
violation.

2 Improper Working at Height B

3 Working without proper tools and tackles

Poor condition of Crane/Hydra/
Vehicle/Incompetent driver/ Helper

5 Violation of SOP/ WI

Working without adherence to PTW process or
authorization/ Safety Zone

Legend Action to be taken Responsibility Penality Amount (in Rs.) [The number of

A Levy of Penalty Engineer Incharge 5,000 violations are to
be calculated

B Memo to BA & Levy of Penalty Engineer Incharge 10,000 .
cumulatively
Memo to BA & Levy of Penalty Head of Group 25,000 over the
Memo to BA & Levy of Penalty Head of Department 50,000 Cor;tract period
T - and not on
Memo to BA, Levy of Penalty and termination of Head of Department 1,00,000 monthly basis.

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Once the BA reaches the “BLACK” (color — “5”) category, i.e. highest level of safety violation,
“Termination” notice to BA will be issued from the office of the Head of Department (equivalent
to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of contract will
only be initiated by Functional Head of the department (equivalent to Sr. GM / VP level) and
approved by CEO & MD. Till the extension, the contract will remain suspended.

TPCODL encourages the reportage of the safety violation during the contract work by BA. Any
TPCODL employee can register a safety violation against the BA in the “Safety Violation Form”
annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower
portion) of the document to the supervisor of the BA, inform the site engineer of TPCODL and
send the top portion of the Safety Violation Form to SAFETY group for the further necessary
action against the BA. The cumulative nos. of Safety Violations pertaining to any particular
BA shall be calculated on yearly basis.

Safety violations resulting in incident / accident will be treated as per gravity of the injury /
fatality and its impact as well as type i.e. minor or Major. Consequences of incident / accident
are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any
accident, findings and recommendations of Accident Enquiry Committee will be final and binding
and will supersede the arbitration clause of GCC.
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Consequence Of an Incident / Accident . . o
>
(In case of MAJOR contract) Incident / Accident -Cé’ a
= O
Sl. No Type of the injury 1st 2nd 3rd 4th g
. - ; . F |
1 Slight injury (First Aid Case) ) ) . ) 2
(Strengthening of process through continuous improvement in the w ork procedure) = ®
> Minor injury (No or Hospitalization less then E § uf
48 Hrs) 58
® 3
3 Major injury (Bone injury or burn or =
Hospitalization more then 48 Hrs) =
4 Single fatality §
@
5 Multiple fatalities (Two or more fatalities &
during one event) @
Legend [Action to be taken Responsibility Penalty (in Rs.)
F Memo to BA and levy of penalty Engineer Incharge 5,000/-
Memo to BA and levy of penalty Head of Group 20,000/- The number of
violations are to be
Memo to BA and levy of penalty Head of Group 50,000/- calculated
cumulatively over the
Memo to BA and levy of penalty Head of Department 2,00,000/- contract period and
not on monthly basis.
Memo to BA and levy of penalty Head of Department 5,00,000/-.
Memo to BA, levy of penalty, termination of .
’ T ’ Functional Head 10,00,000/-
contract and black listing of BA
Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where
worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be deducted from
the current bill produced for the payment. This penalty will be similar for first two incidents. However, it will
increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the above matrix)

Consequence Of an Incident / Accident I id t/A id t D
@
(In case of MINOR contract) nciden cciden 2 2
= o
SI. No Type of the injury 1st 2nd 3rd 4th 8>
-
1 |Slight injury (First Aid Case) _ L _ 2
(Strengthening of process through continuous improvement in the w ork procedure) 3 @
> Minor injury (No or Hospitalization less then L % %
48 Hrs) s 8
© 5
3 Major injury (Bone injury or burn or =
Hospitalization more then 48 Hrs) =
4 Single fatality g
@
5 Multiple fatalities (Two or more fatalities g
during one event) ®
Legend |Action to be taken Responsibility Penalty (in Rs.)
L Memo to BA and levy of penalty Engineer Incharge 5,000/-
Memo to BA and levy of penalty Engineer Incharge 10,000/~ The number of
violations are to be
Memo to BA and levy of penalty Head of Group 25,000/- calculated

cumulatively over the
Memo to BA and levy of penalty Head of Department 1,00,000/- contract period and

not on monthly basis.

=]

Q

Memo to BA and levy of penalty Head of Department 3,00,000/-.

Memo to BA, levy of penalty, termination of

Functional Head -
contract and black listing of the BA 5,00,000/

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts
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(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3)
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged
from the current bill produced for the payment. This penalty will be similar for first two incidents. However,
it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the above
matrix.)

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3),
the concerned BA may be debarred from extension of contract or participate in new contract. In
such event the approval of Chief (O & S) will be necessary for extension or award of new
contract to concerned BA.

6.3.2 COMPENSATION FOR BA PERSONNEL

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per
the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as
applicable. Also, the BA will be required to take adequate measures for compensating the
victim(s) or his/her/their kin as follows:

I. For Death or Permanent / Total Disablement

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged employee,
to cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability
shall be considered as defined under Employees’ Compensation Act, 1923). In the event of any
such unfortunate incident, the BA would ensure that adequate compensation is paid
immediately to the family of the victim(s) from his own resources. This compensation shall be
covered under the insurance policy subscribed by the BA mentioned earlier and the
arrangement should be such that it would get reimbursed to the BA by the insurance agency
subsequently.

Il. For Permanent Partial Disablement and Temporary Total Disablement

The compensation in this case will be as per provisions of the Employees’ Compensation Act,
1923 or Employees’ State Insurance Act, 1948, as applicable.

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit
documentary evidence of the policy to the BA Cell before commencement of work. The BA shall
ensure that the Insurance policy is active at all times and all employees are covered in all
respects till the conclusion of contract period or till working with TPCODL. The BA shall submit a
copy of the policy after periodic renewals to the BA Cell.

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not
covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 lakhs
from his own resources.

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on
duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory
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provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made
available to the employees’ nominee(s) as per the stipulated timelines.

6.3.3 TPCODL rewards the BA with good track record of safety management. It is proposed that
BA complying with Contractors Safety Management, Safety Manual and Safety process will be
rewarded suitably as per the procedure, rule and regulations of the TPCODL. In any case major
accident is reported during an assessment period BA will not be eligible for this reward scheme.
Assessment of contracts will be once in year. Generally the assessment cycle is calendar year
and guidelines will be declared time to time.

Abbreviations Used in the Document

TPCODL TP Central Odisha Distribution Limited

BA Business Associate

HIRA Hazard Identification & Risk Assessment

JSA Job Safety Analysis

EHV Extra High Voltage

SAFETY Safety, Occupation Health, Environment & Disaster
Management

MMG Meter Management Group

EAG Energy Audit Group

PPE Personal Protective Equipment

SOP Standard Operating Procedures

Csl/sl Circle Safety In-charge / Safety In-charge

ASO Area Safety Officer

NSO Nodal Safety Officer

SC Safety Coordinator

HoG / HoD Head of Group / Head of Department

AGM /GM / VP Assistant General Manager / General Manager / Vice President

CFO / Chief (O & S)/ | Chief Finance Officer / Chief (Operating & Safety) / Chief

CEO & MD Executive Officer & Managing Director

COS Corporate Operation Services

CAP Centralized Account Payable System

PTW Permit To Work

GCC General Conditions of Contract.

- END -
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Annexure 1 (Refer Para 3.1)

Business Associate Safety Management System Questionnaire

Certification

The information provided in this questionnaire is a summary of the company's
occupational health and safety management system.

Company Name:

Turnover and experience: Name of top officer:

Date: Position

Contract Details

Contract Name Contract Number:

Business Associates Safety Management System Score

Questionnaire achieved

Safety Policy and Management

- Is there a written company Safety policy? 1

- If yes provide a copy of the policy, if No please refer
Note 1.

- Does the company have an Safety Management 1
system

- If yes provide details, if No please refer Note 1.

- Is there a company Safety Management System 2
manual or plan?

- If yes provide a copy of the content page(s), if No please
refer Note 1.

- Are Safety and occupational health responsibilities 2
clearly identified for all levels of Management and
staff?

- If yes provide details, if No please refer Note 1.

Safe Work Practices and Procedures

- Has the company prepared safe operating 1
procedures or specific safety instructions relevant to
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Certification
its operations and relevant work as per contract?

- If yes provide a summary listing of procedures or
instructions, if No please refer Note 2.

- Comments

- Is there a register of injury or accident? 1
- If yes provide a copy (format)

-Is there a documented incident or accident 1
investigation procedure?

- If yes provide a copy of a standard incident report form,
if No please refer Note 2.

- Comments

Safety Training

- Describe how occupational health and safety 2
training is conducted in your company

If No please refer Note 1.

- Is a record maintained of all training and induction 1
programs undertaken for employees in your
company?

- If yes provide examples of safety training records, if No
please refer Note 2.

- Are regular safety inspections / audits are 1
undertaken at worksites?

-If yes provide details (formats), if No please refer Note
3.
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CTO.
- In case of yes please refer Note 4.

- Is there a procedure by which employees can report 1
hazards at workplaces?
- If yes provide details if No please refer Note 1.
Safety Monitoring
-Is there an officer / supervisor responsible for 1
monitoring workplace / worksite safety?
- If yes provide details
Safety Performance Monitoring
- Are employees regularly provided with information 1
on company health and safety performance?
- If yes provide details
-Has the company ever been convicted of an|NO Marks
occupational health and safety offence? (Negative
mark ONE
- If yes provide details for each
case)
- Has there been any major accident of employee at NO Marks
TPCODL site in past (Negative
mark ONE
for each
case
- Has there been any fatal accident of employee at NO Mark
TPCODL site in past. (Negative
- (Note: Bid evaluation committee has to take mark FIVE
cognizance of the incident and shall evaluate the bid | for each
only after formal approval of competent authority i.e. case)
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Certification
Minimum of 75% marks is required for qualification. Total Marks achieved

Company Reference

1. Name of company
2. Name of company

Note

1: If company does not have formal procedure on Safety Management System than vendor may
submit proposed Safety road map along with safety action plan and brief safety policy on his
letter head signed by head of the organization.

2: The vendor may submit the same in the Safety Action Plan.

3: The vendor may utilize the same format of TPCODL or on request SAFETY group will assist
the vendor in developing the audit system. For other points also vendor may take the assistance
of SAFETY group for development of Safety management system.

4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his
employees based on following points.

i.  Action plan for enhancing safety awareness

ii.  Action plan for safety training of employee

iii.  Action plan for increasing safety audit in field

iv.  Action plan for provision and utilization of safety PPE.

v.  Action plan for fatality reduction.

vi.  Action plan for enhanced supervision at site
vii.  Action plan for making employee more responsible and accountable for safety.
viii.  Action plan for availability and utilization of all required tool and equipment.

ix.  Safety Improvement done in last two years, specially highlighting those which

have been taken after the fatal accident along with results.
X.  Safety initiatives planed or started recently.
Xi. — Any other point.

Based on above points and documentary evidences vendor will be required to submit a detailed
report in support of his bid. The bid evaluation committee and competent authority will scrutinize
the facts and the evidence submitted. If found satisfactory competent authority i.e. CTO may
accord his approval for bid opening otherwise his tender shall be disqualified.
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Annexure 2 (Refer Para 3.2 and 5.8)

Risk Assessment Form

Business Associate:

Scope of the work:

BA’s Representative:

Telephone:

Signature:
Date:

Potential
Hazards/Conseque Control Measures
nces

Specific

Task/Activity

1. Mandatory usage of JSA checklist prior to
start of work

2. Use appropriate ladder

3. Use full body safety harness having
double lanyard.

4. Use Electrical Safety Shoes if working on
electrical network otherwise use safety
shoes.

Working at Height Fall from height 2 5. Use Safety helmet.

6. Use PPE as per the annexure 7 of this
CSM document

7. Refer Work instruction related to Working
at Height for other details

8. Use of metal scaffold to be ensured in
height work (cup lock type)

9. Deploy competent workforce who are

medically fit
Working on electrical Electric flash / 1. Mandatory usage of JSA checklist prior to
equipment / network electrocution start of work

2. Use Electrical Safety Shoes while working
on electrical network.

3. Use Electrical Safety gloves of
appropriate voltage rating.

4. Use face shield / visor attached with
helmet.

3 5. Use Safety helmet.

6. Use PPE as per the annexure 7 of this
CSM document

7. Mandatory usage of Insulated tools &
tackles on electrical system

8. Mandatory compliance for Lock Out & Tag
out system. Refer Work instruction related
to Working on electrical equipment /
network for other details
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Specific Potential
pecitic. Hazards/Conseque Control Measures
Task/Activity
nces
Excavation / Civil work Collapse of soil, Fall in 1. Use safety shoes.
excavated pit leading to 2. Use Safety helmet.
Injury 3. Use PPE as per the annexure 7 of this
2 CSM document

4. Hard Barricading of the worksite.

5. Refer Work instruction related to
excavation / civil work for other details

Material lifting & Fall of material/object, 1. Mandatory compliance of crane checklist

Mechanical Erection work | Topple of crane, 2. Visual condition check of lifting tools and

tackles such as wire rope sling,belt sling,

chain, pulley block, D-shackles, etc. shall

be ensured.

2 3. The operator’s physical fithess and
alertness should be judged by sup. / EIC.

4. Use PPE as per the annexure 7 of this
CSM document

5. Refer Work instruction related to Material
lifting & Mechanical Erection work

Road Safety Road Accidents 3 1. Mandatory compliance of TPCODL Road
Safety policy WO7(COR-P-12)

Note: This information for the general indication purpose. The detailed risk assessment shall be conducted before start of
the work by the authorized representative of the BA. The report of same shall be submitted to engineer in-charge along
with annexure 4 of the CSM document.

Guidelines for filling the Risk Assessment Form

e Specific Task/Activity - The documentation of each major task associated with the
contract.

o Potential Hazards - The identification of hazards associated with each activity or task to
be carried out.

e Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk
Class 1, 2 or 3 defined above.

e Control Measure - The identification and documentation of actions required to eliminate
or reduce the hazards that could lead to accident or injury.

Hazard / Risks shall be classified according to the following schedule:

e Class 1: Potential to cause injury treatable with first aid
e Class 2: Potential to cause death or permanent injury
¢ Class 3: Potential to cause more than one or more lost time injuries.
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Annexure 3.1 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Distribution Network Contracts:

A BA awarded a contract (O&M) work of maintenance of distribution network will be required to
fulfil the following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in a district. In case the BA has been awarded work in more than one
district, then the following safety structure will be adopted.

Safety Supervisor
perdistrict

District

More the one
District

Safety Supervisor +
Safety Engineer

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two

Safety Engineer

‘ Safety Structure for Major Contracts of O&M
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Annexure 3.2 (Refer Para 4.0)

General Safety Conditions for the Distribution Projects Major Contracts:

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the
following conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1.

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
circle, then the following safety structure will be adopted.

For each 100 labor
or part thereof / site

Safety Supervisor

More then 250 labor
/ five sites

# Safety Supervisor +

Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.3 (Refer Para 4.0)

General Safety Conditions for the major EHV Projects Contracts:

A BA awarded a major contract work of EHV projects will be required to fulfil the following
conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
circle, then the following safety structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

=)
=)

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

Safety Supervisor

For each 100 labor
or part thereof / site

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer




Doc. Title GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS

Rev. No 0 Page 79 of 98

Annexure 3.4 (Refer Para 4.0)

General Safety Conditions for the Maintenance of Sub — Transmission Network
Contracts:

A BA awarded a major contract work of maintenance of sub — transmission network in area of a
power system will be required to fulfil the following conditions:

e BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of

practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management

to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

e BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

e BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

e BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

e BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

e BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

e BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

e BA shall ensure to depute a Safety Coordinator for managing a complete safety
management system in the area. In case the BA has been awarded work in more than one
area power system, then the following safety structure will be adopted.

Safety Supervisor
for each STN

Safety Supervisor +

Sub — Transmission

Network (STN)

More the one STN

Safety Engineer

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety

Engineer

‘ Safety Structure for Major Contracts in Sub- Transmission Network
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Annexure 3.5 (Refer Para 4.0)

General Safety Conditions for the major contract work in Civil / Generation Projects:

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil the
following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor (for workforce upto 100 at site) / a safety
engineer (for workforce upto 250 at site) / safety manager (for more than two safety
engineers) for managing a complete safety management system at the project site. In case
the BA has been awarded more than one major contracts, then the following safety
structure will be adopted.

BA shall refer Construction Safety Manual in TPCODL Safety Manual for details.

For each 100 labor f .
or part thereof / site Safety Supervisor

More then 250 labor

/ five sites

Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups
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Annexure 3.6 (Refer Para 4.0)

General Safety Conditions for the major contract work in Commercial Department like -

MMG, RRG, EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work as per the following safety structure.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or
part thereof

Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.
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Annexure 3.7 (Refer Para 4.0)

General Safety Conditions for the major contract work in O&M of street light group:

A BA awarded a major contract work in operation and maintenance of street light group will be
required to fulfil the following safety conditions:

BA shall provide Safety Policy and safety objectives of their company.

BA shall comply with all statutory requirements like: applicable acts, regulations, codes of
practice, OHSAS Standards, etc.

BA shall provide the filled safety management questionnaire as per Annexure 1

BA shall conduct a job risk assessment and provide information as per Annexure 2

BA shall abide by Safety manuals, guidelines of TPCODL.

BA shall provide its organisation structure & responsibilities in terms of Safety Management
to TPCODL.

BA shall document the work practices and procedures in terms of Safety Management.

BA shall ensure safety training and induction program for the employees

BA shall conduct safety audits & inspections as per TPCODL procedures provided by
SAFETY group.

BA shall provide and ensure the proper usage of the safety equipment PPE as per the
TPCODL approved list in annexure 7.

BA shall ensure periodic inspection of PPE to ensure its serviceability as per the
specification given by TPCODL.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
TPCODL.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or
accident to engineer in-charge and SAFETY team of TPCODL.

BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge
and SAFETY group periodically. Based on any non-confirmation to the safety procedures
and guidelines, BA is liable to be negatively marked for his performance and suitable
penalty will be imposed.

Each BA shall ensure to depute a Safety Supervisor for managing a complete safety
management system for the work awarded as per the below structure.

Circle Safety Supervisor
for each circle

Safety Structure for Contracts in Corp. Street Light Group
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Annexure 4 (Refer Para 3.3)

Safety Undertaking by way of Affidavit
| slo R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of
company/firm)___ having its office at (Complete address of Company), authorized vide power of

attorney dated ------ /Board resolution dated----/letter of authority dated----, hereinafter referred to
as Contractor [or Business Associate (BA)] which expression shall, unless it be repugnant to
or inconsistent with the meaning or context thereof, be deemed to include its heirs, executors,

administrators, and assigns do hereby affirm and undertake as under :

1. The present undertaking shall remain in force from the date of execution of contract
awarded by TPCODL and shall be valid till the date of termination of the said contract by
either parties. The undertaking is binding on me (contractor) as well as my sub-
contractor and its employees, representatives etc.

2. That I(the contractor) will be responsible and liable to comply and abide by all the safety
rules, instructions and regulations as may be specified and laid down by TP Central
Odisha Distribution Limited (TPCODL) so as enable TPCODL to achieve its goal of
Zero On site incidences.

3. That the Contractor shall be fully responsible for ensuring occupational health and safety
of its employees, representatives, agents as well as of its subcontractor's employees, at
all times during the discharge of their respective obligations under the contract including
any methods adopted for performance of their tasks / work.

4. That Contractor shall ensure ,at its own expense to arrange for and procure, implement
all requisite accident prevention tools, first aid boxes, personal protective equipment,
fire extinguisher, safety training, Material Safety Data Sheet, pre-employment medical
test, etc. for operations & activities including as & when so specified by TPCODL
specifically. , failing which TPCODL shall be entitled, but not obliged, to provide the
same and recover the actual cost thereof from the Contractor’'s payments.

5. That the Contractor shall engage adequate and competent Safety — Supervisor /
Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and

experience of safety personnel) and Annexure 3 of Contract Safety Management.
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That the Contractor shall engage the competent Site — Supervisor with each group of
workers for safe and correct workmanship, proper co-ordination of material and site work
as per contract.

That the Contractor shall immediately replace supervisor in case it is found to be not up
to the level of skill and experience required as in skill and experience required in
annexure 5 of this document, but any such replacement shall be only with the prior
concurrence of TPCODL .

That the Contractor and its subcontractors shall abide by all the safety guidelines as
per Safety Manual, Contract Safety Management and other guidelines issued from time
to time by TPCODL during the contract period.

That in case the Contractor and/or any of its Subcontractor fail to ensure the compliance
as required in terms of this undertaking the Contractor shall keep and hold TPCODL / its
directors / officers / employees indemnified against any / all losses / damage / expense /
liability / fines / compensation / claims / action / prosecutions or the like which might be
suffered by TPCODL or to which TPCODL might get exposed to as a result of any
breach /wilful negligence /deliberate default on the part of the Contractor /Subcontractor
in complying with the same. Contractor shall also furnish any press release, clarification
etc. if sought by TPCODL for any near miss or safety violations, accidents, which are
attributable to fault of Contractor.

DEPONENT
VERIFICATION

Verified at Bhubaneswar on this _Day of 20__ that the contents of the above
affidavit are true and correct and nothing material has been concealed therefrom

DEPONENT
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Annexure 5 (Refer Para 5.4)

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL
SUPERVISOR

Skill / Qualifications Required for Electrician (Certificate of Competency Class-Il):

1. Formal education in ITI — Wireman/ Electrician trade.

OR

2. Working experience of minimum three years of practical wiring.
OR
3. Have completed three years apprenticeship course through Apprenticeship Advisor,
Govt. of NCT of Odisha / other state Govt. in the trade of Lineman / Wireman /
Electrician.
4. A candidate must have attained the age of Eighteen years.

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency Class-

):

1. Have at least five years’ experience of practical wiring after passing the certificate of
competency class-Il i.e. electrician.
OR
2. Recognized Degree or Diploma or equivalent qualification in Electrical Engineering
from any Technical institute / College or University recognized by the Board.
AND
Must have completed the training/job in rectifying the common defects in electrical
line and power installation for a period of one and three years after passing Degree
or Diploma respectively
OR
3. Possessing the valid certificate of certificate of competency class — 1 (Electrical

Supervisor)
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Annexure 6 (Refer Para 5.6)

Training Module for BAs Worker & Supervisor

Training for BA Supervisor Duration — 02 Hrs / Month

Methodology: Lecture and Practical Demonstration of Safety Zone Creation

Topic:

Session: 1

Electrical Safety Aspects

Sub Topics:

PwnPE

Topic:

Learning specifics of HT & LT Network of zone
Major type of HT / LT / service lines / street light maintenance works
Understanding the need of Safety
Understanding the safe process of maintenance :
e Planning of the maintenance job
e Availability of men, material & machine, PPEs, Safety gear and approved PTW
e Briefing of the job by the supervisor of the TPCODL
e |dentification of Risks associated with the maintenance work and planning for
controlling measures by TPCODL supervisor
Creation of safety zone by TPCODL supervisor and satisfying that the network is
dead — Use of Neon Tester, Shorting Chain and Safety Tagging
Start of the work — Right person for the right job
Alert supervision
Completion of the job — Check points
Energization of network
Actions to be taken in case of some accident

Use of Electrical Testing Equipment

Methodology: Lecture and Practical Demonstration

Sub Topics:

1.

—
o
.""!"".U.O_w?%'

Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc.

Awareness of Electrical Safety Aspects
Understanding the need of this Training and Safety
Learning specifics of HT & LT Network
Major type of work to be carried out in zones
Switching Operations (Do’s & Don’ts) including Street Light Switching
Working on Height (practical demo also)
Understanding the Safe Process of Maintenance / Working:
¢ Planning of the job
¢ Availability of men, material & machine, PPEs, Safety gear and approved PTW
e Briefing of the job by the supervisor
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e Permit to Work

o Safety Tagging and Lock Out Tag out

¢ Identification of Risks associated with the work to be carried out and planning for
controlling measures by proper supervision

e Concept of “Safety Zone”

e Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot,
Meggar etc.

e Completion of the job — Check points

e Accident Theory & Incident Reporting

e Actions to be taken in case of some accident

Session: 4

Topic: Identification, Demonstration and Usages of Tools, PPEs and other Safety Gears
and demonstration of working on HT pole

Topic: Practical demonstration of Safety Zone creation

FREQUENCY

Reqular Safety Training Program

o It will be conducted for all field & supervisor staff of BA in such a manner that all BA
Personnel attend at least two hours safety training during every month.

One Day Induction Safety Training Programs:

e This training will be for the new BA’s personnel, who have been cleared by the Cross
Functional Panel to undergo Safety training and who are likely to be deployed at various
work sites of TPCODL by the BA, as a part of AMC / Work Contract.

Duration / Periodicity:

o Duration and periodicity has been defined above. However, this is subject to change at
the discretion of TPCODL.
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Annexure 7 (Refer Para 5.7)
LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY

Sl. IS/ EN Ref Brand &
No. Name of PPE Star{dard Testing Frequency Remarks Model

BATA (Model
No.- Endura L/C)

Leather Safety Monthly —and  visual

o1 Shoes (Color - |1S:15298 check every day for any Lib

Black) with PU toe | (Part-2) crack or damage in the iberty _(Model
leather or sole. MR | #198-01
cap. HT Barton Black
— Warrior)
Karam (PN
HDPE Safety Safetech )
helmet with chin Monthly and  visual ,

02 | strap and ratchet | 1S:2925-1984 | check every day for any Joseph Leslie
type for crack in shell. Accent Industries
adjustment.

Honeywell
Karam (PN
Safetech)

Monthly and  visual
EN 361 check every day of the Joseph Leslie
bends and the harness.

03 | Full body harness
(Safety belt)

Accent Industries

Make Sparian /
Sumitech / CATU

Weekly —and visual Manufactured supplied with

Electrical Safety | EN: 60903 | check for any crack and

04 not beyond 12 | inner cotton
Gloves CE marked blow test before every months. glove with over
work. .
glove of split
leather.
Karam (PN
Safetech)
. . Clear acrylic _
Full face visor with EN: 166 CE | Monthly and visual visor attached | Joseph Leslie
05 fety helmet marked check every day for any with safet
safety haujie (Visor) crack in shell. helmet Y| Accent Industries
Honeywell
Fire Proof jacket .
Monthly and  visual
06 | for chest
. check every day.
protection
. Made of brass,
Safet.y Chain for As per Weekly and visual | Total length —
07 short!ng cum TPCODL check before every | 5.5 meters and
earthing. standard work. made of 12
SWG.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according to
BIS or EN Standards.
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2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY
group of TPCODL.

3. Safety Representative of the BA has to maintain the record of the availability, condition
and checking of the PPEs.

4. All tools required as per the contract must be according to respective IS / EN standards.

5. TPCODL may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations. Refer
picture of each PPE given in next page.

Pictures of PPE for reference purpose.

Sl. IS/EN i
Name of PPE A"
No. Standard
Leather Safety IS:15298(_Part—
2) and with test
o1 | Shoes (Color —1 o of
Black) with Pu | POt
electrical
toe cap. ;
resistance.
HDPE Safety
helmet with chin
02 | strap and ratchet | 1S:2925-1984
type for
adjustment.
Full body harness K
(Safety belt)
The straps  at | gN 361:2002
shoulder and
thigh shall have
EN 12
03 full pad for 3562000
comfort. The back
shall ~ be  so I385:21-1991/2002
designed that ' —
harness straps do v
not tangle with —
each other.
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Electrical Safety
Gloves -
04 Composite type | EN: 60903 CE
Soft electrical | marked
gloves as per size
of individual.
. EN: 166 CE
05 | S s oo | marted
y (Visor)

Fire Proof jacket

06 | for chest

protection

Safet.y Chain for As per TPCODL
o7 | shorting cum standard

earthing.

Reflective jacket | As per TPCODL
08 | to each workmen | standard

Note : Picture shown are for indicative purpose only. Actual product may differ.
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED

Audits Responsibility Freq. Ref. Doc.
Permit to Work & Field Audit Weekly Fo4 (SSR P-
Tool Bag & PPE’s Audit Weekly Fo6 ((1:§R P-
First Aid Box Maintenance Fortniaht] FO8 (COR P -
Record gnty 12)
Fire Extinguisher Record BA Safety
(Applicable for the BA Representative
involved in major Monthly F09 (CORP -
construction works and 12)
have storage of flammable
material at worksite)
Safety Talk Register Weekly F18 ((1:2C)) RP-
Site Safety Audit Daily F29A (1C2)§)R P-

Note:
1. (BA Safety Representative has to use the formats as per Safety process COR - P —
12 of TPCODL)
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Annexure 9 (Refer Para 5.9)

PERFORMANCE REPORT — SAFETY
FOR THE MONTH OF...ccvvvvneevcnenn.
NAME OF B A o e

Name of the Project and Purchase order NO: ..o,
Date of COMMENCEMENT OF WOTK: ... .. aees
Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): ............cccoevvvnennnnn.
Cumulative Man Hour WOTKEd: ... ... et e
Total Number of

Minor Injury (this month):  ............ Minor Injury (Total) — .......cooiiiinits
Major Injury (this month):  ........... Major Injury (Total): .......cceveeninnnn.

Detail of the Incident / Sub Standard Acts and Condition

- This : Day Lost (this | Days Lost

Activity Month Cumulative (Total) month) (Cumulative)
No. of the Incident
No. of lost time injuries
No. of dangerous
occurrences
No. of near miss reported
Substandard Act/Conditions Attach details of observation
observed of this month
Safety Violation Notice No. No. No. of violation letter received
received (from TPCODL) and compliance report for the
(both in numbers and in Rs.) | Rs. Rs. TPCODL.

Note: Cumulative means total from date of commencement of work according to the contract.

Detail of the Accident / Near Miss Incidents:

Corrective and
Preventive actions
recommended

Type of the Name of Brief

Date and Time incident Employee Description

Details of the Safety Violations:



Doc. Title
Rev. No 0

GENERAL CONDITIONS OF CONTRACT - SERVICE ORDERS

Page 93 of 98

Date and Location

Brief Description

Name of employee involved

Action Taken

Detail of the Safety Talk / Tool Box Talk / Safety Training

Date and Location

Topic (s)

Total Number of employees

(Worker / Supervisor)

Number of participants
(Worker / Supervisor)

Detail of the Safety Meeting

Date and Location

Number of
participants

Topics discussed

Major Observations /
Innovation

Detail of the Safety Inspection /Audit: (as per TPCODL site audit checklist F29A(COR-P-12)

Area /

Date .
Location

Major Observations

Recommendations

Action Taken

Any other Safety, Occupational Health, Environment & Disaster Management Promotional
Activity (During this month):

Date Location

Activity

Level of
Participation

Number of participation

Signature of the BA Safety Representative

HoG

Name, E. No. and Date

Signature of ZM /

Name, E. No. Date.

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY
group on or before 5" of every month along with bill. List of training of the current month
and status of PPE to be also mentioned individual wise.

BA may include additional lines if required. The TPPDL may revise the format as and when

deemed required.
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ANNEXURE-L
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:

1.0 | DETAILS OF THE FIRM

11 NAME (IN CAPITAL LETTERS)

TYPE OF CONCERN (PROPRIETARY) Partnership,

1.2 Pvt. Ltd., Public Ltd. etc.

1.3 YEAR OF ESTABLISHMENT

LOCATION OF OFFICE
POSTAL ADDRESS

14 TELEGRAPHIC ADDRESSES,
TELEX NO.

FAX NO.

15 LOCATION OF MANUFACTURING UNITS

i) UNITS 1

i) OTHER UNITS

2.0 | PRODUCTS MANUFACTURED

TURNOVER DURING THE LAST 3 YEARS (TO BE VERIFIED

3.0 WITH THE LATEST PROFIT & LOSS STATEMENT).

4.0 | VALUE OF FIXED ASSETS

5.0 | NAME & ADDRESS OF THE BANKERS

6.0 | BANK GUARANTEE LIMIT

7.0 | CREDIT LIMIT

8.0 | TECHNICAL

NO. OF DESIGN ENGINEERS (INDICATE NO. OF

8.1 YEARS EXPERIENCE IN RELATED FIELDS)

8.2 NO. OF DRAUGHTSMAN

8.3 COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION
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8.3.2 NAME OF COLLABORATOR

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

AVAILABILITY OF STANDARDS / DESIGN
8.4 PROCEDURES / COLLABORA-TOR’S / DOCUMENTS
(CHECK WHETHER THESE ARE LATEST/CURRENT

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY

8.5 COLLABORATOR (WHEREVER ESSENTIAL). (THIS
CLAUSE IS RELEVANT WHEN VENDOR’S
EXPERIENCE IS INADEQUATE)

8.6 QUALITY OF DRAWINGS

9.0 | MANUFACTURE

SHOP SPACE, LAYOUT LIGHTING, VENTILATION,

91 ETC.

9.2 | POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

MANUFACTURING FACILITIES (ATTACH LIST OF

9.3 EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.3.4 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION, PAINTING, ETC.

9.4 SUPERVISORY STAFF

ADEQUACY OF SKILLED LABOURS (MACHINISTS,

9.5 WELDERS, ETC.)
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9.6 NO. OF SHIFTS

TYPE OF MATERIAL HANDLED (SUCH AS CS, SS,

%7 | ETC)

9.8 WORKMANSHIP

9.9 MATERIAL IN STOCK AND VALUE

9.10 | TRANSPORT FACILITIES

9.11 | CARE IN HANDLING

10.0 | INSPECTION/QC/QA /TESTING

NUMBER OF PERSONNEL (INDICATE NO. OF

10.1 YEARS OF EXPERIENCE)

10.2 | INDEPENDENCE FROM PRODUCTION

AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

INCOMING MATERIAL CONTROL AND

104 DOCUMENTATION

10.5 | RELIABILITY/REPUTATION OF SUPPLY SOURCES

10.6 | STAGE INSPECTION AND DOCUMENTATION

10.7 | SUB-ASSEMBLY & DOCUMENTATION

10.8 | FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 | TYPE TEST FACILITIES

10.11 | ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
10.12 | (WITH TRACEABILITY TO NATIONAL STANDARDS)
(ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS

113 APPLICABLE)

10.14 SUB-VENDOR APPROVAL SYSTEM AND QUALITY
CONTROL

10.15 DETAILS OF TESTS CARRIED OUT AT

INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED
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ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW THESE WHEREVER POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION /
11.0 | COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 | SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

13.0 | bocuUMENTS)

14.0 | POWER SITUATION

15.0 | LABOUR SITUATION

APPLICABILITY OF SC/ST RELAXATION (Y/N)

*
16.0 IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS
1. PFNO
2. ESINO
3. INSURANCE FOR WORK MAN COMPENSATION ACT
17.0 NO
ELECTRICAL CONTRACT LIC NO
ITCC/PAN NO
SALES TAX NO
WC TAX REG. NO

UMENTS TO BE ENCLOSED:

FACTORY LICENCE

ANNUAL REPORT FOR LAST THREE YEARS

TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —-QMS, EMS, OHAS, SA

REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.

REGISTRATION OF CENTRAL EXCISE

18.0 10. COPY OF INCOME TAX CLEARANCE.

11. COPY OF PF REGISTRATION

12. COPY OF ESI REGISTRATION

13. COPY OF INSURANCE FOR WORK MAN
COMPENSATION ACT NO

14. COPY OF ELECTRICAL CONTRACT LIC NO

15. COPY OF PAN NO

16. COPY OF WC TAX REGISTRATION

17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION
AT S.NO.16.0

18. GSTN CERTIFICATE

DO

CoNou~MwNRONO O A

* Classification of BA s under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be Proprietorship Deed.
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= Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or
more than 50% of the total ownership pattern of the firm. Governing document shall be
Partnership Deed.

= Private Limited Company: Only such firms shall qualify which have SC/ST directors holding
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Memorandum of Understanding (MoU) and/or Article of Association (AoA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a
person.
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Clause Sub- Description Page No
clause
1.0 Objectives

2.0 Scope

3.0 Safety Organization & Responsibilities

Business Associate Site Management and Supervision

Business Associate Supervisors and General Staff(R6)

Business Associate Site Safety Supervisor (SSS)(R6)

Business Associate Workforce

Business Associate (Vendor) /sub-Vendor
4.0 Procedures (R6)-Newly Added.
5.0 Tools and Tackles

ol bl WlW|WIW

SN
N

6.0 Site Safety Rules and Procedures

D
w

7.0 Critical safety Rules and Procedures

D
w

8.0 General Safety Rules and Procedure

SN
U

9.0 Pre-Employment and Periodic Medical check-up

10.0 Other Conditions

11.0 Schedule of Safety Audits by BA Safety Staff 48
General Safety Conditions for various contracts Specific to Odisha Discom

12.0 (R6) 12.1 Safety Conditions for maintenance of STS (Sub 50
Transmission System) Network for Discom

D
N

D
[0}

12.2 Safety Conditions for maintenance of 11 KV and LT 51
Network for Discom
12.3 Safety Conditions for the major contract work in Civil 53
Projects for Odisha Discom
12.4 Safety Conditions for the major contract work in 54
Commercial Department like - MMG, RRG, EAG, etc

12.5 Safety Conditions for Major Projects in Distribution 54
Network
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1.0 Objective:

The Objective of Safety Terms and Conditions is to apprise the Business Associates about
various expectations from the BA to implement Tata Power Health & Safety Management
System without fail.

2.0 Scope:

This procedure applies to all operating and project sites of The Tata Power Company Ltd
and Group companies including new businesses like Electric Vehicle charging, Home
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating
and project sites of four Odisha Discoms and New business based on mutually agreed
timeline for implementation.

3.0 Safety Organization & Responsibilities

3.1 Business Associate Site Management and Supervision

Each Business Associate will be responsible for fulfilling all statutory and safety
requirements as per the laws of the land and not limited to Factory Act, Electricity Act,
Electricity Rules and Regulations, Shop and Establishment Act etc.

Each Business Associate shall provide at least one competent full-time safety
supervisor for workforce of every 50 workers or less than that. When workforce ranges
to 500, the Business Associate must provide at least one qualified safety officer (This
may be subjected to change as per applicable act). Thus, for work force of 500 workers
there will be one qualified safety officer and 10 safety supervisors. For every 500
additions in workforce, the Business Associate must add 1 safety officer and 10 safety
supervisors. The Order Manager or Safety Department of the Tata Power Division
/Discoms will review and approve the appointment of all safety officers and
supervisors. The safety supervisors/officers will work with the guidance from Tata
Power Division /Discoms Safety Department and align themselves with Tata power
Division/Discom safety requirements.

For O&M related AMC activities, minimum one qualified safety officer to be deployed
for each Division of the Discoms.

(For any specific & specialized work, site safety supervisor will be decided by SCG)(R6)

Qualified safety officer means he or she has completed PDIS or ADIS from a
recognized institute.

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes
shall be issued if the interview is successful.
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Site Manager of Business Associate /Sub Vendor is responsible, and will be held
accountable, for the safety of their own workforce as well as that of sub-Business
Associate s. He should also ensure that all equipment, materials, tools, and procedures
remain in safety compliance at job site.

Responsibility of Site manager includes, but not limited to:

3.1.1 Holding officer/supervisors accountable for safety and actively promote
safe work performance.

3.1.2 Participate in and cooperate with all safety program requirements to be
implemented to meet Tata Power Division /Discoms safety objectives

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and
conditions.

3.1.4 Identify the training needs of BA employees and maintain all safety
training documents.

3.1.5 Provide Safety Performance Report at an agreed frequency.

3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to
start only after corrective actions are implemented.

3.1.7 Ensure and participate in daily toolbox talk for all the jobs.

3.1.8 Ensure that only tested and certified tools and equipment are issued to
the workers and being used at the site.

3.2 Business Associate Supervisors and General Staff.

Business Associate s’ site supervisors and general staff members in charge of job
site functions such as field engineering, warehousing, purchasing, costing, and
scheduling etc. are responsible for the safe performance of the work of those they
supervise. They must set an example for their fellow employees by being familiar
with applicable sections of the Site Safety program and ensuring that all site
activities are performed with SAFETY as the primary objective.

Each site supervisor is responsible and will be held accountable for identifying,
analyzing, and eliminating or controlling all hazards through implementation of an
aggressive, pro-active Health, Safety and Environmental Program. Each
supervisor will proactively participate in the Safety program by observing,
correcting, and recording unsafe acts and conditions at plant / sites.

The BA's supervisor is the link between Tata Power Management and the BA
(including his employees). (R6)

e He coordinates the work of his company’s employee on site and is
responsible & accountable for the safety of BA workforce. He will
collaborate with site safety supervisor (SSS). BA’'s supervisor shall review
the Safety requirements with his employees prior to the beginning of each
job. Documentation of this review shall be forwarded by him to the Order

Manager.(R6)
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Assigning jobs to his workers, inspection of tools, equipment & PPEs |,
reporting of incidents & near-misses, housekeeping of work area and
carrying out Safety Audits.(R6)

Deployment of all applicable Safety standards & procedure as mention in
Safety Term& Condition CSMF2 during execution of the jobs.(R6)
Ensuring job specific training prior to execution of the job.(R6)

Conducting Tool - box meeting and compliance of SOP & statutory
requirements at work place, correction of all unsafe conditions and
acts.(R6)

BA'S Supervisor will deeply involve in making JSA through participation of
work force.(R6)

BA's Supervisor will invite all BA employees for participation & engagement
daily ensuring 100% in either observation reporting, TBT, Mass Meeting
and discussion for Risk Assessment & implementation of control

measure.(R6)

3.3 BA Site Safety Supervisor (SSS)(R6):

3.3.1 SSS will carry out daily safety audit and inspections of tools, tackles,
equipment and PPEs. They will identify and help in correcting the unsafe
acts and unsafe conditions created while executing job t site with the help
of BA’s supervisors (R6).

SSS will ensure his participations in TBT and Mass Meetings reqularly.
They will also ensure reporting of all incidents & near-misses and
participate in incident investigation (R6).

SSS will help in risk assessment of activities while developing SOP for

the job (R6).
SSS will deeply involve in making JSA through participation of work
force.(R6)

SSS will assist for participation & engagement of 100% BA employees
daily in either observation reporting, TBT, Mass Meeting and discussion
for Risk Assessment & implementation of control measure.(R6)

3.4 Business Associate Workforce

3.4.1 Business Associate shall provide adequate quality and quantity of
manpower as mutually agreed. Generally, for each 10-15 workforce one
supervisor is suggested. For all high risk jobs there shall be one Business
Associates supervisor shall be deployed.(R6).

All the Business Associate employees shall attend “SHE LO(Other than
new business and Odisha Discom)/L1 Foundation Course in Safety”.
Depending on the critical procedure in job employees shall also be
required to attend “SHE L2 course of critical/high risk operations”. All
Supervisors shall be required to attend “SHE L3 Supervisory Training”.
All the above trainings will be conducted by TPSDI/Skill development

Page | 5
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institute of Disco, or other equivalent institute approved by Tata Power.

Business Associate employees shall be required to attend any other
additional training if suggested by Order manager or Site Safety Head.
The cost of such additional training shall be borne by the Vendor.

Business Associate / Vendor shall mobilize their manpower well in
advance to complete the training through TPSDI/Sill development
Institute.

The Vendor / BA shall arrange or bear the conveyance and food
expenses incurred during training of BA employees in Odisha Discom.

The validity of the training L1, L2 and L3 is 3 years. There will be
competency assessment as Revalidation test in every three months for
Tata Power Division and six months for Odisha Discom till one year from
implementation of BASCC. Those who fail in the competency
assessment shall undergo training again.

Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/
Riggers engaged by the Business Associate shall have valid competency
certificates issued by authorized agency/Institute.

Business Associate workforce must make safety a part of their job by
following safety rules and regulations and by using all safeguards and
safety equipment. They must take an active part in the Safety programs
for the Site.

Every member of the workforce is expected to report for work without
influence of any Drug/Alcohol. Failure to comply with this requirement
shall result in immediate termination of employees under the influence of
drug and alcohol plus show cause notice/penalty to the vendor.

All employees shall report hazardous conditions, practices and
behaviours in their work areas and correct wherever possible.

Workforce is responsible for active participation in safety and health
programs, suggestion systems, trainings and reporting of unsafe
act/practices, Unsafe conditions incidents and injuries to their
supervisors.

3.5 Business Associate (Vendor) /sub-Vendor

3.5.1 Vendors/Business Associate shall always comply with and ensure that their
workforce comply with all site safety rules and regulations. Specifically, with
applicable provisions of the Site Safety Management Plan and all statutory
safety rules and regulations.

After receiving the work order/ purchase order vendor/Business Associate
/bidder shall not appoint Sub-Business Associate without safety
assessment of the sub-Business Associate through safety concurrence
group Under Business Associate Safety Code of Conduct. Penalty of 5%
of contract value will be applicable to the Business Associate if sub-Vendor
is appointed without the permission of SCG and without evaluation through
BASCC process.




The Tata Power Company Ltd "Ti Appendix 2 to CSCC

Safety Terms and Conditions
Document No. TATA
TPSMS/GSR/STC/009 REV 06

Date of Issue: 01/04/2024

TATA POWER

3.5.3 For engaging any sub-Vendor, the Prime Vendor as well as the sub-Vendor
should be individually registered with Tata Power. Sub-contracting or hiring
of others, by the BA to perform the services is subjected to specific, prior
approval by the CA/OM. Such approval shall depend upon compliance with
the following minimum requirements (R6)-

Sub-vendors identified by the Prime vendor will be subject to the same
Safety Potential Evaluation Criteria as the Prime vendor for all Medium-
risk/High-risk job where supervision will be done by the sub- vendors. In
such cases, vendors must have a Star-rating of 4 or above, for becoming a
sub- vendor(R6).

The SCG team shall evaluate the Safety and technical competency of the
sub-contractors for High risk job(R6)

The Departmental Head will have the authority to approve any sub-
contracting process based on requirement as submitted by the Prime
Vendor (See CSM F-14 Sub-Vendor Engagement Request Form).

No Safety potential evaluation shall be conducted for sub-letting of Low risk
work(R6).

The Prime vendor shall be fully liable and responsible to Tata Power for the
acts, errors, and omissions of its sub-vendors and shall be relieved neither
of any obligation to Tata Power under the contract, nor of any other legal
requirements(R6).

The Prime vendor shall use only sub-vendors of demonstrated experience
and reliability regarding the services to be provided(R6).

The Sub-vendor shall agree in writing to be bound by all obligations of the
Prime vendor set forth in the Contract.(R6)

Safety performance evaluation shall be done for both prime vendor & sub-

vendor.(R6)

Types of Sub-contracts and Associated Requirements (R6):

Sub - Vendor working with his own supervision:- Sub-vendors must
achieve a minimum Star-rating of 3 for performing High risk jobs under
Tata Power supervision or under the Principal/Main Vendor (Prime

Vendor).(R6)

Sub-vendor working under Prime vendor’s supervision (as supplier of
manpower):- Manpower-supply contracts have to be supervised by the
Prime vendor and the Prime vendor’s Star- rating has to be taken into
consideration. Vendors supplying manpower need not qualify in the Star-
rating assessment.(R6)

3. Only one level of sub-contracting is allowed, and the use of any sub-
vendors must be authorised by Tata Power before any contract is
finalised. Sub-vendors shall be subject to the same registration and
selection/screening processes, as well as the same Safety performance
requirements as those required of all Tata Power vendor's. Sub- vendor
details are to be attached to the main contract during the RFQO stage. The
process of sub-contracting is to be approved by the Chief / Head of the
department (BASCC - Appendix#14).(R6)

Page | 7
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4.0Procedure (R6).

4.1 Registration of Business Associates (Vendors):

For Vendor Registration, Contract Department will issue following documents for
evaluation of Business Associate’s safety capability.

1) CSM F2 Safety Terms and Conditions (R6): The document CSM F2 Safety Terms and
Conditions provides the information about Tata Power-Division /Odisha Discom safety
System to the Business Associate

2) CSM F3 Safety Category Qualification Form(R6):: Business Associate will submit the
CSM F3 Safety Category Qualification Form with all relevant details and documents
to Vendor Registration Initiator, which will in turn forward it to Safety Concurrence
Group (SCG) for evaluation.

CSM F3 (R6): - Safety Category Qualification form

“Safety Category Qualification Form” is part of vendor registration form. It needs to be filled
by the Business Associate at the time of Registration and should be submitted to Requester
/ Order Manager with all relevant documents.

The same will be evaluated by Safety Concurrence Group of the Division (SCG).

Information provided by Business Associate will be verified during site visit.

Safety Category Qualification Form

Please consider my application for

Category A Vendor: Vendor eligible to carry out Very High- and High-risk O&M/Project jobs
Category B Vendor: Vendors eligible to carry out technical jobs, classified as Medium /dew risk
Category C Vendor: Vendors eligible for to carry out low or very low risk administrative and office

job
Category D vendor: All Consultants, Medical Practitioners or vendors taking job from Tata
Power and working from their own premises.

Name of the Vendor:

Sr.
No

Safety Information Remarks

Certified for i If Yes, Attach copy of the certification.

i. 1SO 45001, -
ii. 1SO: 14001 : If No, mention plan to get the
iii. 1SO: 9001 certification.
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‘ Name of the Vendor:

(ISO certificates to be issued from
reputed accreditation agencies
specified by Tata Power)

Safety Statistics for current and Last
Three (3) Years

Current
Year

- LTIFR

- LTISR

Amount | Manhour
(INR)

Any Compensation paid due to Current

accidents during current and last three Year
Y1

(Last FY)
Y2

years?

Y3

Any prosecution against you by
statutory bodies/clients during last If yes, give details.

three years due to statutory violations,

. A . If no, give an undertaking that n
criminal negligence towards safety and o, give an undertaking that no case

dereliction of duty of care towards your is pending against you and you have

employees? not been prosecuted by statutory
' bodies or clients.

Is any case still pending against you?

Do you have Safety Policy? Safety If yes, attach copy of the documents
Principles? And Lifesaving Rules? available.

If yes, attach safety training process

Do you have Safety training process? and average training manhour of your
employees for the last three years.
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Name of the Vendor:

Do you have a system for recording,
reporting, and investigating all
incidents or near misses?

If yes, show the incident statistics of
last three years and implementation of
CAPA.

Do you have a disciplinary action
program against your employees for
violation towards safety rules and
procedures?

If yes, show the records of disciplinary
action taken the last three years.

Do you have a reward and recognition
scheme for your employees who show
exemplary safe behavior and contribute
to overall safety improvement at site?

If yes, show the records of Reward
and Recognition given during. the last
three years.

Do you engage in safety promotional
activities?

If Yes, Show the proof of
engagement in safety promotional
activities.

Have you been recognized or awarded
or rewarded by government bodies of
clients for showing excellence in safety
management in your jobs during last
three years?

If Yes, Show proof.

Do you provide adequate quality of PPEs
to your workmen?

If yes, please provide details of PPE
Matrix and if required, samples for
inspection.

Do you have Safety organization
structure e.g., Safety Officers and Safety
Committees?

If yes, attach copy of the safety
organization structure, details of
safety committees and safety
professionals.

Name and address of sites where work

is in progress or worked earlier Yes/No

Site details to be attached for
inspection by Tata Power-Division

/DISCOM Officials.

Note: If you respond NO to any of the above questions, you can mention your plan to get the

required documents.
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| hereby confirm that the information provided above are true. | give my consent to be
penalized as deemed fit in case any information given above are found to be false.

| will abide the general safety guidelines mentioned in the purchase order / work order and
will ensure to prepare and follow site specific safe operating practices in consultation with
the site-in-charge and safety professional. | will abide by penalty scheme in case of non-
compliance.

Signature

Name and Designation
Stamp of Organization

3) CSM F4 Safety Potential Evaluation Criteria : The SCG will evaluate the details
submitted by the Business Associate based on a predetermined criteria CSM F4 Safety
Potential Evaluation Criteria along with Star Rating(R6) for Vendor Registration and
will determine the category (Category A/B/C/D) for which the Business Associate will
be registered. As mentioned in the above criteria, a site visit may also be organized by
SCG prior to registration under Category A and B. In case, the Business Associate does
not qualify the safety criteria, the Business Associate will not be registered. However,
he may apply afresh for registration after 6 months.

CSM F4 - Safety Potential Evaluation Criteria for Vendor Registration_ (For Information to BA-Not to
submit by BA) R6

At the time of vendor registration, vendor will be registered under 4 categories

1) Category A- Vendors eligible to carry out High risk Jobs

2) Category B- Vendors eligible to carry out technical jobs that are Medium/few-risk

3) Category C- Vendors eligible to carry out administrative and office jobs

4) Category D- Outsourced Jobs / Consultants /Medical Practitioners / Suppliers etc
For vendors to be registered under Category A/B, a safety potential evaluation will be
carried out based on following parameters. (Actual score is safety capability score)

Star rating criteria score: 5 Star- 90 to 100, 4 Star- 80 to 90, 3 Star- 70 to 80(R6)

Weight | Actual

Description age (%) | Score

Does the service provider have a valid 45001 Certification? 10

Performance Measure: Lead Indicator 40
(Ref to Safety Performance evaluation report CSM F11 (A)
Lead indicator score)(R6)

Page | 11



file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_14:_CSM-F-5
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_14:_CSM-F-5
file:///C:/Users/shubhranshu/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/WR7GBBCQ/Tender%20Document_PS_1000000189_21-22_Service%20Connection%20(002).docx%23_Appendix_14:_CSM-F-5

The Tata Power Company Ltd 'ﬁ Appendix 2 to CSCC

Safety Terms and Conditions
Document No. TATA
TPSMS/GSR/STC/009 REV 06

Date of Issue: 01/04/2024

TATA POWER

Performance Measure: Laq Indicator
(Ref to Safety Performance evaluation report CSM F11 (B) Lag
indicator score)(R6)

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under
the factories Act/Electricity Act / BOCW Act and Rules framed
there under? If yes Give Zero otherwise 5 Marks.

Check the Safety orientation & training process of Service

provider- Records of Safety training provided to safety

officer/supervisor /workmen during last 1 year as percentage (%)

of total employed by service provider

v Safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
2.5 Marks and <50%: Zero.

v Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.

v' Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5
Marks and <50%: Zero

Check the organizational structure for safety professionals &

engineers / supervisors.

v’ Check Availability of number of Safety Supervisor from government
recognized institute as per workforce strength. 1 in 50 employees
than 5 Marks otherwise Zero. (R6)

Total

Evaluation Criteria for Category C

Weight | Actual

D ». .
escription age (%) | Score

Does the Business Associate have a valid ISO 9001 certification? | 40

Check the Safety statistics of Service provider (If available than | 10
10 otherwise Zero)
Check the trend LTIFR/LTISR for last 3 years (If lessthan 0.2 than | 20
give 20 Marks if between 0.2 to 0.3 than give 10 marks and
otherwise Zero

Has there been any prosecution / conviction for any
Contravention regarding safety and Health provision under the
factories Act/Electricity Act / BOCW Act and Rules framed there
under? If yes Give Zero otherwise 10 Marks.

Check the Safety orientation & training process of Service
provider- Records of Safety training provided to safety
officer/supervisor /workmen during last 1 year as percentage (%) of
total employed by service provider

v’ safety Officer: >80% of employees: 5 Marks, 50 to 79% of employee:
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2.5 Marks and <50%: Zero.
v’ Safety supervisor: >80% of employees: 5 Marks, 50 to 79% of
employee: 2.5 Marks and <50%: Zero.
Workmen: >80% of employees: 10 Marks, 50 to 79% of employee: 5 Marks
and <50%: Zero

Total 100

Evaluation Criteria for Category D
Category D does not require any evaluation as it is for outsourced job outside the Tata Power

company premise.
For vendor to be registered for any category, vendor’s safety capability score should be > 70%.

4.1.1 Star Rating(R6):
SCG will evaluate Star Rating as per following -

e |nitially_potential Star Rating based on CSM F4 Safety Potential
Evaluation Criteria
After 6 month actual star rating assessment to be carried out based on
CSM F4 Safety Potential Evaluation Criteria and safety performance
evaluation.
Odisha Discom & New Business Star Rating process will be applicable
only 1 year after implementation of it.
Based on Safety capability score Vendors rating will be evaluated (For
3 star rated vendors - within 12 months from previous assessment
date and for 4 &5 Star rated vendors — within 24 months from
previous assessment and Re-assessment within three months from
previous assessment date when a vendor is unable to achieve Star
rating 3)
Category A - Vendor must require Safety Star Rating 4 and above.
Category B - Vendor must require Safety Star Rating 3

*Star Rating will be evaluated by Third Party from FY 26*

4.2 Contract Preparation(R6).

Safety bid Evaluation will be done only for medium and high risk (R6). The RFQ will be
attached with CSM F2 Safety Terms and Conditions which includes following Documents

1) CSM F6 Safety Competency Assessment Form

2) CSM F8 PPE requirements

3) CSM F9 Site Safety Management Plan Job Specific Safety Requirement
(Educational and Professional Qualification, Skill & Experience Manpower, Tools,
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and Tackles, e.g., man lifter, use of drone, use & availability of rescue kit, Work
Methodology etc.)

Safety bid evaluation will not be done for category C and D.

BA shall submit duly filled CSM F6 Safety Competency Form along with the bid. SCG will
evaluate the document as per the CSM F7 Safety bid evaluation criteria. Site Safety
Management Plan CSM F9, defining the complete procedure of executing the job at site will
be signed by the Business Associate and SCG after mutual agreement. BA will attach a copy
of Site Safety Management Plan along with PO to the successful bidder. Please refer CSM F5
Process Flow Chart for issuing RFQ and PO significant health and safety risk associated with
it.

CSM F6 - Safety Competency Assessment Form (Template)

Name of the Vendor/Bidder:

Name of the Sub Vendor (If job is given to Sub Vendor):
Description of the Job:

Request for Quotation (RFQ) No.:

Vendor/Bidder to mandatorily provide the below safety competency related information:

1. Proposed Manpower Deployment Schedule
Type of manpower | Qualification | Experience

Project /AMC
Manager( )
Site In Charge

Safety Manager
Safety Officer

Supervisors

Technicians

High Skilled
workmen
Skilled workmen

Semiskilled
workmen
Lineman

Helpers

Drivers
Unskilled
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Others( )

Instruction to Bidders:
i. Indicate the overall site manpower deployment schedule as above
ii. Indicate direct or subcontracted employees by using color code given below:
Direct Bidder Employee — Green
Partly Direct / partly Subcontracted - Yellow
4.1.1 _ If subBusiness Associate detail is not available at stage of
Bid evaluation, then this can be agreed with Order manager or Engineer in charge
before deployment Ensure that all sub-Business Associate s follow the Tata Power
Safety Procedure and agreed CSM F9 Site Safety Management Plan.

iii. Against each category, indicate minimum educational qualification and work experience
iv. Add rows to include other specialized manpower, if any.
Extend columns to cover the entire duration of the proposed contract.
i. If the operation is in shifts, then indicate shift in charge and / or safety officers required
for each shift operation.
List of Tools, Tackles, Machines and Equipment: -

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project
execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly
certified by the competent person authorised by the Chief Inspector of Factories of the respective
state prior to start of the job

Description of Tools / | Capacity | Quantity Year of | Remarks
Tackles / Rating manufacture

3. Safety Records:
Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three

years (data to be provided for the last completed FY and preceding 2 years).

Safety Data for current and Last 3 Years
Current Year |Year 1 (Last FY) |Year?2
20 - 20 -

Description

Fatalities (Nos.)
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Lost Workday Cases (Nos.) ‘

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the
respective year. Bidders are encouraged to also submit the RCA / incident investigation
reports and the learning's implemented out of the above reported incidents

4. Job Safety Plan/ Method Statement:

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement
detailing the execution philosophy (how the bidder intends to execute the Job/Project),
identifying all key activities which are required to be performed by the Business Associate at
Site. Bidder to also list down all high-risk activities and provide the Hazard Identification and
Risk Assessment (HIRA) for all such high-risk activities involved in the site work.

(Use Method Statement template attached as Appendix 9)

5. PPE Requirement -

Division/DISCOM Requirement

Bidders Response

The Bidder/Vendor shall ensure that all PPE of Approved
standards as per CSM F8 — PPE Requirements shall be always
available and shall be used by his employees with no
exception whatsoever. Bidders to also ensure Standard PPE
matrix of Tata Power to be followed for all activities.

10% Buffer stock of PPEs to be provided by bidders at each
circle to meet any contingency

Bidder will ensure that sample PPEs to be
submitted/approved by Safety Department along with EIC
at the time of submission of Safety bids for evaluation

In case bidder manpower found using substandard or any
PPEs which are not approved by the Tata Power-Division
/DISCOM representative, then Tata Power-Division
/DISCOM will provide the same to manpower deployed at
the cost of bidders.

. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of

work-()
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Vehicle Vehicle Location | EV/CNG/Diesel/Petrol Whether CNG
No. Type endorsed on
RC

. Crane Deployment-( ): Bidders to provide details of crane to be deployed during the execution
of work as and when required. Bidders to provide approved new gen crane ACE Model SX150,
ACE FX150 and Escorts Model TRX 1550.

SI'No Crane No Location Year

. Training Records-( ): Bidders to provide training records of employees deployed for the
execution of work during last one year. These training includes OHS (Occupational Health
and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings
imparted at their own facility, cost, and expenses. Bidders to provide the following details:

Tata Power-Division /DISCOM Requirement Bidders Response

Training records of employees at their own facility, cost,
and expenses for last one year

Training facility available with Bidders

Future road map for enhancing the competency of

workforce

9. Rewards and Recognition-( ): Bidders to provide the details of process deployed in their
organization for sharing and resolution of safety concerns raised by their employees. Also,
bidders to provide the details of Rewards and Recognition process in their organization for
safety to encourage the morale of their workforce.

10. Management System Certification: -

Sr.No | Certification Yes / If Yes, If No,
No Year of Target date for

Certification Certification

SO 9001
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2 | ISO 14001

3 | ISO 45001

4 Any other (Specify....)

Note: Please attach certificates to support above. In case not accredited for above but applied
for, application letters may be attached.

CSM F7 Safety bid evaluation criteria. If any specific condition related to Contract is

required to be conveyed to the Business Associate, Site safety team will attach the same

as Annexure for specific conditions of job and submit it to contract team along with safety

bid evaluation form. Commercial bid of Business Associate will be considered for

evaluation by contract team only if Business Associate is qualified in safety bid. Site Safety

Management Plan, defining the complete procedure of executing the job at site will be

signed by the Business Associate and SCG after mutual agreement. Contract shall attach a

copy of Site Safety Management Plan along with PO to the successful bidder.

CSM F7 - Safety Bid Evaluation Criteria (For Information to BA-Not to submit by BA) (R6)

Safety Bid Evaluation will be based on following parameters.

Evaluation Criteria

Description

Max
Marks

Criteria for evaluation

Qualification and Experience
of manpower

15

As per Clause No. 1 CSM F6 (R6)

Tools and Tackles to be
provided by bidder

15

To be evaluated as per approved tool list of concerned
departments.

PPE Requirements

To be evaluated as per approved PPEs standard and PPE
Matrix specified in CSM F8.(R6)

Job Safety Plan/ Method

To be evaluated as per as per SOP/WI/HIRA

Vehicle Deployment

Weightage will be given for CNG/Electrical Vehicles with
endorsement of CNG kit on RC (R6)

Crane and Mechanized heavy
equipment Deployment

Date of manufacturing or running hours or stipulated in
laws.(R6)

Training Records

Training records to be evaluated with evidence and scoring
to be done as per availability of records

Certificate Accreditation

ISO 9001-2.5 Marks
ISO 45001- 2.5 Marks
ISO14001- 2.5 Marks. Total Max 5 Marks for all Three
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Safety Initiative for learnings
implemented in accidents in
organization and work force
(Fatal / Non-Fatal)

Maximum 15 marks will be awarded for visible evidence in
terms of safety initiative deployed based on learning of
accident in organization and workforce in case of accident

10

Rewards and Recognition
Process

Maximum 5 marks will be awarded for R&R process
evidence

Total

Safety Records (Lag Parameter)-

1.

Fatal Accident

(-) 10
Marks
for each
case
with
max of
15
marks

For any fatality in Tata power /Other company in Current
and last three years 10 marks will be deducted with
maximum up to 15 marks.

For new entrant BA, these marks will be deducted for Past
safety records.

If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

LWDC (Non-fatal)

(-)5
Marks
for each
case
with
max of
10
marks

For each LWDC (Non-Fatal) case in Tata power /Other
company in Current and last years, 5 marks will be
deducted with maximum up to 10 marks.

For new entrant BA, these marks will be deducted for past
safety records.

If and BA found hiding such facts, then contract will be
terminated immediately during the execution stage.

Final Qualifying Criteria

Description

Max Marks

Criteria for evaluation

Qualified Bidders

More than 70
marks

Marks Obtained.
60 Marks for New business-like Odisha Discom
for one year from CSCC implementation date.

Minimum Requirement

Score
Obtained

Manpower

Safety Officer (1
per 500

Qualification - Safety Officer shall possess
recognized degree in any branch of engineering
with practical experience in similar industries of
Min 2 years and Advance Diploma In Industrial
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workers) or as
per requirement

Safety by State technical board. (Each state
government prescribes the qualification of safety
officer.). Require knowledge of Local language.

Experience- Minimum 2-year experience in
relevant field as mentioned in the job in PR.

Safety
Supervisor (1 per
work site up to
max. 50
workers)

(For any specific

& specialized

work, site safety

supervisor  will
be decided by

SCG)(R6)

ITl/
Diploma in relevant field. PDIS is desirable, but

Qualification- Supervisor shall possess

not mandatory. Require knowledge of Local
language.

Experience- Minimum 5-year experience in
relevant field as mentioned in the job in PR.

Training — Trained and certified by Tata power
Skill
institute in relevant safety procedures.

development Institute or equivalent

Note: On request of the Business Associate
/Users -TPDSI should vet & certify the skilled &
experienced

Technician if Technical

Qualification is not adequate.

Qualified
Technician
(Skilled workers
as electrician,
rigger, fitter,
welder, cable
jointer, line men
etc.)

Experience- Minimum 2-year experience (or
experience prescribed by state government) in
relevant field as mentioned in the job in PR.

Training — Trained and certified by TPSDI or

equivalent institute in relevant safety

procedures.

Tools &
Tackles

Equipment /
Machines/ Tools
& Tackles (lifting
and shifting

tools)

The list of Equipment /Machines / Tools and
tackles to be used for job to be submitted by the
Business Associate .

Evaluation of the list will be carried out based on

1) Suitability as per the relevant job
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Make and age of the tools from
authorized agencies defined by the user.
Certification by the competent authority
of respective state.

CSM F8 - PPE requirements

The Business Associate shall ensure that the following PPE of Approved standards shall be

always available and shall be used by his employees with no exception whatsoever. e PPE
shall be conforming to BIS/DGMS/DIN specifications, in good condition and shall be
comfortable to his employees, when used. This is indicative. For better clarification refer PPE
procedure- TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in

detail.

PPE Requirement

1 | All Business Associate ‘s employees
at site

Safety Florescent Jacket (orange color),
Safety helmet & safety shoes with
composite or steel toe cap

Workers mixing asphalt, cement,
lime / concrete

Safety goggle & protective
Hand gloves and footwear,
Nose mask.

Welders / Grinders/Gas cutters

Welding screen/goggles, safety shoes,
leather hand gloves, aprons, leg guard

Stone breaker

Protective goggle, hearing protection, anti-
vibration hand gloves and Protective
clothing.

Electricians / Linemen

Rubber hand gloves with correct voltage
rating and expiry date normally one year
from Manufacturing date-( ) & Electrical
resistant shoes, Safety helmet with
induction strip to alert about presence of
voltage for those linemen who climb the
poles or work on electrical equipment

Workers working at a height of 1.8
Meter or above.

Double lanyard full body harness, fall
arrestor and safety net made of reinforced
nylon fiber ropes firmly supported with
steel  structures, Work positioning
attachment
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PPE Type and Testing Frequency

Sl.
No.

Name of PPE

IS/EN
Standard

Testing Frequency

Remarks

01

Leather Safety Shoes
(Color — Black) with
PU toe cap.

1S:15298
(Part-2)

Monthly and visual check
every day for any crack or
damage in the leather or sole.

HDPE Safety helmet
with chin strap and
ratchet type for
adjustment for non-
Electrical work

1S:2925-
1984

Monthly and visual check
every day for any crack in
shell.

Full body harness
(Safety belt)

EN 361

Monthly and visual check
every day of the bends and
the harness.

Electrical
Gloves

Safety

EN: 60903
CE marked

Weekly and visual check for
any crack and blow test
before every work.

Manufactured
not beyond 12
months.

Full face visor with
safety helmet

EN: 166 CE
marked
(Visor)

Monthly and visual check
every day for any crack in
shell.

Clear
visor
with
helmet.

acrylic
attached
safety

Fireproof jacket for
chest protection

Monthly and visual check

every day.

Safety helmet with
induction Strip for
linemen and working
for electrical work-
Class E

EN
397/2012

Monthly and visual check

everyday

Induction  Strip
alerts presence
of voltage

Shorting clamps,
crocodile clamps,
Discharge Rod and
Neon tester

Monthly and visual check

everyday

For discharging
the residual
voltage and test
before touch

Pictorial View of PPEs for reference purpose

Sl.
No.

Name of PPE

IS/EN
Standard

Picture

Page | 22




Appendix 2 to CSCC
Safety Terms and Conditions

The Tata Power Company Ltd "Ti

Document No. TATA
TPSMS/GSR/STC/009 REV 06

Date of Issue: 01/04/2024

TATA POWER

Leather Safety Shoes
(Color — Black) with
PU toe cap.

1S:15298(Part-2)
and with test
report of
electrical
resistance.

HDPE Safety helmet
with chin strap and
ratchet type for
adjustment for
Nonelectrical  work
and electrical work

1S:2925-1984/
EN 397/2012

Full body harness
(Safety belt)

The straps at shoulder
and thigh shall have
full pad for comfort.
The back shall be so
designed that harness
straps do not tangle
with each other.

EN 361:2002
EN 358 : 2000

IS:
3521:1991/2002

Electrical Safety
Gloves — Composite
type Soft electrical
gloves as per size of
individual.

EN: 60903 CE
marked

Full face visor with
safety helmet

EN: 166 CE

marked (Visor)

Fireproof jacket for
chest protection
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Reflective jacket to As per Tata
each workman Power standard

These pictures are indicative. Actual product may vary.
Note:

1. Any other Personal Protection Equipment required beyond above list will be according
to BIS or EN Standards.
All Personal Protection Equipment will be checked by the engineer in-charge or
SAFETY group of company.
Safety Representative of the BA must maintain the record of the availability, condition
and checking of the PPEs.
All tools required as per the contract must be according to respective IS / EN
standards.

Company may revise or add the above list of PPE and their specifications as and when
feel necessary. The information about new specifications /models will be circulated by
the Engineer In-charge (EIC), which shall adhere by the business associated in the
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for
implementation. Any delay will be treated as non- compliance / safety violations.

CSM F9 - Site Safety Management Plan / Method Statement

Site Safety Plan / Method Statement (Template)

This Method Statement describes the specific safe working methods which will be used to
carry out the described work. It gives details of work procedure with control measures to
counter health and safety issues related to this work. The listed content of this Method
Statement can be changed/modified subjected to job scope / specifications, but task specific
method statement once finalized & approved, that should not be modified during work
execution without permission from the approving authority.

Project/Job Name

Scope of work: -

Drawing References: -
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Detail of Sub Business
Associate s involved: -

Method Statement Prepared By: -
Designation: - (e.g., Site Manager)

Signature

1.0 Introduction (Describe purpose of the work, give details of type and scope of work being

carried out)

2.0 Location of Work (Give site address and precise location on site where work is to be carried

out)

3.0 Safety Document /Specific Approval Required (Details of any safety documents or

specific approval i.e., Client specific approval required to undertake the work)

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles

and responsibilities of all personnel involved in activity i.e., Site management staff including

sub-Business Associate s’ staff, Project Manager/Site Manager of principal Business Associate

, Sub Business Associate Site Manager, Project Engineer, Safety officer, Competent

Supervisory Staff etc.)
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of
those operational sequences and responsible supervisor must verify their competency prior to

their engagement in operation.
6.1 Pre-Working Checks

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific
operational equipment, test kits, lifting resources, Details of materials to be used in operation,
including any reference to COSHH assessments in case of use of any chemicals, Details of the
manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower,
Business Associate s. Details of plant, tools, and equipment to be used for the work, including
the availability of relevant statutory documents, checks or inspections etc. Details of fencing,

barriers, cones, chains, dangers notices, warning signs etc.

Tools required for work:

Sr.No | Tools /Equipment /Machine

Required Qty.
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7

8

9

10

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology
in a sequential manner, including any reference to any identified operational restraints. Also
refer here sec. 5.0 responsibilities part for every step of work sequence).

>- Activity

Details of job
sequence

Risk Involved

Control
Checks

6.7 Final Checks & restoration of work area after completion of work: Those checks to be
carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist

of certain operational checks and once those completed satisfactory, PTW (if applicable) to be

closed and isolation arrangements to be restored by removing barricades/cautionary tags.

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix

Attachment: - Specific Risk Assessment

In addition, please provide below control measures in risk assessment (as applicable).

Fall Protection
Measures: (Where
Work at height
cannot be avoided)
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Control Measures for
Electrical Hazards

Others Hazard if any
(please provide
details)

Hazardous .
Substances to be @ ’
used in job: Health Hazard Sereat i Aemialie Explonives

(Attach MSDS if ’
required)

Y/N Y/N Y/N Y/N Y/
N

7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of
emergency situation i.e. electrical supply restoration. In addition, emergency response provisions
i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency
response also to be considered during emergency planning.

8.0 "5SS issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste
disposal processes and or housekeeping activities, Details of environmental impacts and
control measures.

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job

Safety Helmet / Hard Hats Safety Shoe / Safety Boots
Gum Boot Double Lanyard Safety Harness with
work positioning attachment
Electrical Hand gloves Other hand gloves
Eye protection Respiratory protection
Ear Protection Electrical Arc flash suit
Chemical resistant suit Reflective Jackets
Any Other Any Other
10.0 First Aid facilities and Nearby Hospitals Details
e Name of On Site First Aider
e First Aid Box Location

e Location of nearest hospital
11.0 Occupational Health, Fitness and COVID-19 related Preparedness:
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e Please give a brief writeup / methodology of your organization’s plan to avoid
impact of the COVID-19 pandemic at Tata Power working site.
Please give brief details of occupational health and hygiene related interventions
planned by your organisation to ensure good health and fitness of workforce at
Tata Power site.

4.3 Contract Award - refer CSM F5 Process Flow Chart for issuing RFQ and PO.

3,

At the time of raising PR, Order Manager along with safety Head -
Division will decide the type of job (High Risk /Medium/ Low Risk)

Contract department
@ will attach Safety
Terms and Conditions-
CSM-FM2.Safety bid
will not be evaluated. |

Is the Job High :> (Safety bid Submission
/medium Risk? not required) R8

YES

Safety Bid Document will be attached by Contract department
along with the RFQ.

Contract department
ﬂ < will attach Safety Terms

and Conditions-CSM-
SCG will carry out safety bid evaluation assessment, conduct FM2. (Safety bid will be

site visits if required and submit evaluation result to evaluated.) R8
Contract department as per CSM FM7

]

Contract department will evaluate commercial bids of only
safety qualified bidders

~z

Contract department to attach copy of Site Safety
Management Plan and Annexure A with the PO

3.
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4.4 Capability Building: Safety Training and capability building of workforce is a major

component of safety management program. All training required must be provided and

documented as specified by Tata Power and Indian Regulations. Tata Power Division

/Discoms Safety department will audit Business Associates training and related

documentation to assure its adequacy.

4.4.1 Before issuing gate pass:

For Odisha Discom/New Business: All Tata Power Business Associate and sub Business
Associate workforce is required to attend Site Safety Orientation Training to receive a Safety
Training Card, which is required to obtain a Gate Pass to the site, prior to entry. This Safety
Orientation Course will be for duration of minimum half day. The information provided during
the orientation will include, but is not limited to Job rules, personal safety, and conduct,
Hazard’s reporting, reporting of injuries, Emergency procedures, Safety Activities and
Program including disciplinary measure and incentives, Critical safety procedure relevant to
the job

For Tata Power Divisions: All Tata Power Business Associate and sub Business Associate
workforce is required to attend L1 Training to receive a Safety Training Card, which is required
to obtain a Gate Pass to the site, prior to entry.

4.4.2 Before start of actual work:

e Appropriate practical training such as SHE L1, L2& L3 (As per Competency Skill Matrix
Annexure - 15 of BASCC) is given to ensure that a jobholder, either supervisor or
worker, is competent to do his/her job safely. The skill training is provided through
TPSDI, and other agencies authorized by Tata Power followed by Post Assessment on
the list of 15 critical Safety procedures mentioned under safety procedures. Duration
of course is as specified by Division/Discom
Business Associate shall ensure that concerned workmen are provided with adequate
training before he/she is allowed to execute the work. An evaluation test will be
conducted after the completion of the training. Those employees who meet the
minimum required competency will be provided with Certificate (Card), which will be
valid for 3 years, post which the workmen have to reappear for assessment.

BA Employee who Fail in assessment to be removed from work.(R6)

BA Employee who achieved Bronze card can work for assisting Silver and Gold.(R6)
BA Employee who achieved Silver card can Work under competent supervisors.(R6)
BA Employee who achieved Gold card can Work independently.(R6)

BA Supervisor who achieved Bronze card can be treated as Learner & can only
supervise low Risk Job.(R6)

BA Supervisor who achieved Silver can not take permit, Tata Power employee will take
permit in such cases.(R6)

BA Supervisor who achieved Gold card can take permit & supervise work.(R6)

BA Safety Supervisor who achieved Bronze card can be treated as Learner.(R6)

If the workman is not able to qualify the assessment, he/she will be given 3 additional
attempts to clear in 3-month time failing which he/she will not be allowed to work in the
Division /Discoms.
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After expiry of Certificate or Training /Competency Card again one day recertification
of L1, L2 and L3 skill training will be provided.

Quarterly /Half yearly(For Odisha and New business) Revalidation Test - “SHE L1
Revalidation test” will be conducted for the Business Associate ’'s employees to
revalidate their safety awareness and knowledge.

Order Manager and Safety In charge of the Division/Site /Plant will conduct a
Competency Assessment of all workforces, going to be deployed at site / plant for high-
Risk job.

The Contactor shall bear the conveyance and food expenses of his staff for attending
training sessions and capability building sessions in new business-like Odisha Discom.
The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training,
salaries/wages, boarding and lodging of his staff for attending training sessions and
capability building sessions. These trainings are offered on nominal chargeable basis
payable by Business Associate and rates shall be decided by TPSDI from time to time in
case of training trough TPSDI. Generally, LO is of one day, L1 is for 2 days for each critical
procedure and L3 is for one day. Around Rs 700+GST is approx. cost /Day/Candidate.
Competency assessment of all critical workforce to be carried out for all who has taken
L2 training.

4.4.3 Recognition to the Prior Learning in Safety
If “Order Manager” recommends and “Head of the Safety Department of Discom” is

satisfied with the safety knowledge and competency of the employee of Business Associate
, a test may be conducted by Tata power Skill development Institute/ other recognized
institute to assess the prior learning in safety. If employees of the Business Associate s pass
in such test, he will be exempted from appearing in SHE L1 training. This assessment is on
nominal chargeable basis and rates are decided by TPSDI from time to time.

4.5 Managing Work:
Order Manger shall -

1) Comprehensively assess and ensure field Safety implementation against Contract
requirements and the Safety Management Plan.

2) Maintain a follow up process that drives continuous improvement in Safety
practices and avoids repetition of common errors.

3) Order Manager and BA should aim at optimizing Safety performance of the
Contract by working in a collaborative manner during the execution of the work.
This can be achieved by:

e Ensure that potential safety hazards are identified and controlled before any
contracted work starts. Hazard identification should be conducted using
multi-disciplinary teams which includes members from competent safety

professional/execution team/competent BA supervisor & workforce to

understand and identify project-specific safety hazards.
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Monthly inspection and replacement of damaged Personal Protective
equipment -PPE & Critical Equipment, lifting Tools & Tackles and hand tools
used at site.

PTW - PTW procedure must be adhere and implement at site.

Reviewing the Safety Management Plan (CSM F9- Site Safety Management Plan)

before each stage of work begins.

TBT & Mass Meeting: Every day Tool box talks to be conducted based on
JSA/SOP with maximum participation of BA Workforce & Safety points to be
shared by BA employee & line manager and 100% participation of BA
employee & workmen in to mass meeting/communication.

BA Self safety audit: BA Safety Supervisor will carry out daily safety audit and
inspections of tools, tackles, equipment and PPEs. They will identify and help
in correcting the unsafe acts and unsafe conditions created while executing
job at site with the help of BA’s supervisors.

All respective Critical safety Rules & Procedures and General safety Rules &
Procedures to be use and implement at site during job.

"Suraksha Samwad” also known as Safety Interaction is a proactive safety
initiative. In this program, leadership engages with BA workmen and
employees in a scheduled 30-minute session to discuss and observe safety
practices in the workplace.

Reporting safety observations by BA employee: This involves the active
participation of the workforce in identifying and reporting safety
observations, which can help prevent accidents and improve safety
performance.

Felt Leadership for Business Associates Proprietor /Co-ordinators: This program
aims to develop leadership skills within the Business Associates Proprietor/Co-
ordinators. It encourages individuals to take ownership of their work and
fosters a culture of responsibility and accountability.

Behavior based safety program (Jivan Ki Aur): It aims to create regular awareness
among all ground staff. It seeks to sensitize them, establish relationships,
foster teamwork, enhance communication, motivate and empower everyone,
promote good health, and enable a happy and safe life. The program will
cover various activities such as morning meetings, home visits, personal
meetings, group meetings, short training sessions, games, and other forms of
engagement.
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4.6 Periodic Evaluation:

During the time of job execution, regular site inspection will be carried out by the Tata
Power-Division /DISCOM officials mainly Line manager (R6) to evaluate monthly safety
performance of the Business Associate as per CSM F11 Safety Performance Evaluation
Report (R6) and monthly score will be maintained by the Order Manager. Violations will
be dealt as per CSM F12 Safety Violation Penalty Criteria. Please refer CSM F10 Process
Flow Chart for Safety Performance Evaluation. Percentage of retention amount is usually
mentioned in safety terms and conditions.

The evaluation criteria include Lead Indicators such as percentage of workers trained in
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man-
days lost.

In case of job stoppage due to safety violations / unsafe observations at the site, no time
extension from PO completion date shall be given to the Business Associate, if such delays
are attributable to Business Associate.

In case of fatality, limb loss or loss of property, vendor must pay for liability, legal,
statutory, and additional mutually agreed settlement charges imposed by the appointed
committee by Division Chief/CEO. This charge is over and above the retention amount.
The committee will finalize penalty amount based on factors such as advice by statutory
authorities, contract value and impact of accident etc.

Order Manager, Head of Business and functional Chief have the authority to terminate
the contract as per CSM F12 Safety Violation Penalty Criteria Through contract
department.

Site contract team will arrange Quarterly meeting with Order Manager to take feedback
for Safety performance of Business Associates In-turn Site Leadership and Site Contract
team will give feedback of safety performance so as to take Corrective actions (R6).

CSM F11 Safety Performance Evaluation Report (R8) to be used to evaluate Star Rating
of Business Associate for lead & Lag Indicator.

4.6.1 Safety performance retention: A certain percentage of the bill value will be
retained against every running bill as safety performance retention. The amount
will be released with the last invoice or every six-month based on Safety
Performance Score of Business Associate s. The retention amount will be
calculated based on contract value as below.

Risk Category Contract Value Retention Amount (%)
Very high/High risk job/ Medium Risk jobs Up to 10 Lakhs 2.5
Very high/High risk job/ Medium Risk jobs 10 — 50 Lakhs 2

Low/Very Low Risk jobs 10 — 50 Lakhs

Very high/High risk job 0.5to 10 Cr
Medium Risk jobs 0.5to 10 Cr
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Low/Very Low Risk jobs 0.5to 10 Cr
Very high/High risk job >10 Cr
Medium Risk jobs >10 Cr

The safety retention amount will not be applicable if there is clause of Contract
Performance Bank Guarantee (CPBG) and safety performance of Business Associate is as
per desired criteria.

If safety performance of Business Associate is not as per desired criteria (as per Appendix
10 — CSM F10 — Process Flow Chart for Safety Performance Evaluation and Appendix 11:
CSM F11 - Safety Performance Evaluation Criteria-then safety retention percentage as
mentioned in table above will be deducted from running bill.

Bidder to give understanding that if there are any deductions required to be made for
safety non-performance as per the Safety Performance Score, then Tata Power shall
recover any such deductions against safety non-performance directly from the monthly
bills / final settlement or it shall be within its right to recover such sum from accounts
payable or the CPBG or the retention of the Business Associate available with Tata Power
for the said contract between the Business Associate and Tata Power.

The retention amount against non-safety performance saved and Penalty will go to a
separate Safety Improvement Fund.

For the contract value of more than Rs 1 Cr or contract duration more than 12 months,
the retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered
at the end of the job if the contractual safety performance score is 100%
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CSM F10 — Process Flow Chart for Safety Performance Evaluation

1

Safety Performance Score will be assessed every month
and records will be uploaded/maintained by "Order
Manager” in SAP / CSM- F-11 Safety Performance Score

3

A certain % of each running bill will be retained as

Safety Retention amount as per clause 4.6

4

Isthe average Is the average
Score (at the end Isthe average Score (at the
of Contract) Score (at the end end of Contract)
=100%? of Contract) 295 between?

%? 50*/70-94 %?
Retention Vendor

tt
Release the Safety Release complete amount to M
retention amount +1% be

retention amount be released X
. consider
of bill amount as bonus on pro rata e

ﬂ basis. I
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CSM F11 - Safety Performance Evaluation Criteria (R6)
Safety Performance Evaluation Report- CSM F11
BA field safety audit (Safety Performance Evaluation for BA).
Division Function
Name of BA Month

Nature of
Work PO

100
A. Lead Indicators (for star rating score will
dividend scale of 2.5)

Target

% of employees certified in
Skill development institute/
authorized agency/Card
issued.

%
Workforce
covered

Score

Business Associate Safety Severity
Field Audit score score

Score
Monthly inspection and
replacement of damaged
Personal Protective
equipment -PPE by
contractor(Safety shoes,
Induction helmet, full body
safety harness with work
positioning lanyard, rubber
insulated gloves, reflective
jacket etc.as per Job
requirement)

% of total
workforce

Score
Monthly inspection and
replacement of damaged
Critical Equipment, lifting
Tools & Tackles and hand
tools used at site by BA
(Neon Tester, Discharge rod,

% Total T&T
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ladders Vehicle, Tools &
tackles carried out and
defective equipment
replaced as required.

Score

Unsafe Conditions/Acts
(Potential Hazards), near
miss(Close calls), minor
injury(First aid cases and
MTC) cases reported

Observation
/ Nos of
workforce

Score

Monthly R&R for
workforce along with Tata
power reparative monthly

% of total
workforce

Score

Nos of workforce covered
under program under Jivan Ki
Aur/Ghar se Ghar
tak/Surkhshit Pariwar ki aur

% of total
workforce

Score

Safe (designated way)
Disposal of Waste
generated, Records of
waste (Hazardous Waste —
Oily cotton waste — E-
waste etc.) generation. No
effluents to
drain/discharges to ground

Score

Daily Toolbox talk and

Weekly Mass
communications covering
100 % workforce and
records maintained or

not(R6).

% of total
workforce

Score

Check for housekeeping at
site(R6)

At least 3S.

Score
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B. Lag Indicators

50

(for star rating score will
dividend scale of 2.5)

Target

Number of Fatalities

>0

Score

0

No of LWDC - Reportable

>0

Score

0

Major Fire

Score

Total score

CSM F12 - Safety Violation Penalty Criteria

Major Violations and Escalation matrix-

Consequence of safety violation observed not related to
incidents or accidents

Violations

Sl. No. Safety Violation

Working without required PPE such as
Helmet/gloves/safety shoes/Safety harness etc.
Working without proper tools and tackles

Poor or bad condition of Crane/Hydra/Vehicle
and/or Incompetent driver and/or helper).

Improper Working at Height

Untrained /unauthorized workman engaged in
high-risk jobs
Violation of SOP or Wl or LOTO

Working without PTW or LC / Without
authorization / Without creating Safe Zone

Subsequent
violation

Will Attract the
same penalty
as 4th violation

Termination of
Contract and
blacklisting
after repetition
of violations (3
to 4 times as
the case may
be)

Action to be Taken Responsibility

Penalty
(INR)

Repeat
Violations
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Levy of Penalty Order manager / EIC 5000 The no. of
repeat
violations shall

Memo to BA and Levy of Penalty Order manager / EIC 10000

Memo to BA and Levy of Penalty | Order manager /EIC | 25000 |bPe  calculated
cumulative

Memo to BA and Levy of Penalty Order Manager / EIC 50000 | during the FY

and deduction

Memo to BA, Levy of Penalty, | Order Manager /EIC | 100000

L . will be done
Termination of Contract, Blacklist

from the
monthly
bills.(R6)

Other Violations and Penalty

Penalty shall be imposed on the Business Associate s under the following circumstances for
breaching the contractual agreements. The list is not exhaustive, but indicative.

Description of Violation . Penalty
Severity
(INR)

Unhygienic/Bad condition of PPE 500
Unsafe Act/Condition of Severity 4 4000
Unsafe Act/Condition of Severity 5 5000
No Earthling of Electrical equipment 5000

Working without efficient supervision 4000

Non-reporting of incidents 3000
Starting the job without Toolbox Talk 4000
Electric cable tied with metal wire / Use of damaged electrical

3000
cable / Use of two core cable

Rubber mat not available in front of electrical panels. 3000

Inserting naked wire into the socket instead of a plug 5000
Inflammable materials stored inside PSS/FCC/Distribution Room 5000
Water accumulation found near electrical panels / equipment 5000

Grinding wheel/ Coupling/ Piling winch/other rotating parts 4000
without guard

Inadequate illumination of working area 3000
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Bringing inside PSS/FCC or any other work area any chemicals
without approval.

Loose materials in work area which can fall down or fly during a
storm

Misusing emergency facilities like fire hydrant line/ hose box/
spray system/ eye wash etc.

Entering restricted areas like switch yard, hazardous material
storage room etc. without authorization

Not using 24 V lamp inside confined spaces

Bypassing/overriding safety interlocks

Working besides road without proper barricading and monitoring
of traffic

Smoking in prohibited area (Closed Go-downs, Storage of
flammable material, Storage of Gas cylinders, PSS , Offices etc.)

Improper stacking of materials in Storage Yard

Sleeping at workplace

First aid box not available / in locked condition

Appointment of subBusiness Associate without his Safety Bid
Evaluation and/or without the permission of engineer in charge
or Order manager.
Bad Housekeeping with respect to TPSMS/GSP/GHK/022

1st Instant

2nd instant

3rd instant

4th instant

Subsequent instants

Violations related to vehicles with respect to TPSMS/CSP/RSP/015.

Parking without wheel choke
Parking in undesignated area 1000 per
Heavy vehicle without helper or co-driver each
Seat belt not available / not used
Driver without license

Heavy vehicles without reverse horn
Using mobile phone while driving
Lights/mirrors not working /broken

violation
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Violation in Gas cutting and Gas cylinder handling

Cylinder valve without guard 2000 per

No flashback arrester each

Leaky DA/Oxygen hose

Cylinders not kept in secured manner

Cylinder trolley not available

Cylinders are transported by manual rolling
Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005

violation

Hook latch missing
Load raised or swung over people or occupied areas of
building
Persons standing within the swing area of the crane 2000 per
No barricading of crane working area each
Use of damaged lifting tools and tackles
Lifting tools and tackles not tested / Test certificate
expired
Crane operator without proper license

o Angular loading

e Lifting / shifting heavy material without guide rope

e Using mobile phone during loading and unloading jobs

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007

violation

2000 per
violation

Unstable scaffolding/nonstandard Scaffolding in use
Handrails/mid rails/toe guards missing
Safety harness not anchored on fixed structure
Opening found in working platform

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002

2000 per

e Loose material falling into excavated pit violation

e Water logging in excavated pits / trenches

e Inadequate or no barricading

e Undercut / cave in found on sides of excavated pits
Caution boards, danger signs (luminescent /red) along with

emergency contact number are not found displayed.

Spillage of hazardous material/chemicals during transportation
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Penalty for Incidents / Accidents-( )

Consequence of incident / Accident Incident / Accident

Sr.No. | Type of Injury 2nd Action
1 Major Injury (Bone injury or burn F Required

or hospitalization >48 hrs.) Non-

fatal

Major Injury (Bone injury or burn

or hospitalization >48 hrs.) Non- Intolerable

Fatal (Two or more non-Fatal in

one event)

Single fatality

Multiple fatalities (Two or more

fatalities in one event). Anywhere

in Tata power.

Action to be taken Responsibility Penalty (INR) | The no. of
Memo to BA and Levy Order 200000 violations
of Penalty Manager/Engineer in shall be
charge calculated
Memo to BA and Levy Order 500000 cumulative
of Penalty Manager/Engineer in during FY and
charge deduction
Memo to BA, Levy of Order 1000000 will be done
Penalty, Termination of | Manager/Engineer in just after
Contract and charge Consequence
Blacklisting the BA of incident /
Accident(R6)

5.0 Tools and Tackles

5.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order
Manager and safety Officer.

5.2 Vendor must submit a valid Certificate from Competent person under the Factories
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D

Page | 42




The Tata Power Company Ltd "Ti Appendix 2 to CSCC

Safety Terms and Conditions
Document No. TATA

TPSMS/GSR/STC/009 REV 06 Date of Issue: 01/04/2024

TATA POWER

Shackles, chain Block, wire ropes etc.).

5.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency
authorized by Tata Power Division /Discoms. Electrical power must be taken though
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA and
ON/OFF switch, shall be used.

5.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site
should only be done with concurrence of the order Manager / Head Safety.

6.0 Site Safety Rules and Procedures:

The work in the safest possible manner can only happen when it has been carefully
planned and all applicable procedures are followed. The Tata Power Safety Procedures
are derived from Tata Power best practices and the applicable Government acts
regulations. In each case, the most stringent regulation is used. All safety rules and

procedures developed from time to time shall be mandatorily followed by the vendor and his
employees while working at Site.

7.0 Critical safety Rules and Procedures:

Following is the list of Tata Power’s critical Safety Rules and Procedures. Business
Associate shall refer to approved Rules and Procedures for detailed requirements and
ensure conformance

7.1 Lock Out and Tag Out Procedure.

This procedure is intended to be used for the protection of Personnel while servicing
or performing maintenance on distribution network/ equipment / pipeline / vessel /
process systems. This is a general procedure that shall be used as the minimum
requirements for isolation of equipment, pipelines, machines, system from all possible
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy.
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001

7.2 Excavation Safety (Shoring and Sloping) Procedure
This procedure is developed to cover the safe practices required for shoring and
sloping in excavation and trenching jobs. This procedure is developed to establish
mandatory requirements for practices to protect personnel, property and equipment
from hazards associated with above activities. For complete procedure kindly refer
Procedure Document No TPSMS/CSP/EXS/002

7.3 Confined Space Entry Procedure:
This procedure outlines the steps required to perform the confined space entry and to
protect personnel from the hazards of entering and conducting operations in confined
spaces. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/CSE/003.

7.4 Working at Height Procedure:
This procedure describes the rules and procedures to protect employees from the
hazards of working at heights. This procedure is developed to cover the safe practices
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required for Working at Heights. This procedure is developed to establish mandatory
requirements for practices to protect personnel from hazards associated in this area.
For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/WAH/004.

7.5 Heavy Equipment Movement Safety Procedure.

Heavy equipment lifting and movement is an activity involving loading, unloading,
storage and movement from one place to another including lifting and erection or
repairing of equipment with cranes or hoists. Material, machinery and equipment
handling operations are being carried out by large capacity cranes and hoists, which
make the job safer and faster. This procedure addresses the hazards and precautions
associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/HEMS/005.

7.6 Mobile Crane Safety Procedure.
Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile
cranes pose a severe hazard to operators and nearby workers and property. Many
types of cranes, hoists, and rigging devices are used for lifting and moving materials.
To maintain safe, appropriate standards must be adhered to and only qualified and
licensed individuals shall operate these devices. For complete procedure kindly refer
Procedure Document No —-TPSMS/CSP/MCS/006.

7.7 Scaffold Safety Procedure.
This procedure is developed to provide information on the safe erection, use,
dismantling and maintenance of access scaffolding in the workplace. It is developed
to establish mandatory requirements for practices to protect personnel from hazards
associated with erection, use and dismantling of scaffolds. For complete procedure
kindly refer Procedure Document No —-TPSMS/CSP/SCAF/007.

7.8 Permit to Work Procedure.
Given the inherent hazards of the power generation and distribution industry, a
significant number of TATA POWER operations and installations are critical. Work
Permit (WP) System is an essential element in controlling the workplace risks in an
effective manner. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/PTW/008.

7.9 Job Safety Analysis (JSA) Procedure.
This objective of this procedure is to have a task-based risk assessment process in
place that identifies, evaluates and controls the risks associated with work activities,
and as a result, prevents those involved in the task or those potentially affected by the
task, from being harmed. For complete procedure kindly refer Procedure Document
No- TPSMS/CSP/JSA/009 REV 01.

7.10 Electrical Safety Procedure.
The objective of these standards is to specify minimum mandatory requirements and
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’
regarding operation maintenance and testing of electrical equipment. For complete
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010
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7.11 Fire Safety Management Procedure.
Objective of This standard is to specify the minimum mandatory requirements and
advisory guidelines to ensure prevention of fire related incidents and managing /
controlling their impacts if they do occur. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/ELEC/011

7.12 Hazard Identification & Risk Assessment (HIRA) Procedure:
Objective of this procedure is to define guidelines for Hazard identification, Risk
assessment and determination of controls. For complete procedure kindly refer
Procedure Document No - TPSMS/CSP/HIRA/012.

7.13 Management Of Change (MOC) Procedure:
The objective of this document is to establish the procedures necessary to ensure that
HSE risks are managed to an acceptable level in Tata Power Management of Change
(MOC) process. For complete procedure kindly refer Procedure Document No -
TPSMS/CSP/MOC/013.

7.14 Pre-Start-up Safety Review (PSSR) Procedure.
Objective of this procedure is to provide guidelines for safe initial startup of a new
facility or restart of a modified facility. The PSSR process verifies that the new/modified
facility meets the original design and operating parameters. The intent is to prevent
incidents caused by inadequate, incomplete, unauthorized design, construction,
installation, and/or commissioning. For complete procedure kindly refer Procedure
Document No - TPSMS/CSP/MOC/014.

7.15 Road Safety procedure:
To provide Safety Rules for road travel management and safe usage of all types of
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees
or Business Associate s. For complete procedure kindly refer Procedure Document No
- TPSMS/CSP/RSP/015.

8.0 General safety Rules and Procedure:

8.1 Lift (Elevator) Safety Procedure:
To provide safe operating procedure for taking control of lift car before entering and existing
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document
No — TPSMS/GSP/LIFT/001,

8.2 Working on conveyor belt Procedure:
This procedure is developed to cover the safe practices required for Working on
live equipment and to protect personnel from hazards associated with it. For
complete  procedure  kindly refer  Procedure  Document No -
TPSMS/GSP/CONV/003

8.3 Batteries Handling & Disposal
To provide procedure for recycling and / or safe disposal of used / waste batteries
in compliance with all legislation. For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/HAZM/003

8.4 Material Handling and Storage Procedure:
The purpose of this document is to provide procedures to assist the safe handling
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of materials (manual handling and mechanical handling). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/MATL/004.

8.5 Office Safety Procedure:
The objective is to provide a safe working environment to those working in office
premise, who may be exposed to emergency situations and other chronic /
cumulative risks that may arise due to various reasons of unsafe act, unsafe
condition, fire and or pandemic crisis like COVID-19 etc. For complete procedure
kindly refer Procedure Document No -TPSMS/GSP/OFS/006

8.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure):
The objective of this procedure is to define the minimum requirements for testing
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer
Procedure Document No - TPSMS/GSP/ELCB/008.

8.7 Occupational Health & Safety Legal Compliance Procedure:
Objective of this procedure is provide guidelines for compliance of Occupational
Health & Safety (OH&S) legal requirements and all ratified protocols and
agreements are incorporated in Tata Power Safety Management System (SMS).
For complete procedure kindly refer Procedure Document No -
TPSMS/GSP/LEGL/009.

8.8 Incident Reporting & Investigation Procedure:
Objective of this procedure is to outline the process for reporting, recording and
investigating an incident, recommending corrective and preventive actions and to
communicate the lessons learned to prevent recurrence of similar incidents. For
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011.

8.9 Business Associate Safety Management Procedure.
The purpose of this document is to engage with Business Associate s in a way to
create safe work environment for everyone working for Tata Power. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/CSM/015.

8.10 Tree Trimming Procedure:
The objective of this procedure is to define guidelines and minimum requirements for Tree
trimming. For complete procedure Kkindly refer Procedure Document No -
TPSMS/GSP/TTRM/017

8.11 Safe Lone Working Procedure:
Objective of this procedure is to lay down guidelines for reduction and safe
managing of any additional risk arising from lone working. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/LONE/019.

8.12 Good Housekeeping(5S) Procedure:
Objective of this procedure is to explain the meaning, importance and provide
guidelines for implementation of Good Housekeeping(5S) at workplaces across
organization. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/GHK/022.

8.13 Personal Protective Equipment:
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This procedure describes the basic requirements, applicability, minimum
specifications of Personal Protective Equipment (PPE). For complete procedure
kindly refer Procedure Document No — TPSMS/GSP/PPE/023.

8.14 Process Safety Management Procedure:
The objective of this document is to provide a standardized & uniform guideline to
implement Process Safety Management in Tata Power, its JVs, and subsidiaries
to prevent or minimize the consequences of releases of toxic, flammable,
pressurized or uncontrolled chemicals/Steam/Water or any other material which
may result in toxic, fire, explosion, burn or flood like situation. For complete
procedure kindly refer Procedure Document No — TPSMS/GSP/PSM/024

The above procedures will be updated time to time and the updated version of the
procedures as well as any additional critical procedure will be available on official website
of Tata Power (www.tatapower.com) for your reference.

9.0 Pre-Employment and Periodic Medical check-up:

Business Associate shall arrange to conduct a pre-employment and periodic medical check-
up for its entire workforce by Tata Power medical officer or Tata Power authorized medical
officer. The Business Associate shall be able to produce the certificate prior to the
employment. The Business Associate shall also organize to conduct periodical medical
checkup (six monthly) for the following category of employees:

e Drivers (Check for Vision & Hearing)

¢ HEM Equipment Operators (Check for Vision & Hearing)

e Workforce working at Height (Check for Vision, Hearing, Vertigo & Height
Phobia)
Workforce Handling the hazardous substances - Coal, ash and chemicals
(Chest X-ray and Lung Function T)
Workforce in high Noise area (> 90 Decibel), Check for Hearing
Workforce handling radiography equipment for conducting NDT.
Workforce, working in specific areas requiring specific medical attention should
conduct the medical tests test as laid down in the respective Site Safety
Management Plan.
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10.0 Other Conditions:
10.1The manpower/vehicles/Tools & Tackles/Equipment provided shall be as per mutually

Sr. No Type of Audit Frequency
1 Tool Bag and PPE audit Weekly

2 First Aid Box Maintenance Record Fortnightly

3 Fire Extinguisher Record(Applicable for the BA involved in major

construction works and have storage of flammable material at Monthly

worksite)

4 Safety Talk Register Weekly
5 Site Safety Audit Daily

agreed SLA.

10.2No Supervision No work policy should strictly be followed.

10.3Test Before Touch must be ensured every time a job is being carried out in electrical
network.

10.4 HIRA /JSA as per the job scope must be prepared in detail and submitted along with
Site Safety Plan by the successful bidder.

10.5Personal protective equipment (PPE) must always be checked before use to ensure
that they are in good condition and clean. Replace them if necessary.

10.6 All relevant PPE shall be provided by the vendor while working at the site.

10.7Housekeeping shall be maintained all the time while execution of work. All the
unwanted material shall be removed from the site at the end of the day’s work.
Old/damaged parts if taken out of the system shall be kept at identified placed and it
shall be shifted to scrap yard or disposed of as per instruction of order manager.

10.8Site Safety Plan shall be prepared by successful bidder along with order manger.
Appendix 1 to be filled by successful bidder and submitted to Tata Power safety in-
charge, before mobilization of team at site and start of the work.

10.9The Owner or Proprietor of BA must visit worksite at least once in a month and meet
Order Manager every month. In case of incidents, the Owner or Proprietor of BA is
required to attend Time Out Meetings to understand the gaps that contributed to the
incident.

11.0 Schedule of Safety Audits by BA Safety Staff

Safety Undertaking of BA by way of Affidavit
| s/o R/o (AUTHORIZED
REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S (name of

company/firm)___ having its office at (Complete address of Company), authorized vide power

of attorney dated /Board resolution dated----/letter of authority dated----, hereinafter
referred to as Business Associate [or Business Associate (BA)] which expression shall,
unless it be repugnant to or inconsistent with the meaning or context thereof, be deemed to
include its heirs, executors, administrators, and assigns do hereby affirm and undertake as

under :
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1. The present undertaking shall remain in force from the date of execution of contract
and shall be valid till the date of termination of the said contract by either party. The
undertaking is binding on me (Business Associate) as well as my sub-Business
Associate and its employees, representatives etc.

That | (the Business Associate ) will be responsible and liable to comply and abide by
all the safety rules, instructions and regulations as may be specified and laid down by
the Discom to achieve its goal of Zero for on-site incidences.

That the Business Associate shall be fully responsible for ensuring occupational health
and safety of its employees, representatives, agents as well as of its subBusiness
Associate 's employees, at all times during the discharge of their respective obligations
under the contract including any methods adopted for performance of their tasks /
work.

That Business Associate shall ensure ,at its own expense to arrange for and procure,
implement all requisite accident prevention tools, first aid boxes, personal protective
equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-
employment medical test, etc. for operations & activities including as & when so
specified by Discom specifically. , failing which Discom shall be entitled, but not
obliged, to provide the same and recover the actual cost thereof from the Business
Associate 's payments.

That the Business Associate shall engage adequate and competent Safety —
Supervisor /| Engineer / Manager / Skilled persons at site as per the Para 5
(Qualification and experience of safety personnel) and Annexure 3 of Contract Safety
Management.

That the Business Associate shall engage the competent Site — Supervisor with each
group of workers for safe and correct workmanship, proper co-ordination of material
and site work as per contract.

That the Business Associate shall immediately replace supervisor in case it is found
to be not up to the level of skill and experience required, but any such replacement
shall be only with the prior concurrence of the Discom representative.

That the Business Associate and its sub Business Associate s shall abide by all the
safety guidelines as per Safety Manual, Contract Safety Management and other

guidelines issued from time to time by Discom during the contract period.
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9. That in case the Business Associate and/or any of its Sub Business Associate fail to
ensure the compliance as required in terms of this undertaking the Business Associate
shall keep and hold Discom / its directors / officers / employees indemnified against
any / all losses / damage / expense / liability / fines / compensation / claims / action /
prosecutions or the like which might be suffered by Discom or to which Discom might
get exposed to as a result of any breach /wilful negligence /deliberate default on the

part of the Business Associate /Sub Business Associate in complying with the same.

Business Assaociate shall also furnish any press release, clarification etc. if sought by

Discom for any near miss or safety violations, accidents, which are attributable to fault
of Business Associate .

DEPONENT
VERIFICATION

Verified at on this _Day of 20__ that the contents of the above affidavit
are true and correct and nothing material has been concealed therefrom.

12.0 General Safety Conditions for various contracts Specific to Odisha Discom

12.1 Safety Conditions for maintenance of STS (Sub Transmission System) Network.

A BA awarded a major contract work of maintenance of sub — transmission network in area
of a power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for
purpose and in good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in
good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance
vehicles.

The BA linemen must be having required ELBO certification for the voltage level involved.
BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

The BA shall participate in Safety promotional activities like celebration of Lineman day on
4t March, National Fire Service Day on 14t April and Theme based safety campaigns
undertaken by the Discoms every month.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.
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BA shall ensure safety training and induction program for the employees. The BA
employees must carry safety training card / competency card to the worksite and produce
the card on demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools
and tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down
by the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or
accident to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty
will be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have
to approved by Discom Safety Department.

BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA
has been awarded work in more than one area power system, then the following safety
structure will be adopted.

Safety manager and Safety engineer must be having PDIS or ADIS.

Safety Supervisor
for each STN
More the one STN =Clioiss Super_'\nsor+
Safety Engineer

Sub — Transmission
Network (STN)

Safety Supervisor +
Safety Engineer +
Safety Manager

More the two Safety
Engineer

| Safety Structure for Major Contracts in Sub- Transmission Network

12.2Safety Conditions for maintenance of 11 KV and LT Network.

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a
power system will be required to fulfil the following conditions:

Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle,
fit for purpose and in good conditions and defective rods are removed from service.
Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle,
in good and working condition and defective or non-standard neon testers are removed from
service.

Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC.

The BA linemen must be having required ELBO certification for the voltage level involved.
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BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not engage new workman without training and issue of ID card.

PSS operator shall not be involved in maintenance activities.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC.
Rectification of fault shall be done only after call centre logging and with the knowledge of BA
supervisor.

No one will work alone or unsafely under public pressure or otherwise.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer
per sub-division and one safety manager per Division Safety manager and Safety engineer
must be having PDIS or ADIS.

Sub-division Safety Engineer
Division Safety Manager

Safetv structures for Maior Contract — 11 KV and LT Network
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12.3Safety Conditions for the major contract work in Civil Projects:

A BA awarded a major contract work of / in civil project will be required to fulfil the following
safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14" April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall refer Construction Safety Manual of the Discom for details.

BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety
engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers)
for managing safety at the project site. In case the BA has been awarded more than one major
contracts, then the following safety structure will be adopted.

Safety Engineers and Safety Managers must be having PDIS or ADIS.

For each 100 labor . .
or part thereof / site Safety Supervisor
Safety Supervisor +
Safety Engineer

Safety Structure for Major Contracts in Civil, EHV & Distribution
Projects Groups

More then 250 labor

/ five sites
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12.4Safety Conditions for the major contract work in Commercial Department like - MMG,
RRG, EAG, etc.:

A BA awarded a major contract work in meter management group & energy auditing group will
be required to fulfil the following safety conditions:

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute a Safety Supervisor for managing safety at worksite.

The BA for the RRG work shall depute one Safety supervisor.

For each 20 vans or .
part thereof Safety Supervisor

Safety Structure for Major Contracts in Commercial Deptt. like - MMG, RRG, EAG, etc.

12.5Safety Conditions for Major Projects in Distribution Network

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following
conditions:
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The Tata Power Company Ltd 'T' Appendix 2 to CSCC

Safety Terms and Conditions
Document No. TATA
TPSMS/GSR/STC/009 REV 06

Date of Issue: 01/04/2024

TATA POWER

Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in
good conditions and defective rods are removed from service.

Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working
condition and defective or non-standard neon testers are removed from service.

Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site.

The BA linemen must be having required ELBO certification for the voltage level involved.

BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and
responsibility of Safety management of his company and shall document the work practices
and procedures in terms of Safety Management.

BA shall comply with all statutory requirements like applicable acts, regulations, codes of
practice, OHSAS Standards, Labour laws, etc.

BA shall abide by Safety manuals and guidelines of Discom issued from time to time.

BA shall ensure safety training and induction program for the employees. The BA employees
must carry safety training card / competency card to the worksite and produce the card on
demand.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4t
March, National Fire Service Day on 14t April and Theme based safety campaigns undertaken
by the Discoms every month.

All BA employees must be given valid ID card issued by BA cell of Discom who will check
statutory compliances before issuing ID cards.

BA shall not employ a new workman without training and issue of ID card.

BA shall conduct safety audits & inspections as per Discom procedures.

BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and
tackles to ensure their serviceability.

BA shall ensure the adherence to standard operating procedures or guidelines laid down by
the Discoms.

BA shall ensure that no job shall be carried out without efficient supervision.

BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident
to engineer in-charge and SAFETY team of the Discom.

BA shall provide safety performance and Safety MIS to engineer in-charge and Discom
SAFETY group periodically. Based on any non-confirmation to the safety procedures and
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will
be imposed.

The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th
March, National Fire Service Day on 14th April and Theme based safety campaigns
undertaken by the Discoms every month.

BA safety staff shall work as per the guidance of the Discom safety department and functionally
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by
Discom Safety Department.

BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one
safety manager for four project sites or 500 persons.

Safety manager and Safety engineer must be having PDIS or ADIS.

Safety Supervisor

Two Project Sites — Safety Engineer
‘ Safetv Manaaer

Safetv structures for Maior Proiect Contract in Distribution Network

One Proiect Site

Four Proiect Sites
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Annexure IX
Tata Code of Conduct (TCoC)




TATA CODE OF CONDUCT

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the
same shall be binding on the Owner and the Contractor for dealings under this Order/ Contract.
A copy of the Tata Code of Conduct is available a tour website:

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf

The Contractor is requested to bring any concerns regarding this to the notice of our Chief
Procurement & Stores e-maillD: pravin.jain@tpcentralodisha.com.
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ENVIRONMENT & SUSTAINABILITY POLICY

CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

Complying with the reguirements and spirit of applicable environmental
laws and striving to exceed required levels of compliance wherever feasible

Ensuring that our employees are trained to acquire the necessary skills to
meet envircnmental standards

Conserving natural resources by improving efficiency and reducing
wastage

Making business decisions that aim towards sustainable development

Engaging with stakeholders to create awareness on sustainability

{Praveer Sinha)
Date: 15™ June, 2018 CEC & Managing Director

TATA POWER

Lighting up Lives!




CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

We will uphold the values of honesty, partnership and fairness Iin our relationship with
stakeholders

We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

We will respect the universal declaration of human rights, International Labour Organization's
fundamental conventions on care labour standards and operate as an equal opportunities
employer

We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

We will continue to serve our communities:

= By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

We will alsc help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group’s efforts

The management will commit all the necessary resources required to meet the goals of
Corporate Sustainability.

(Praveer Sinhal
Date: 15" June, 2018 CEC & Managing Director

TATA POWER =S

Lighting up Lives!
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1 ACCESSING ARIBA SOURCING

2 VENDOR SCREEN

3 SUBMITTING YOUR ANSWERS / PROPOSAL

3.1.1 Review and Approve “Prerequisites”

3.1.2 Select Items or Lots

3.1.3 Entering Your Prebid

3.1.4 Entering Your Prebid for e-auction

3.1.5 Participate to the e-auction
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5 SUPPLIER FREQUENTLY ASKED QUESTION
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1- Accessing Ariba Sourcing

Step 1: You will get an invitation to your email from Ariba System. Keep this email, it contains your login
Information and a direct link to Ariba.

Step 2: Click “Click Here” to access the Ariba Web Site.

Ravi Shingare <s em-prod+TATAP O0@ansmtp.ariba.com>

The Tata Power Co. Ltd. has invited you to participate in an event: RFQ for testing.
Ravi

e to download pictures. To help protect your privacy, Outlook prevented automatic download of some pictures in this message.

The Tata Power Co. Ltd. has invited you to participate in the following event: RFQ for testing, to
submit a firm bid on or before the Bid due date covering the goods/services defined by the
attached BOQ and specification in compliance with all referenced documents. Please indicate that
vyou are inclined to bid within two (2) days after receipt of this Bid Request. The event is set to
begin on Wednesday, January 20, 2016 at 7:30 PM, India Standard Time.

Use the following username to log in to The Tata Power Co. Ltd. events:
testl.ravi.shingare @tatapower.com.

Click Here to access this event.

When you click this link, log in with your username and password. You will then have the option
to register your buyer-specific user ID with a new or existing Ariba Commerce Cloud account
and participate in your event.

If you do not want to respond to this event, Click Here. You must register on the Ariba
Commerce Cloud or log in using your existing Ariba Commerce Cloud account username and
password before you can indicate that you do not want to respond to this event.

If you have forgotten your username or password and are unable to log in, Click Here.

Step 3: Supplier has to click on "Continue"

Welcome, KIRTI CONSTRUCTION

Have a question? Chck hene 1o See a Cuick Stan guide

Wedzome: b ihe Aniba Commerce Cloud. The Tala Power Company Limied has imaled you o a sourcing event. Please complele registration for your account on the Anbs Commesce Cloud prior b accessing the scurcing event.

Plesse complete your Asina Commerce Cloud wser account registrafion by clicking Continue. Note: I you cick Continoe and you aready have an axising user accontd on the Ariba Commeree Clowd, Anba Discovery or Ariba Hetwork you will be
cieating & dupScale user acooend

Chck here if you already have an Ariba Commerce Cloud | Arba Discovery or Atiba Network account

About Ariba Commerce Cloud

The Ariba Commesce Cloud Is your entryway to all your Ariba seller solutions. You now have a single kecation fo manage all of your cusiomer refationships end suppller activithes regardiess of which Arba
solution your customers are using. Onca you have compleled the registration, you will be able o

+ Respond mone efficiently to your customer requests
+ Wark more quickly with your customers in all stages of workflow appraval
Slrisngl!u:rl wyaur nelation 5 with cusiomsens tl;;ﬂg an Ariba Commarce Cloud salution
Review pending sourcing o s Tor multiple: buyérs with one lagin
Apply your Ariba Commarce Cloud Profile acrosa Ariba Network , Ariba Discovery . and Adba Sowcing acthvities

Moving to the Ariba Commerce Cloud allows you 10 kog info & single location 1o manage
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Step 4: The registration process only takes a few moments, with a simple one-page registration Define your
password and secret question. Click “OK”

Mame:*  KIRTI CONSTRUCTION
india [IND]
Yashodeep E3- 0B
B Hopariclaimi Nt vt Supplier has to fill the form
400709
mumbai
maharashira

400709
Enter Product and Service Calegories

Enter Ship-to or Sendce Location ¥ wpr=  Browng

,&\_ aAR1BE A

Expired Password

wour password has expired, Follow these instructions to complete this step: Crzate a new passward and confirmn, Select o secret quastion and ansmer it so

Fasswords are case-sensitive, 2nd must be between 3 and L6 characters long. They can include any Latin characters and punctuatbon marks, and mustinclude &t least one
numeral bebween the first and last character, They must also indude at l=ast one l=tter. Far example, gogariba.

The current secret answer that you have entered is different from the one that has been recorded for thic user.

on: * |\.I'ho is your favorits sports team ™

Secret Answer + [1lves |

(*) indicates a required field

Tou exprescly agree and understand that your data entered imto this cystemn may be ransferred outside of the European Union or other jurisdiction where you are located,
iz Furthze dezcibed in the friba Daks Dalisy Dabe Delics

Step 5: If it's the first time you are invited to use UPM Ariba, you’ll need to accept the “Participant Terms”.
Select “I accept the terms of this agreement”. Click “Submit”.

ELETTTTETTEY

In what city was your mother bom?

English

Ariba will make your company profile, which inchudes the base company information, available for new business opportunities to cther campanies., IF you want to hide your company prafile, yeu can do so anytime
by editing the profile visibdity settings on the Company Frofile page after you have finished your regastration,

By dlicking the Submit button, you expressly acknowledge and give consent to Ariba for wour dats entered inte this system to be transfermed outside the European Union, Russian Federation or other jurisdiction
where you are located to Anba and the computer systems on which the Ariba services are hosted (located in various data centers globally), in accordance with the Anba Privacy Statement, the Terms of Use, and
applicable law,

You have the nght to sccess snd modify your personal data from within the apphication, by contacting the Anba sdministrator withan your organizsbion of Anba, Inc. This consent shall be in effect from the moment
it has been granted and may be revoked by preor written notioe o Ariba. If you are & Russian citizen residing within the Russian Federalion, You also exprestly confirm that any of your personal dats entered or
mudified in the system has previcusly been caplured by your orgasization i a separale data reposstory residing within the Russian federabion,

I | 1 have read and agree to the Terms of Use and the Ariba Privacy Statemant I




2 Vendor Screen

2.1.1 If vendor goes through mail invitation then directly Screen 3.1.1 will appear, but if If you have used
Ariba before and have already accessed an event for the buyer-specific account with your current
log in ID, click the Login button to continue. Log in with your Ariba username and password in order
to participate in the event OR you have to follow the following steps.

Step 1 - Log on supplier.ariba.com

Step 2 - Put your USER ID and Password in following screen

SAP Ariba /\\ Proposals sues, sessees

Supplier Login

Legn

Forgol Username o Password

Need help? See qu

Step 3 - Go to ARIBA APPS E and click on Proposals.

;ﬁ'ﬂba f'\Jet".u"”“-{'k HE  Company Seltings v J ] Ravi Shingare v Help Center 3

LAY
Go To My

INBOX ~ OUTBOX  CATALDGS  ENABLEMENTTASKS  REPORTS LEADS WE

PROPOSALS

Orders and Refeases v All Customers v CONTRACTS % ’Id c’

Trends Rafrec

Getting Started with Ariba

" v Network for Suppliers
S Introduction: Your customer ...

1 Getto Know Adba 431 min

2 Revizw Ariba Fee Structure Arina Network for Suppiers: First-
2 Revigw Aniba T I
SR Time Liser Thi..
51 mn

3 Confirm Billing Contact

4 Add Users 1o Your Account Aribz Supplier mobde app Overvie

5 Complete Enablement Tazks - .
COVery . 1Ne premer semice
ching Dusiness b..
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3 Submitting Your Answers / Proposal

3.1.1 Review and Approve “Prerequisites”

Step 1: Review and download all documents & then Click on “Review Prerequisites”

Fumie | Brotwwniei | e

T Ewvews ane mrmmad s Tl MUE b B VIRERED S FLI8 e =1 & pERinESis A @
bnvw 4 et did aniedd i - arbiinn wilh $ia dvard, 1F vy dod U bt i ae tha pidiadunle,
b arp=y

Wi g:'\l'l:.!:f-'\l'lﬂ Cwaninas Cobaff || fevima Srimmsnben | |Zoricll e Lsnnaa | § fnni vam (ninmstion)

1, Rribww i} A v nisl m
Ermradpita

8. Ealert Luke UPH Frervgeniie Tt 3w %) Pmgl v

A, Aulred R wprane fasha ®
¥ 1 0FM Prersuyss e

Ll @v s wmval VP Qe Sorvierg cemiieern e Poodvida et B "-rl':

i Vo) wriin L3

Step 2: Review and accept “Bidder Agreement”.

[Frereaumites BoctB1345847 - Sourcing-project-001

¥ Checklist i isites must be priarta p
+ 1. Review Evenlt
Details

_ — f the i n on- line events {'On-Ling Events’) held and by tha company ing this On-Line Evant (Sponsar’] on the wah site (this "Site’)
2, 2““"“" Agept nosted hr Ariba, o {'Site Ownes') \ \mur ccmpalw [Participant’ or You'] agrees to the fellowing terms and conditions ['Bidder Agreement'):
rercquisites

3. Select Lots 1. Bids. If You are invited to partsopate in the On-Line Event, Sponsor reserves the nght to amend, moddy or withdraw thes On-Line Event. Sponsor reserves the nght to accept or reject all or
- part of your proposal. Submission of a bid does not create a contract or any expectation by Farticipant of a future business relationship. Rather, by submitting a bid, you are making a firm offer
4. Submit Bids which Spansor may accept to form a contract, subject to section 2 below. Sponsor is not liable for any costs incurred by Participant in the preparation, presentation, or any other aspect of
Participant's bid.
5. Enter Lot Details § X
2, Price Quotes. Except to the extent Sponsor sllows & non-tbnding bid, &ll Bids which Partiapant submats through the On-Lne Events are legally valsd quotstions without gqualdication, except
for data entry ervors.

3, Procedures and Rules. Participant further agrees to be bound by the precedures and rules established by the Site and Sponsor.

4. Confidentiality. Particpant shall keep all user names and passwords, the On-Line Event content, other confidential matenals pravided by the Site andfor Spansar, and all Bids provided by
Yeu or another particpating arganization in confidence and shall not disclose the faregoing to any third party.

5, Bids through Site only. Participant agrees to submit bids oaly through the on-line hidding machanism supplied by the Site and not to submit bids via any othar mechanism including, but not
limited to, post, couner, fax, E-mail, or orally unless specifically requested by Spansor.

6. Ethical Conduct. All parties will prohibit unethical behavior and are =xpected to notify the Site Owner by contacting the appropriate project team i they witness practices that are counter-
productive ta the fair aperation of the On-Line Event. 1 Participal any during a live On-Line Event, Forticipant mast notify Site Owner immediately.

7. Survival. The terms and conditions of this Bidder Agreement shall survive completion of the On-Line Event.

BA v1.1 184ugls

") 1 accept the terms of this agreement.

1 do not accept the terms of this agreement.

3.1.2 Select Items or Lots

Step 1: Select ltems. - If you do not want to quote for any items/lots then you do not select that lot / items
and then go ahead for select and submit lot.

Step 2: Click “Submit Select Lots”.

it Lotn Doc29687402 - E-auction I—I e |

Chowsa tha lots in which yoo will participats, Youcan cancal your inkes don te pardcipaca in'a ot uniil yoocubmica responsa for thaclon onca you submir a responss you cann ot withdrawic
* Checkiist

# 1. Ravies Ewant Dutaile

« & frvicw and Arregk
oruguizives

B 3, Sefect Loks
4. Subsiit Pratid N e
A Sbasiindy . i Praviaw

Fravian

Breview
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3.1.3 Entering your offer for RFQ
Step 1: as per following screen Vendor Dashboard will appear where RFQ from TATA Power will be visible.

Company Setlings v

Ariba Sourcing

Walcome to the Ariba Spend Management site. This site aseiste in identifying world class suppliers who are market leadars in

The Tata Power Company Limited-TEST Arba. Inc. administers this site in an effort to ensure market integrity.

Requested Frofile
Your custamer has requested that you
complete 21 additional profile fisids. -
o i Events
Enter Mow =
Title

Public Profile Completeness

Doc905524000 121672016 6:35 PM

Enter a short descript®gio reach 45% >

Vendor has to complete the vendor = 2
registration FORM DOue Date Comgpletion Date

Step 2 - Follow all the steps of 3.1.1 t0 3.1.3

Step 3 - Vendor has to submit their techno commercial offer in 2.1. In this field Do No attach any price content.
For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not applicable field.
1.4.1 Contract Safety Manual £ Annexure | (Contract Safety M

2. Review and Accept
Prerequisites 1.4.2 TATA Code of Conduct i Annexure Ill (TCOC).pdf

3. Select Lots ¥ 1.5 Technical Specification

1.5.1 Technical Specification Details Attach a file

4. Submit Response
¥ 2 Techno Commercial bid

21 F’Iea.se atltach the Techno- Attach a file
Commercial Bid

¥ Event Contents
¥ 3 Price Bid

v 3 Price Bid

31 Bidder to specify the prices

either in terms of percentage ( %

) or Value where the options are
available for both. In case price is
specified in percentage ( % ) ,

please Specify Zero ( O ) in the
amount field and vice-versa.

3.2 Bearingfor mowr 1.90991 More INR 30 each

3.3 AMC 20,000 IS.UWCCS CONTRACTS More INR. 325 month

3.4 ANALY SIS TAILRACE WTR SAMPLE More 35.000.00 IMR 45 each

Step 4 - After successfully putting Techno commercial offer and price part then click on "Submit Entire
Response”

B e e e L e

(") indicates a required field

|
| Submit Entire Response I Update Totals | ‘ Save ‘ ‘ Compose Message
|
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3.1.4 Entering Your Prebid for e-auction

Before participation to the e-auction you must place a pre-bid. If you haven’t placed a Prebid in the
Prebid time you won’t be able to participate to the auction itself.

Step 1: Populate Your Answers.

Step 2: Click “Submit Entire Response”.

(50 back to The Tata Power Company Limited-TEST Dashboard Desktop File Sync T Nokmcabons

Cansale

rcing-project-001 fn.e remaining in preview WEDLLSIERI
[E] The event owner has requested that you submit a prebid before the end of the preview period. You have not yet submitted a prebid. L

Event Messages
Response History

All Content
¥ Checklist

Name * Extended Frice
+ 1. Review Event

Details 1 Introduction

« 1. Review and Accept ¥1 Commercial Terms
Prerequisites

b2t fot 0 Less... 8| * [5000
/3. Select Lots

4 core cable
B 4, Submit Bids
¥3 Pricing

5. Enter Lot Details
3.1 FOR SITE DELIVERY

PAF INCLUSIVE @‘] COMP-1.xlsx

’ md.cates requfrgd field
¥ Event Contents [
Yemto |Suhm'rtEanrellmnse] Upda&eTntaIs]@ | [CﬂmmseNmsaqe”hml [mpnrt]
Al Content —J

When the Prebid time is still open you can still modify your Prebid:

Click on “revise Prebid” and repeat in step 1 and step 2.

ok to The Tata Power Company Limitad TCST Dashboard

ES0D FHE oY JUNCInIRT
wole &1 DochB1343837 - solireing-projeet001 Time remaining in preview [ IEVHRIV]

& Your prebid nias been submitted, You wil b2 notified when the event is open for biddi
e Mesaes

|zepanee Hittore Revise Prelad|

" Checklist

All Conle
1, Nevicw Event i

Letails

S— Name 1 Extended Frice
7. Review and Arcept 7

FEMH 1 Introduction

3. Select Lots ¥2 Commercial Terms £,000.02 R
1, Submit Bids Y21 w1 3 SONLOIN
5, Enter Lot Defails 4 core cable

¥3 Pricing

2.4 FORSITE DILIVERY
FRF TNCIUSIVE B (MR e
" bvent Lontenls

. Corm; Message
Wil Contack e =
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3.1.5 Participate to the e-auction

If you have placed a bid in the Prebid time you will be able to participate to the e-action. E-auctions
are rather sort in time (usually less than 20 min per item). Once the time is closed you won’t be able
to bid anymore.

Help Center B

| < Go back to The Tata Power Company Limited-TEST Dashboard Diesktop File Sync Notifications

Consols ol DocBB1345837 - sourcing-prejEcIuT b Time remaining for lot 2.1 JUKIE S

¥ Your response has benn submitted. | Your price rank in the auction J
; [ Bidding time left for the item ]

My Bid Rank : 1

o

B decrement: 20,00 INR

Hame 1 Extended Prica
¥ a1 leta O Lam... & * [4,00000 R (1)
4 core cable

2.1.1 cable-1

3. Salect Lots
+ 4. Submit Bids
5. Entes Lot 4 core cable
Price:
Quartity:
¥ et ot Decrement bid by 1,600 Dy value [Apply)
Al Content “Submit Current Lot | [Updats Totala [ Relosd Lt B {Save] | [Compose Message|
1 Intiodustion i 7w . " ey
; T You start the auction with your Prebid price. You can
bt | modify the price directly here or use the decrement
bid functionality

;Nued Help? in the .5 aed Canada {coll-free) call 1 {868) 218-2133, For incermational help sumbers gick hery

Ll enasasnay du awima
* ¥

When you want to submit your price presses “submit current lot”

In case the new price you submit is lower by 10% of the starting price (Prebid Price) the following warning
Message will be displayed.

To submit the new price, check the box and press submit. If you made a mistake press cancel so that you
Mistake would not be submitted.

B Ashu Ranjan w

' Submit this response?
| Your bid has generated the follawing warnings:
[ The value you entered for Item 2.1 (4,000,00 INt)

| im@rdves your prevous bid o the ceiing value
| (5,500.00 INR} by more thon 10%

] Check here to ignore the wamings and submit

| paur bid anmyway,
Saiburit |
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3.1.5.2 What to do if you have a problem during the e-auction?

If you have any problem related the system: - Call first Tata Power e- Bidding / Auction Cell

> e- Bidding /Auction Cell details:-

Core team
Contact Person E-Mail 1d Contact Details
Ravi Shingare ravi.shingare @tatapower.com 9029004168
Himanshu Ranjan himanshur@tatapower.com 9820339961
Escalation Matrix
Paresh Bhatt pareshbhatt @tatapower.com
C T Prakash ctprakash @tatapower.com 9223545185

4 Communicating with Tata Power Buyer & Auction team during auction
/ e- bidding
Step 1: Click “Compose Message”.

All Contait

Hamse 1
T 1 UPM Prersguisites

1.1 Do You eccepk UM General furchesing Conditions-for Srodude and Services 7w I' a

atcapt UPM code of condoect '-'-l-. o

=temat UPM Enviranmental Policy > =] @
s amcept UPM CSR 2 .l':_ 0
1.5 U you stcest UEM E-lneoiong palicy < =[] &

¥ 1 Request for Quotation

2.1 Fatty aod KEalpala

Step 2: Compose Your Message and click “Send”.

o back to The Tata Power Company Limited-TEST Dashboard

= B2
) S

Compose New Message

shingare manufacturers (Rovi Shingace]

Tu: Prupect Tean
Subject: DoctD134EEI7  cosrmng projoct 301

Attachments: Attach  fie

eI nEE

Desr Sir,
Can we submit the price 77
Regards

ABC
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SUPPLIER. FREQUENTLY ASKED QUESTIONS

L+ If I registered on my buyer's Ariba Sourcing site in the past, do | need to register again?

Answer- Yes. Although you have registered on your buyer's Ariba Sourcing site in the past,
registering on the Ariba Commerce Cloud is required. The registration process only takes a few
moments, with a simple one-page registration. Registering on the Ariba Commerce Cloud gives you
access to all your buyer relationships with one username and password.

£ What is the Ariba Commerce Cloud?

Answer: - The Ariba Commerce Cloud is your entry point to all of your seller solutions.

Rather than managing log in information for multiple buyers' sites, you will have one log in and one
account. This means fewer passwords to remember, easier user maintenance for your company,
and a unified profile for your organization.

+= Do | need to add Product and Service Categories during registration?
Answer:-Yes; this is a required field. Product and Service Categories classify what your company

sells, and the system uses this information to match potential business opportunities with your
products and services.

Click Add Product and Service Categories to select one or more categories from the list of
options. During registration, you only need to choose one category, preferably related to the event
you are joining. You can add, refine, or remove categories any time after the registration process.

+ Do I need to add ship-to or service locations during registration?

Answer: - Yes; this is a required field. Ship-to or Service locations inform buyers where your
company sells its products or provides its services, and the system uses this information to match
potential business opportunities with your products and services.

Click Add Ship-to or Service Locations to select one or more sales territories from a list. You
can add, refine, or remove ship-to or service locations any time after the registration process.

4+ Do | need to enter a D-U-N-S number when | register?

Answer: - No; this is an optional field. You are only required to complete the fields marked with an
asterisk (*). If you enter a D-U-N-S number, and you get a message that the value is already in use,
leave the field blank, as D-U-N-S numbers must be unique within the Ariba Commerce Cloud. Your
company can have multiple Ariba accounts, but only one account can use the D-U-N-S number.

Additional Information: - D-U-N-S is a registered trademark of Dun & Bradstreet or its subsidiaries in
the United States and other countries.

+ Do | need to enter a Tax ID when | register?

Answer: - No, the Tax ID is an optional field. You are only required to fill in the fields marked with
an asterisk (*).

4+ What is the difference between the Email and Username fields in my profile?

Answer: - The Email field represents the email address where you wish to receive email
notifications. The Username field is the identifier that you use to access your account. The Username
field must be in email format, but you do not have to use a valid email address.
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Note: Leave the This is my username box checked if you want your email address to be the same
as your username.

+ How do | participate in my buyer's event using an email invitation?

Answer: - Use the Click here link in the email notification to access the sourcing event.

While buyers might customize the email content you receive, all email invitations contain a link to
access the event.

Depending on your previous experience with Ariba solutions, do one of the following to access the
event after you click the link:

e If you are new user, click Continue on the welcome page. You continue to register an Ariba
account to link with your buyer and participate in the event.
If you have used Ariba before and have already accessed an event for the buyer-specific
account with your current log in ID, click the Login button to continue. Log in with your Ariba
username and password in order to participate in the event.
If you already have an existing Ariba Network, Ariba Discovery, or Ariba Sourcing supplier
account, but you have not accessed any events for the inviting buyer's site, use the Click
here if you already have an Ariba Commerce Cloud, Ariba Discovery or Ariba Network
account link. After clicking the link, log in with your existing account to move your information
to your buyer's site.

Additional Information :- Registering an Ariba account provides you with a consolidated view of all
your customer relationships. With this one profile, you can view business opportunities, participate
in sourcing events, participate in contract negotiations, and manage orders, catalogs, and invoices.

+ Why doesn't the link in the email invitation to participate in a sourcing event work?

Answer:-If you cannot click the link, or the link does not open the log in page, highlight and copy the
Uniform Resource Locator (URL), and then paste the URL into your web browser.

+ Can my company have multiple accounts?

Answer:-Your Company can have multiple Ariba accounts, depending on your business needs. For
example, if your company has several locations around the world, you might want a separate account
for each region.

Most companies choose to have one account with multiple customer relationships, which provides
a centralized location to maintain their company profile information and all of their customer
relationships.

Additional Information

Consider the following items when deciding whether to have more than one account:

+ Administrators: For each account, you can have only one account administrator, but the
account administrator can provide access to multiple users. All users from your company
have their own Username and Password to access the account.

DUNS (data universal numbering system) numbers: You can add your company's DUNS
number to only one account. If you plan to have multiple accounts, leave the DUNS number
blank during registration.
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4+ How do | complete registration if my username already exists?

Answer: - This message means that you already have an Ariba Network, Ariba Discovery, or Ariba
Sourcing supplier account registered under username you entered. You can either register ua new
account by creating a new username, or access one of the following sites to request a password
reset for the registered username:

* Ariba Network (This login page is used for all Ariba Network, Ariba Sourcing, or Ariba
Contracts suppliers).
¢ Ariba Discovery login page

To reset your password, click the Having trouble logging in? Link on the Login page.
+ Nothing happens when | click Forgot Username and enter my email address

Issue: - Nothing happens when | click the Forgot Username link and enter my email address.

Cause: - After you submit your request to retrieve your username, the Ariba Network sends an
email notification with usernames that match the email address you submitted.

Some possible reasons why you may not receive this username retrieval email notification:
e The email address on your account does not match the email address you entered when
submitting the request.
Your buyer-specific account was deactivated before you could move it to the Ariba
Commerce Cloud. Generally, that means you probably have not participated in an event with
that buyer for a while.

Solution: -
« To ensure you receive this email notification:
« Make sure you type the email address configured within your account.

If your buyer-specific account has been deactivated, contact your buyer to determine how to
proceed.

4+ Where is my password reset email?

Answer: - After you submit your request for a password reset, Ariba sends instructions to the email
address associated with your account. If you didn't receive a password reset email, check the
following scenarios to troubleshoot.

The username you entered is in the wrong format, or it isn't associated with the email address you
are checking.

Keep in mind, your username is in the format of a full email address, but it can be associated
with any email address you entered previously.
Your username is also case-sensitive.
To confirm that you are using the correct username and format, return to the Ariba login page,
and click the Having trouble logging in? link (Forgot Username if you're working in Ariba
Discovery).

o Choose I forgot my username, and click Continue.

o Enter the email address associated with your account, and click Submit.

o You will receive an email that lists the exact format of the username associated with

the email you entered.
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You entered the correct username, but you still didn't receive the password reset email notification.

+ This can occur if the configured email address is different from the account you are checking.
¢ You might have multiple accounts for your company, so make sure you are attempting to
access the correct account.

Your email configuration or company's security settings might also prevent you from receiving the
password reset email. To find out, check your junk mail folder or email filter settings to verify that
automated emails from Ariba are not blocked from your email account.

< Why do | get this message on the SAP Ariba Login page: "The username and password
pair you entered was not found"?

Answer: - You entered an incorrect Username or Password. You might receive this message if you
entered a previous Username or Password. Remember that your Username has the format of an
email address, and both the Username and Password are case sensitive.

Click the Having trouble logging in? Link on the Login page if you don't remember your log in
information.
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-: Steps for tender submission:-

Step 1: Vendor will get an invitation email from Ariba System. Keep this email, it contains
your login Information and a direct link to Ariba.

URL for Supplier Users: http://tatapower.supplier.ariba.com

Step 2: Click “Click Here” to access this event.

Step 3: If you are first time vendor you will get the "Sign UP" window. Click on the same.
If this screen is not appearing then close the window and follow the steps.

If the vendor has already created User id and password then after step 2 he will directly
get the login screen. After credentials - click on ARIBA APPS and click on Proposals.

Step 4: After Continue simple one-page registration screen will open. Define your
password and secret question. Click “OK”

Step 5: You will be able to see the RFQ

Step 6: After review and downloading of all documents click on “Review Prerequisites”

Step 7: Review and accept “Bidder Agreement”.

Step 8: Select Items or Lots > Click “Submit Select Lots”

Step 9: Vendor has to submit their techno commercial offer in 2.1." Pls Attach Techno
commercial Bid "In this field Do No attach any price content.

For Price Bid put all the unit price and taxes and duties in provided field. Put "0" (ZERO)
in not applicable field.

Step 10: After successfully putting Techno commercial offer and price part then click on
"Submit Entire Response"




